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TENDER NOTICE

NATIONAL COMPETITIVE BID
TENDER REF NO: CBK/29/2012-2013 (J) — FURNITURE SUPPLIERS
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK — STATIONS -PHASE 111 PROJECT-

INCORPORATING FIRE SAFETY
OCCUPATIONAL SAFETY AND HEALTH SERVICES

1.  The Central Bank of Kenya (CBK) invites sealed tenders from Suitable SPECIALIZED FIRMS WHO WILL BE NOMINATED
SUBCONTRACTORS to undertake the Phase IlIl of Office Modernization and Creation of Workstation programme at its
Headquarters building and Marshalls House, Nairobi . The Specialized Nominated Contract works include the following:-

A. Electrical Installations;

B. Plumbing, drainage and firefighting installations;

C. Air Conditioning and Mechanical Ventilation;

D. Lift Installations;

E. Structured Cabling;

F. PABX Installations;

G. Safety Installations (Fire Detection & Alarm System);
H. UPS equipment installation;

. Audio Visual equipment installations;

J.  Furniture suppliers.

2. Registration Requirements for each Specialized Nominated Subcontract works is prescribed in the respective Tender Documents.

3. Further information as pertains to this tender may be obtained from the Office of the Director, Department of Estates, Supplies and
Transport (DEST) (Tel: 254 20 2861000/2860000 Fax:: +254 20 2863497, +25420310604), Fifth Floor, Central Bank of Kenya,
Haile Selassie Avenue, Nairobi during working hours from Monday to Friday, comms@centralbank.go.ke.

4. Complete Tender documents may be obtained from Director, Department of Estates, Supplies and Transport, 5t Floor, Central Bank
of Kenya, Head Office, Nairobi from Monday to Friday, between 9.00 am and 5.00 pm on payment of a non — refundable fee of
Kshs.3,000.00 (shillings three thousand only) in cash or Banker's ChequeOR be downloaded from the CBK website;
www.centralbank.go.ke and a payment of Kshs 2,000.00 (Shillings two thousands only) for those who choose to download
from the website.

5. Payment will be made at the Central Bank of Kenya Banking Hall, Nairobi from Monday to Friday between 9.00 am and 2.00 pm
prior to collection of the tender document and signing of the Tender Register.

6. Tender documents duly completed in sealed envelopes clearly marked the Tender Number of each Subcontract Category
e.g. Tender No. CBK/ 29/2012/2013- (X ) should be deposited in the Green Tender Box No. 3 on the Ground floor of the
Main Entrance of the CBK Building on Haile Selassie Avenue, Nairobi. Bidders shall submit an original and one copy as elaborated
in the appendix to the instructions to tenderers.

7.  Late bids will not be accepted and will be returned unopened. All tenders MUST be accompanied by Bid Bond of an Amount
andin the format prescribed in the respective Tender Document. Failure to attach the bid bond will lead to automatic
rejection of the tender.

8. Tenders will be opened publicly on Tuesday 11t June, 2013 at 10.30 am in the Presentation Room, 6t Floor, Central Bank of
Kenya, Head Office, Nairobi. Interested tenderers or their representatives may attend the tender opening ceremony.

9. Bidders will attend a pre-bid Conference on Tuesday 28th May, 2013 at10:30 am in the Presentation Room, 6t floor, Central
Bank of Kenya, Head Office, Nairobi, and sign on the Attendance Register.

DIRECTOR

DEPARTMENT OF ESTATES, SUPPLIES AND TRANSPORT

19 APRIL, 2013

/ZNT
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INSTRUCTIONS TO TENDERERS.

General/Eligibility /Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender

documents.

1.2  All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for
the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its

affiliates, shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method

and schedule, including drawings and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains

essentially correct as of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated: (See appendix for required

details)

(@) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to

commit the tenderer:

(b) total monetary value of construction work performed for each of

the last five years:

(c) experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually



1.6

(d)

(e)

(f

(8)

(h)

(i)

0)

committed; and names and addresses of clients who may be
contacted for further information on these contracts;

major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available for
the Contract.

qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past three
years;

evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial
resources);

authority to seek references from the tenderer’s bankers;
information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties

concerned and disputed amount; and

proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

()

(b)

(©)

(d)

(e)

the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions for and

on behalf of all partners of the joint venture; and

the execution of the entire Contract, including payment, shall be

done exclusively with the partner in charge.



1.7

1.8

1.9

1.10

1.11

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least two
works of a nature and complexity equivalent to the Works over the
last 10 years (to comply with this requirement, works cited should
be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three
years as Manager; and

(e) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.



1.12 The procuring entity’s employees, committee members, board

members and their relative (spouse and children) are not eligible to
participate in the tender.

1.13 The price to be charged for the tender document shall not exceed

Kshs.5,000/= (See invitation to tender for actual amount)

1.14 The procuring entity shall allow the tenderer to review the tender

document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

2.4

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(@) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

) Drawings

(g) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

7



2.5

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

3.4

3.5

3.6

All documents relating to the tender and any correspondence shall be
in English language.

The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and
Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
4] Any other materials required to be completed and submitted by

the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to the
Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the
tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.
Tenders shall remain valid for a period of one hundred and twenty
(120) days from the date of submission. However in exceptional

circumstances, the Employer may request that the tenderers extend
the period of validity for a specified additional period. The request

8



3.7

3.8

3.9

3.10

3.11

3.12

3.13

and the tenderers’ responses shall be made in writing. A tenderer
may refuse the request without forfeiting the Tender Security. A
tenderer agreeing to the request will not be required or permitted to
otherwise modify the tender, but will be required to extend the validity
of Tender Security for the period of the extension, and in compliance
with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to instructions to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section VIII - Standard forms or
any other form acceptable to the Employer . Tender Security shall be
valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall
be rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

» »

manner: a joint venture consisting of’............ ) s 7 and

«© »

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in
Clause 3.6.

The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and furnished
the required Performance Security.

The Tender Security may be forfeited

(@) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(i) sign the Agreement, or

(i) furnish the required Performance Security.
Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as

indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If

9



3.14

3.15

3.16

3.17

3.18

so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the invitation
to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5
(@) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the
person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be
received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the
tender price. (See appendix to Instructions to tenderers)

Submission of Tenders

4.1

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner
and outer envelopes shall:

(@) be addressed to the Employer at the address provided in the
invitation to tender;

(b) bear the name and identification number of the Contract as
defined in the invitation to tender; and

10



4.2

4.3

4.4

4.5

4.6

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with
Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause
3.11.

Tenderers may only offer discounts to, or otherwise modify the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening,

11



5.3

5.4

5.5

5.6

5.7

including the information disclosed to those present will be prepared
by the Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification
of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall
be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria defined
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a)  where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical

12



5.8

5.9

error, in which case the adjustment will be made to the entry
containing that error.

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail. (See appendix)

(d) The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums) (See
appendix)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
purposes of valuations for Interim Certificates and valuation of
variations. (See appendix)

) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding
upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11. (See appendix)

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation,

deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

13



5.11

5.12

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the
Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of
the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.
The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful

tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the

14



6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

amount stipulated in the Appendix to Conditions of Contract and in
the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award unless there is an
administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months) (See appendix)

Where contract price variation is allowed, the valuation shall not
exceed 15% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14
days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from
participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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SECTION III - APPENDIX TO INSTRUCTIONS TO TENDERERS

The following information regarding the particulars of the tender shall complement, supplement or
amend the provisions of the instructions to tenderers. Wherever there is a conflict between the
provision of the instructions to tenderers and the provisions of the appendix, the provisions of the
appendix herein shall prevail over those of the instructions to tenderers

Instruction | Particulars of appendix to instruction to tenders
to
tenderers
reference
General/Eligibility/Qualifications/Joint venture/Cost of tendering
1.
1.1 MANDATORY REQUIREMENTS (M.R)

The following mandatory requirements (MR) MUST be met notwithstanding
other requirements before the applicant is qualified for the works.

A. General

Provide documentary evidence of the bidder Company’s Certificate of
Incorporation / registration (legal structure).

Provide copy of the company’s current Certificate of Tax
compliance issued by Kenya Revenue Authority (KRA) and valid up
to or beyond the tender closing date.

Submit a completed company profile using the Qualification
Information, Tender Questionnaire and Confidential Business
Questionnaire attached at Page 56 to 61 herewith.

Provide signed Copies of Audited Accounts for the last three (3)
years.

Provide a Bid Security of Kshs 500,000.00 (Five Hundred
Thousand Only) submitted in form of a Bank Guarantee or insurance
bond from an Insurance company approved by the Public Procurement
Oversight Authority (PPOA) and Valid for 30 days beyond the Tender
Validity Period.
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Instruction | Particulars of appendix to instruction to tenders
to
tenderers
reference
Evaluation Criteria of Company Profile, Qualification Information,
Tender Questionnaire and Confidential Business Questionnaire. Weighting
%
2.1 Qualified Technical Staff in the company relevant to the Joinery and
Furniture Installation in the construction industry who will actively be
involved in the proposed project (MUST provide detailed CV 30
accompanied by relevant academic and professional certificates from
institutions recognized by the commission for higher education in Kenya
Telephone contacts MUST be provided)
Site Manager(Marks will be awarded for Certificate and above
qualifications to a maximum of 3No. persons)
e Holder of Diploma/HND/Degree in relevant field with over 5yrs experience---10
o Holder of Diploma/HND/Degree in relevant field with 3- 4yrs experience------- 7
e Holder of Certificate in relevant field with over 5yrs experience------------------ 5
e Holder of Diploma/HND/Degree in relevant field with under 3yrs experience---0
e Holder of Certificate in relevant field with under 5yrs experience----------------- 0
e Project Manager/Site Agent with below Certificate level will be given zero score.
99 Accomplishments: (previous & current project) Details of Joinery and 40
' Furniture projects undertaken successfully within the last 5 years each
worth Kshs. 30 Million and above completed or ongoing evidenced by
letters of reference from client, certificates of occupation and completion
certificates for the respective projects.
e 10 marks will be awarded for EACH competed or ongoing projects worth Kshs
30m and above (upto a maximum 4No. projects).
e Completed or ongoing projects below Kshs. 30m will have Zero score
23 Audited Financial Report (last three (3) years) 30
Financial Stability (15Marks) A margin above :
a) Profitability Margin 30% will score 7.5 marks;
10-29 % 3 marks and
below 10% 1 mark
b) Liquidity Ratio 2:1 - 7.5 marks;
1:1 -3 marks;
less than 1:1 1 mark
¢) Evidence of Financial (15 Marks) Resources (Cash in hand
or Lines of Credit or Over Draft facility etc ) as
evidenced by recent bank reference letters.
0 Has financial resources equal to Kshs 15 Million or above ----- 15
o0 Has financial resources between Kshs. 10million- 14 Million --10
0 Has financial resources below Kshs. 10million ----------------- 0
o Has not given evidence of any of financial resources -------- 0
TOTAL 100
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Instruction
to
tenderers
reference

Particulars of appendix to instruction to tenders

Note:

i)  Only Tenderers scoring 75% and above SHALL be considered for Financial
Evaluation.

ii) Tenderers scoring below 75% SHALL be automatically disqualified and will not
proceed to financial evaluation.

iii) Responsive and prospective tenderers SHALL be subjected to due diligence
after both Technical and Financial evaluations to confirm genuity of data and
information submitted before consideration for Award of Contract.

iV) The pre — bid minutes shall be an addendum to the tender.
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the
following terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works
as certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in
the Contract and any modification or addition made or approved by
the Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and

removed by the Contractor which are needed for construction or
installation of the Works.
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“A Variation” is an instruction given by the Project Manager which varies
the Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning in
English Language unless specifically defined. The Project Manager
will provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended
Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and
shall be interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4)  Appendix to Conditions of Contract,

(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,

(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or

23



details or descriptive schedules as are reasonably necessary either
to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any
such modification.

9 Personnel
9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said

Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
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10 Works

10.1

personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in
the Qualification Information. If the Project Manager asks the
Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion
Date.

11 Safety and Temporary Works

12.

13.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on
the Site.

Discoveries

12.1

Anything of historical or other interest or of significant value
unexpectedly discovered on Site shall be the property of the Employer.
The Contractor shall notify the Project Manager of such discoveries
and carry out the Project Manager’s instructions for dealing with
them.

Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
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14.

15.

16.

17.

remaining Work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the Appendix to Conditions of Contract , the Employer will be deemed
to have delayed the start of the relevant activities, and this will be a
Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay
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18.

19.

20.

caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

Management Meetings

18.1 A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.

Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects
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21.

22.

20.3

before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within
the time specified in the Project Manager’s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent
and provided the change exceeds 1 percent of the Initial Contract
price, the Project Manager shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bills of Quantities.

Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in
the Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate
the value of the variation. If the cost per unit of quantity changes, or
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23.

22.4

22.5

22.6

22.7

if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
Work.

If the Contractor’s quotation is unreasonable, the Project Manager
may order the variation and make a change to the Contract price,
which shall be based on the Project Manager’s own forecast of the
effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable
shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed, materials delivered
on Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value. Thereafter, they shall not be removed from
Site without the Project Manager’s instructions except for use upon
the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment.
Interest shall be calculated on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya’s
average rate for base lending prevailing as of the first day the
payment becomes overdue.
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23.4

23.5

23.6

23.7

If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies
for payment other than the currencies of the countries of origin of
related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of
the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately
such changes.

In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to
retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

C) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract. It
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shall have been completed by the time 80% of this amount is
reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R =

Where:

d)

Ax! — x!1
80 - 20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
X = the amount of the previous cumulative payments as

a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

()

(b)

()

(d)

()

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found
to have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could

reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
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24.2

24.3

24.4

24.5

24.6

the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the

Contractor.
(i) The effects on the Contractor of any of the Employer’s risks.
() The Project Manager unreasonably delays issuing a Certificate

of Completion.

(k) Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor
not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.
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25.

Price

25.1

25.2

25.3

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of
the event giving rise to the claim.

Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by
the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
amount of Work remaining to be executed at the date of
publication of such increase or decrease.
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26.

27.

25.4

25.5

25.6

25.7

(iii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the J.B.C.
and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving
at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during
such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor

the proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been
corrected.

Liquidated Damages

27.1

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day
that the actual Completion Date is later than the Intended Completion
Date. The Employer may deduct liquidated damages from payments
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28.

29.

30.

27.2

due to the Contractor. Payment of liquidated damages shall not alter
the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i) negligence, breach of statutory duty or interference with

any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.
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30.2

30.3

30.4

30.5

30.6

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,

Materials, and Equipment) in connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without

the approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.
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31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue
a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and
the Works within seven [7] days of the Project Manager’s issuing a
Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed
account of the total amount that the Contractor considers payable to
him by the Employer under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate
within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract. These
fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorised by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;
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34.

33.2

33.3

33.4

) the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under
Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials , goods, equipment and temporary
buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of
the Works under this clause remove from the Site as and when
required, within such reasonable time as the Project Manager may in
writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.
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35.

36.

Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the
money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be
a debt payable by the Employer to the Contractor.

Release from Performance

35.1 1If the Contract is frustrated by the outbreak of war or by any other

event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

(b)

Offer or give or agree to give to any person in the service of the
Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without the
knowledge of the Contractor) shall be an offence under the provisions
of the Public Procurement Regulations issued under The Exchequer
and Audit Act Cap 412 of the Laws of Kenya.
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37.

Settlement Of Disputes

37.1

37.2

37.3

37.4

37.5

In case any dispute or difference shall arise between the Employer or
the Project Manager on his behalf and the Contractor, either during
the progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment
of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or
Vice Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(ii)) Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to
in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
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37.6

37.7

37.8

37.9

abandonment of the Works or termination of the Contract by either
party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been
given.

The award of such Arbitrator shall be final and binding upon the
parties.
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SECTION V - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: CENTRAL BANK.OF KENYA

E-mail: comms@centralbank.go.ke

The Project Manager is

Tender validity is 120 days

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The following documents also form part of the Contract:
AS LISTED IN CLAUSE 2.30 OF THE CONDITIONS OF CONTRACT
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of Acceptance.

The Site Possession Date shall be AGREED WITH. THE PROJECT MANAGER

warranty. The tenderer shall be agreeable to undertake 3 (three) years maintenance period after
expiry of warranty period and if called upon to do so by the employer.

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in

4. The minimum cover for personal injury or death insurance

4.
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The Performance Security shall be for the following minimum amounts equivalent as a percentage of
the Contract Price 5 percent (%)

PREPARATION OF TENDERS

The tenderer shall submit ONE ORIGINAL and ONE COPY (HARD COPY ONLY) of the bid
document in accordance with clause 3.14 page 12 of the Instructions to tenderers.

SUBMISSION OF TENDERS

The tenderer shall seal the original and copy of the tender in two inner envelopes and one outer
envelope, duly marking the inner envelopes as “ORIGINAL” and “COPY” as appropriate. The
inner and outer envelopes shall:
A. be addressed to the Employer at the address provided in the invitation to tender;
B. bear the name and identification number of the Contract as defined in the invitation to
tender; and
C. Provide a warning not to open before the specified time and date for tender opening.

TENDER OPENING AND EVALUATION.

The tenderers’ names, the tender prices, the total amount of each tender and of any alternative tender
(if alternatives have been requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such other details as may be
considered appropriate, will be announced by the Employer at the opening. Minutes of the tender
opening, including the information disclosed to those present will be prepared by the Employer.
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EVALUATION AND ERROR CORRECTION

The evaluation and error correction shall be undertaken in accordance with clause 50 subsections (1)
to (3) of THE PUBLIC PROCUREMENT AND DISPOSAL REGULATIONS (2006) and
consequently the figure to be considered for award by the tender committee shall be the corrected
and evaluated price in accordance with the above referenced clause. Therefore instructions to
tenderers herewith shall be amended, read and construed accordingly. Confirmation shall be sought
in writing from the tenderers whose tender sums will be determined to have any arithmetic errors to
confirm whether they accept the corrected tender sums or not.

COMPARISON OF RATES.

The evaluation committee will compare rates offered by different qualified bidders and note if there
IS inconsistency of rates or front loading. The Evaluation Committee will make a judgment and
appropriate decision based on this comparison giving evidence for the decision made.

TENDER DOCUMENTS.

The complete set of tender documents comprises the documents listed below and any addenda issued in
accordance with Clause 2.4.

These Instructions to Tenderers
Appendix to Instructions to Tenderers
Form of Tender and Qualification Information
Conditions of Contract
Appendix to Conditions of Contract
Bills of Quantities
. Forms of Securities

OmMmooOw
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SECTION VI - SPECIFICATIONS AND LIST OF DRAWINGS

Specifications and list of drawings are included in the respective documents
together with the bill of quantities.
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SECTION VII - BILL OF QUANTITIES

The Bills of Quantities are annexed in 12 separate volumes as follows;

Volume 2: Builders work — MAIN CONTRACTOR.

Volume 3: Electrical installations - NOMINATED SUBCONTRACTOR.

Volume 4: Plumbing, drainage and firefighting installations - NOMINATED
SUBCONTRACTOR.

VVolume 5: Air Conditioning & Mechanical Ventilation - NOMINATED
SUBCONTRACTOR.

Volume 6: Lift Installations — NOMINATED SUBCONTRACTOR.

Volume 7: Structured Cabling — NOMINATED SUBCONTRACTOR.

Volume 8: PABX Installations - NOMINATED SUBCONTRACTOR.

Volume 9: Fire Alarm system installations - NOMINATED SUBCONTRACTOR.

Volume 10: UPS equipment installation - NOMINATED SUBCONTRACTOR.

Volume 11: Audio Visual equipment installation — NOMINATED SUBCONTRACTOR.

Volume 12: Furniture suppliers - NOMINATED SUBCONTRACTOR.
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SECTION VIII - STANDARD FORM

Form of Tender
Letter of Acceptance
Form of Agreement
Form of Tender Security
Performance Bank Guarantee
Bank Guarantee for Advance Payment
Qualification Information
Tender Questionnaire
Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
Letter of Notification of Award



FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills

of Quantities for the execution of the above named Works, we, the undersigned
offer to construct, install and complete such Works and remedy any defects therein
for the sum of Kshs. [Amount in figures/Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s notice to
commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Appendix to Conditions of Contract.

3. We quote to carry out the works in weeks to which we have
provided a works program.

4. We agree to abide by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

5. Unless and until a formal Agreement is prepared and executed this tender together
with your written acceptance thereof, shall constitute a binding Contract between us.

6. We understand that you are not bound to accept the lowest or any tender you may

receive.
Dated this day of 20
Signature in the capacity of
duly authorized to sign tenders for and on behalf of
[Name of Employer]
of [Address of Employer]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of
[name of the Contract and identification number,as given in the Tender documents]
for the Contract Price of Kshs. [amount in
figures]/[Kenya Shillings (amount in words) | in
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized Signature .........oociiiiiiii e
Name and Title of Signatory ......cccoovuiiiiiiiii e

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of[or whose registered

office is situated at]

(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/ location of the Works]and the
Employer has accepted the tender submitted by the Contractor for the execution
and completion of such Works and the remedying of any defects therein for the
Contract Price of Kshs [Amount in figures|,Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1.

In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(i) Form of Tender
(iii Conditions of Contract Part I
(iv)  Conditions of Contract Part II and Appendix to Conditions of Contract
(V) Specifications
(vi Drawings
(vii)  Priced Bills of Quantities
In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and

remedy any defects therein in conformity in all respects with the provisions
of the Contract.
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4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has
submitted his tender dated ..., for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..ooooiiiiiiiiiin, for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period
of tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the
Employer during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with
the Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance
with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt
of his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should
reach the Bank not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs. (amount of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name  and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer| a bank guarantee to guarantee
his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the

Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures] Kenya Shillings
[amount of

Guarantee in words], such amount to be reduced periodically by the amounts
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms
of the Contract or of the Works to be performed thereunder or of any of the
Contract documents which may be made between [name
of Employer] and the Contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received
notice in writing from you that an advance payment of the amount listed above
has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the

advance payment under the Contract until

(name of Employer) receives full
payment of the same amount from the Contract.

Yours faithfully,
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Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness:

Name:

Address:

Signature:

Date:
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QUALIFICATION

INFORMATION

1.

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2  Total annual volume of construction work performed in the last five
years

Year Volume

Currency Value

1.3 Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the
Works. List all information requested below.

Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
(etc.)
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1.5 Qualifications and experience of key personnel proposed for

administration and execution of the Contract. Attach biographical

data.
Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

1.6  Financial reports for the last five years: balance sheets, profit and

loss statements, auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification

requirements: cash in hand, lines of credit, etc. List below and
attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks
that may provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the

Works.
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2 Joint Ventures

2.4

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and

on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

(You are advised that it is a serious commission to give false information under this

section as it may render your bid being automatically disqualified).

PART I: GENERAL INFORMATION

a) The questionnaire must be fully and comprehensively completed in all respects.
b) Information given by the applicant shall be treated in strict confidence.
c) Any information given and later found to be incorrect shall lead to disqualification

of the Tenderer.
d) Deliberately incorrect information leads to disqualification of the application.

e) Canvassing will lead to automatic disqualification of the applicant.

PART II: BIDDER DETAIL
The purpose of this section is to provide the required background information of the

bidder organization.

1) | Provide documentary evidence of the registered name and number of your

company and date of Registration.

Company Name Company Registration Date

Registration Number

2) | Give full details of your Bankers.

PART III: CONTACT PERSON(S) DETAIL

3) | Provide the contact person (s) name(s), addresses, phone numbers etc.

Contact Person Name

Landline Telephone Number

Cellular Telephone Number

Facsimile Telephone Number

E-mail

Postal Address
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Physical Address

bidding organization

4) | Please provide evidence of the registered street and postal addresses of the

Registered Street Address

Registered Postal Address of your

organisation

LR No.

within your industry, if any.

5) | Please provide evidence of current registration with relevant regulatory body

PART IX: CERTIFICATION

FULL NAME: .............c.cccovuinnn.

DESIGNATION/POSITION.........

SIGNATURE: ......cccouvuvuvureenennnes

X
DATE: ..cccuvevevuiuinininririeienenannnns

I/We do hereby certify that the above information is correct in all respects.

ooooooooooooooooooooooooooooooooooooooooooooooooooo

COMPANY SEAL AND/OR STAMP: ......c.cceeeverererarerernceesesesesacasanecnnes
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which is
attached hereto, the following percentage:

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:

Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of
the Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: ...

[i) Full name of Sub-contractor
and address of head office: .o

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value: L

....................................

(2) Portion of Works to sublet: .

(i) Full name of sub-contractor
and address of head office: i,

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value: L

.................................

[Signature of Tenderer) Date



LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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BILL NO. 2
PARTICULAR PRELIMINARIES




ITEM

DESCRIPTION

KSHS

BILL NO. 02

PARTICULAR PRELIMINARIES

PRICING ITEMS FOR PARTICULAR PRELIMINARIES

Prices shall be inserted against items of ‘preliminaries’ in the tenderer’s priced Bill of
Quantities. The Contractor is advised to read and understand all preliminaries. Preliminary items
not priced shall be deemed to have been included in the rates of items in the Bill of Quantities.

DESCRIPTION OF THE SCOPE OF WORKS.

The works to be carried out under this Contract involve Office Modernization and Creation of]
Work Stations and includes, Fire Safety, Occupational and Health Services, Electrical and
Mechanical Installations and Exterior Refurbishment of Central Bank of Kenya Building and
health services at Marshal House. Some internal demolition work will be necessary. The
Tenderer to note that this is a renovation project where operations of Central Bank of Kenya
should and will continue as renovation work is in progress. The tenderer to further note Central
Bank of Kenya is a security installation where all security matters shall be obeyed and adhered to
and all those working therein shall be vetted and shall work there to the descrition of Central
Bank of Kenya.

MEASUREMENTS

In the event of discrepancy between the Bill of Quantities and the actual works, the site
measurements shall generally take precedence. However, such discrepancies between any
Contract documents shall immediately be reported to the Project Manager in accordance with
Clause NO. 22 of the Conditions of Contract. The discrepancies shall then be treated as a
variation and be dealt with in accordance with Clause 22 of the said Conditions.

LOCATION OF THE SITE

The site is located at Central Bank of Kenya, (Headquarter), and Marshals House along, Haile
Sellasie and Harambee Avenue respectively. The tenderer is advised to visit the site to familiarize
him/her self with its nature and position as no claim will be entertained for lack of knowledge in
this respect.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the
site as they accumulate and upon completion of the works, remove and clear away all plants,
equipment, rubbish, unused materials, and stains and leave in a clean tidy state to the
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and perfect in condition in every
respect to the satisfaction of the Project Manager.

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

KSHS

CLAIMS

It shall be a condition of this Contract that upon it becoming reasonably apparent to the
Contractor that he has incurred losses and/or expenses due to any of the Contract Conditions,
or by any other reason whatsoever, he shall present such claim or intent to claim notice to the
Project Manager within the Contract period and in accordance with Conditions of Contract
Clauses No. 19 and No. 24. No claim shall be entertained upon the expiry of the said Contract
period.

PAYMENTS

Payment will be done on monthly basis by the Project Manager on application by the Contactor.
All payments shall be made by Client Department upon certification by the Project Manager.
Subcontractors shall be paid through the Main Contractor. The Main Contractor must confirm
that they have paid subcontractors to be legible for subsequent certificates. The Project
Manager reserves the right to pay subcontractors directly.

PREVENTION OF ACCIDENTS , DAMAGE OR LOSS

The Contractor is notified that the works are to be carried out on a fairly busy site where the
Client is going on with other normal activities. He/she is therefore instructed to take reasonable
care in the execution of the works so as to prevent accidents, damage or loss and disruption of
normal activities being carried out by the Client. The Contractor is also notified Central Bank of
Kenya is a security installations where all persons working therein will be vetted before
admittance. Further, there may be restricted time operations without prior notice to the
Contractor .The Contractor shall allow in his rates any expenses he deems necessary by taking
such care within the site. NO claim will be entertained for failure to allow for this item.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in the course
of execution of the works for the Client may in some cases ask for stoppage of the works until
some activities within the site are completed. The Contractor shall allow in his rates any
expenses he deems necessary for such interference encounters.

NO LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting workers to
and from site during the Contact Period.

STORAGE OF MATERIALS.

The Contractor is notified that there is no storage space on site and they shall procure material
storage space elsewhere and in premises nearby the site for the entire construction period. The
Contractor shall allow for the cost of the Procurement of storage space in their tender rates and
no claim will be admitted for the failure to do so.

PRICING NOTES
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ITEM

DESCRIPTION

KSHS

The tenderer shall include for all cost in executing the whole of the works, including transport,
replacing damaged items, fixing, all to comply with the said Conditions of Contract. The tenderer
to note that this is a tender whereby the Main Contractor forms a consortia with relevant
subcontractors in a regulated and controlled domestic arrangement of contract.

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

KSHS

SECURITY OF THE WORKS

The Contractor shall allow for providing adequate security for the works and workers during the
Contract. No claim will be entertained for lack of enough security in this respect

URGENCY OF THE WORKS

The Contractor should note that these works are very urgent and must be completed within the
agreed contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be in the site stores before they are considered
for payment, unless specifically exempted by the Project Manager. This is to include materials of]
the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

Payment of Furniture related materials on site shall only be made on furniture that is completely
assembled on site.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant
authority the exact position, depth and level of all existing services in the and he/she shall make
whatever provisions that may be required by the authority for support, maintenance and
protection of such services.

PERFORMANCE BOND

A performance bond in the form of unconditional bank guarantee will be required is 5% of the
bid price in accordance with clause No. 28 of the Conditions of Contract on award of contract. No
payment on account for the works executed will be made to the Contractor until he has
submitted the Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved bank.

TENDER DOCUMENT

Tender documents are listed in the Instruction to Tenderers and all documents in connection
therewith, as specified above must be delivered in the addressed envelope which should be

properly sealed and deposited at the offices as specified in the letter accompanying these
docniments
Tenders will be opened at the time specified in the letter accompanying these documents.

Tenders delivered or received later than the above time will not be opened.

The tenderer shall submit one original and one copy of the bid document

BID SECURITY

A bid bond of Kshs. 2,000,000.00 (Two million only) in form of Bank Guarantee from a
reputable bank or PPOA approved insurance company shall be submitted together with the
tender document. Any tender not accompanied by Bid Security stipulated shall automatically be
disqualified.
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DESCRIPTION

KSHS

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS

A |VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b) operative

from 1% September, 1993 which requires payment of VAT on all contracts. The Contractor must therefore
add VAT on the Grand Summary Page as shown in the Bills of Quantities.

B |WITHHOLDING TAX

Withholding tax shall be deducted and shall be remitted to the Commissioner of Tax in
accordance with the Law through all interim payments.

C |CONDITIONS AND FORMS OF CONTRACT.

The Conditions of Contract and Forms of Contract shall be as Section III and Section VIII of]
Standard Bidding Document annexed herewith in this Bidding Documents. These Conditions and
Forms of Contract are available during working hours at the offices of the Project Manager.

D |CONTRACT COMPLETION PERIOD

The Contract Completion Period and terms of the Conditions of Contract must be strictly adhered to.

The "PROJECT MANAGER" shall strictly monitor the Contractor's progress
in relation to the progress chart and should it be found necessary, the
"PROJECT MANAGER" shall inform the Contractor in writing that his actual
performance on site is not satisfactory.

In all such cases , the Contractor shall accelerate his rate of performance ,
production and progress by all means such as additional labour , plant e.t.c.,
and working overtime all at his cost.

MATERIALS' TESTING

E |Allow a Prime Cost Sum of Kenya Shillings One hundred fifty thousand Only for the testing of 150,000.00

materials for the duration of the Contract
F [|Include a Percentage Sum for the Contractor's Cost and Profit for the above %

G |[(PARTICULARS OF INSERTIONS TO BE MADE IN THE
APPENDIX TO CONTRACT AGREEMENT

The following are insertions to be made in the appendix to the Contract

Agreement.
(i) Period of final measurement - 6 Months from practical completion
date
(ii) Defects Liability Period - 6 Months from practical for building works

completion date
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DESCRIPTION

KSHS

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS
- 12 Months for Civil Works (e.g. Parking area)
( Conditions of Contract Clause No. 20)
- All equipment to have a minimum of 1 (one) year warranty
(iii) Date for Possession - To be agreed with the
"PROJECT MANAGER" [Conditions of Contract Clause NO. 14)
(iv) Date of Completion - 55 - 70months from date of Possession
The bidder to quote for the Construction Period along this guide line.
[Conditions of Contract Clause NO. 31).
(v) Liquidated and Ascertained Damages Conditions of Contract Clause NO. 27.
shall be Kshs. 581,000/= per Calendar week.
(vi) Period of issuing Interim Certificates
- Monthly [Conditions of Contract Clause No. 23.1)
(vii) Period of Honouring Certificates
- Twenty eight (28) Days [Conditions Conditions of Contract Clause NO. 23.1]
(viii) Percentage of Certified value retained
- 10% [Conditions Conditions of Contract Clause NO. 26]
(ix) Limit of retention fund

- 5% of Contract Sum [Conditions Conditions of Contract Clause NO. 26]

(x) Performance Bond ** The Bond required shall be from an approved Bank
Guarantee or from PPOA approved Insurance Company and shall be 5% of the Contract
Price.

[Conditions of Contract Clause NO. 28]
OFFICE FOR THE PROJECT MANAGER

The Employer shall provide office for the Project Manager complete with necessary facilities where
site meetings shall be held.

NUISANCE

The CENTRAL BANK AND HEALTH FACILITIES AT MARSHALL HOUSE shall continue to be
operation during the Construction period and Contractor to allow for this in their pricing

The Contractor shall not directly or indirectly or otherwise by himself or through

his agents cause nuisance to users of the buildings, adjacent building or near the site or any way obstruct

on going operation's should he do so he shall be directly responsible for such acts and any costs
to compliance with this Clause shall have been deemed to be included in tender rates .

APPENDICES

The Appendices to the Bills of Quantities shall be regarded for contract purposes as

part of the Bill and shall be read and construed with the appropriate sections of the

Bills if contained therein
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ITEM

DESCRIPTION

KSHS

TOTAL CARRIED TO COLLECTION

SUFFICIENCY OF TENDER

The Main Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the rates
and prices stated in the Bills of Quantities which rates and prices shall cover all his
obligations under the contract and all matters and things necessary for the proper

completion of the works.

NO SUBCONTRACTING OF BUILDING WORKS.

Subcontracting of building works will not be admissible under whatsoever circumstances.
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ITEM DESCRIPTION KSHS

BILL NO. 02

COLLECTION

Brought Forward From Page PP/1

Brought Forward From Page PP/2

Brought Forward From Page PP/3

Brought Forward From Page PP/4

Brought Forward From Page PP/5

Brought Forward From Page PP/6
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DESCRIPTION
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TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO MAIN SUMMARY BUILDERS WORK
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ITEM

DESCRIPTION

KSHS

BILL NO. 03

GENERAL PRELIMINARIES

PRICING OF ITEMS OF GENERAL PRELIMINARIES AND PREAMBLES

Prices shall be inserted against items of preliminaries in the Contractor's priced Bills of]
Quantities and Specifications.

The Contractor shall be deemed to have included in his prices or rates for various items in the
Bills of Quantities of Specifications for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in the Contract.

The Contractor to note that this is a Domestic Subcontractors tender with regulated
and approved Domestic Subcontrcators and the tenderer is to price for general
preliminaries inclusive of Domestic Subcontractors needs. These General Preliminaries
shall br read, construed and priced along side these Bills of Quantities and the
Domestic Subcontractor Bills of Quantities all spanning Vol. No. 2 of 14 to Vol. NO. 13
of 14. No Claim shall be entertained for failure to do so or failure to price accordingly
or failure to consult with Domestic Subcontractors on issues of preliminaries pricing
and allawance of the same in their rates.

Throughout these bills, units of measurement and terms are abbreviated and shall be
interpreted as follows

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimeter

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published
by the British Standards Institution, 2 Park Street, London W.I.,

England.

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs, where it occurs
in brackets it shall mean the whole of the proceeding
description which is contained within the appropriate brackets.

M.S. Shall mean measured separately.

a.b.d Shall mean as before described.

TOTAL CARRIED TO COLLECTION
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DESCRIPTION

KSHS

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance;

Clause B19(a) of the Standard Method of Measurement is deleted and the following Clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case and shall
be deemed to include: allowing use of standing scaffolding, mesh rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary,
providing space for office accommodation, and for storage of plant and materials; providing
light and water for the works; clearing away rubbish; unloading checking providing electric
power and removing and replacing duct covers, pipe chasings and the like necessary for the
execution and testing of Sub-Contractor's work and being responsible for the accuracy of the
same.

Fix Only;
"Fix Only" Shall mean take and delivery at the nearest Rail Station (unless otherwise stated),

pay all demurrage charges, load and transport to site where necessary, distribute to position,
hoist and fix only.

THE EMPLOYER
The "Employer" is the CENTRAL BANK OF KENYA

The term "Employer" and Central Bank of Kenya wherever used in the Contract Document
shall be synonymous.

PROJECT MANAGER

The term "PM" wherever used in this Bills of Quantities shall be deemed to imply the Project
Manager as defined in Conditions of Contract or such person or persons as may be duly
authorized to represent him on behalf of the Employer.

PROJECT CONSULTANTS:

CONSULTING ARCHITECT.

The term "Consulting Architect" shall be deemed to mean " M/S EDON CONSULTANTS
INTERNATIONAL LTD OF P.O BOX 19684 - 00202 , NAIROBI.

Any instructions, directions, approvals, and correspondence as regards this contract
from the Consulting Architects shall be deemed for all purposes in the works

as instructions, directions, approvals and correspondence from the Project Manager and

shall be carried out appropriately as the actions of the Project Manager.
CONSULTING QUANTITY SURVEYOR.

The term "Consulting Quantity Surveyor" shall be deemed to mean "M/S QUANTI - BILL
CONSULT OF P.O. BOX 34360 - 00100, NAIROBI. Any instructions, directions, approvals,
valuations and correspondence from the Consulting Quantity Surveyors shall be deemed
for all contractual purposes in the works to be instructions, directions approvals valuations

from the Project Manager and shall be carried out appropriately as the actions of the Project
Manager

TOTAL CARRIED TO SUMMARY
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ITEM

DESCRIPTION

KSHS

CONSULTING ELECTRICAL ENGINEER.

The term "Consulting Electrical Engineer" shall be deemed to mean " M/S FERADON
ASSOCIATES LTD OF P.O. BOX 7375 - 00300, NAIROBI. Any instructions,
directions, approvals, valuations and correspondence from the Consulting Electrical
Engineer shall be deemed for all contractual purposes in the works to be
instructions, directions, approvals, valuations from the Project Manager and shall be

carried out appropriately as the actions of the Project Manager.

CONSULTING MECHANICAL ENGINEER.

The term "Consulting Mechanical Engineer" shall be deemed to mean”" M/S FERADON
ASSOCIATES LTD OF P.O. BOX 7375 - 00300, NAIROBI. Any instructions,
directions, approvals, valuations and correspondence from the Consulting Mechanical
Engineer shall be deemed for all contractual purposes in the works to be

instructions, directions, approvals, valuations from the Project Manager and shall be

carried out appropriately as the actions of the Project Manager.

FORM OF CONTRACT.

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender
Document for Procurement of Building and Associated Civil Engineering Works (issued by
Public Procurement Oversight Authority (PPOA) in January 2007). The Conditions of Contract
are also included herein. These are numbered Clauses No. 01 to 38 as set out in pages 18 to
40 of these tender document. Particular of insertions to be made in Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bill of Quantities.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plants, tools and vehicles required for the works except in
so far as may be stated otherwise herein and except for such items specifically and only
required for use of nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind afterwards in the permanent works.

TRANSPORT

Allow for transport of workmen, materials, etc. to and from the site at such hours and by
such routes as may be permitted by competent Authorities

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the works shall be of the best quality
and description unless otherwise stated. The Contractor shall order all materials to be
obtained from overseas immediately after the contract is signed and shall also order for
materials to be obtained from local sources as early as necessary to ensure that they are
onsite when require for use in the works. The Bills of Quantities shall not be used for the
purposes of ordering materials.

TOTAL CARRIED TO SUMMARY
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SIGN FOR MATERIALS SUPPLIED

The Contractor shall be required to sign receipts for all articles and materials supplied by the
Project Manager at the time of taking delivery thereof, as having received them in good order
and condition, and will thereafter be responsible for any such loss or damage and for
replacement of such any loss with articles and/or materials which shall be supplied by the
Project Manager at the current market prices including Customs Duty and VAT , all at the
Contractors own cost and expenses, to the satisfaction of the PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor is adviced the bank will not allow on - site storage of materials for lack of
space and the Contractor shall procure storage space elsewhere as detailed in page PP/2 item
C. This being a consortia contract, the Main Contractor to allow for the storage facilities for
the subcontractors.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved by the PROJECT MANAGER may
reject any materials or workmanship not in his opinion not to the approved sample. The
PROJECT MANAGER shall arrange for testing of such materials as he/she may at his/her
discretion deem desirable, but the testing shall be made at the expense of the Contractor and
not at the expense of the PROJECT MANAGER. The Contractor shall pay for the testing in
accordance with the current scale of testing charges laid down by Ministry of Public Works

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be laid down by the PROJECT MANAGER. The Contractor shall allow in
his tender for such samples and tests except for those in connection with nominated
subcontractor's work.

GOVERNMENT ACT REGARDING WORK PEOPLE ETC.

Allow for complying with Government Acts, order and Regulations in connection with the
employment of Labor and other matters related to the execution of the works. In particular,
the Contractors attention is drawn to the provisions of the Factory Act of , 1950 and the
tenderer must include for all costs arising or resulting from compliance with any Act, Order
or Regulation relating to insurance, pensions, and holidays for workpeople or so the safety,
and welfare of the work people. The Contractor must make himself fully acquainted
with current Acts and Regulations, including police regulations regarding movements,
housing, security and control of labor, labor camps, passes for transport, etc. It is important
that the Contractor, before tendering obtains information regarding all such regulations
and/or restrictions which may affect the organization of the works, supply and control of]
labor, etc, and allow accordingly in his tender. No claim shall be entertained for lack of]
knowledge in this respect.

SECURITY OF WORKS, ETC.

The Contractor shall be entirely responsible for the security of the works, materials, plant,
personnel, etc, both his own and subcontractor's and must provide all necessary watching,
lighting and precautions necessary to ensure security against theft, loss or damage and the
protection of the public.

PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good any damage to
Public or Private roads arising from or subsequent upon the execution of the works to the
satisfaction of the local and other competent authority and the Project Manager.
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EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to existing property including
roads, cables, drains, and other services and he will be held responsible for and shall make
good all such damages arising from the execution of this Contract at his own expense and at
his own cost to the satisfaction of the Project Manager.

VISIT THE SITE AND EXAMINE DRAWINGS

The Contractor is advised to examine the drawings and visit the site location of which is
described in the Particular Preliminaries hereof. He shall be deemed to have acquainted him/
herself therewith as to its nature position, means of access or any other matter which may
affect his tender. No claim arising from his failure to comply with this advice shall be
entertained.

ACCESS TO SITE.

Means of accessing the site shall be agreed with the PROJECT MANAGER prior to
commencement of the works and the Contractor must allow for building any necessary
temporary access for the transport of materials, plant and workmen as may be required for
the complete execution of the works including the provision of temporary gates or any other
means of accessing the site. Upon completing the works, the Contractor shall remove any
temporary gate and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops etc; shall be defined on site by the PROJECT MANAGER.

WATER AND ELECTRICITY SUPPLY

The Contractor shall provide at his own risk all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangement for connection
to the nearest suitable water mains and for metering the water used. He must also provide
temporary water tank and meters as required at his own cost and clear away when no longer
required and make good on completion to the entire satisfaction of the PROJECT MANAGER.
The Contractor shall pay all charges in connection herewith. No guarantee in given or implied
that sufficient water will be available from mains and the Contractor must make his own
arrangement for augmenting this supply at his own cost. Nominated Subcontractors are to be
made liable for the cost of any water or electric current used and for any installation provided
especially for their own use.

SANITATION OF THE WORKS

The sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Project Manager, Local Authorities and Labour Department.
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PERFORMANCE BOND.

The Contractor shall find and submit in the Form of Tender an APPROVED BANK
and who will be willing to be bound to the Central Bank of Kenya in an amount equal

to five per cent (§%) of the Contract amount for the due performances of the Contract
up to the date of completion as certified by the PROJECT MANAGER and who will

when and if called upon, sign a Bond to that effect on the relevant standard form
included herein (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by the Central Bank of Kenya, and the Contractor.

in the event that bank submitted does not sign the Performance Bond by the date the
Contract Agreement is signed by the parties for whatsoever reasons, the Contractor shall

furnish within seven days another Surety to the approval of the Central Bank of Kenya.

COMMUNICATION FACILITIES

The Contractor shall allow for telephone on site and to maintain the same for use by the
Project Manager.

NATIONAL INSURANCES AND PENSIONS

The Contractor shall allow for making any National Social Security Fund Payments due

in respect of work people.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Central Bank of Kenya reserves the right to
place a"Direct Contract" for any goods or services required in the works which are covered
by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum, the priced Bills of Quantities will be adjusted

as described for P.C. Sums and allowed.

PROTECTION OF THE WORKS AND PERSONS.

The Contractor shall allow for the protection of the whole of the works contained in the
Bills of Quantities, including casing , casing up, temporary roofs, gutters, drains as may
be necessary to avoid damage to finished works to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to the

Government.
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From the beginning to the completion of the Works, the same shall be under the entire
care and control of the Contractor, who shall take all possible precautions to ensure the
safety of all wheeled traffic and pedestrians. The Contractor shall allow for providing all
watching, lighting, barriers, covering open trenches, caution warnings and protection

of the works including Sub-Contract Works, the protection of the public and his own
and Sub-Contractors employees.

In the event of any damage or loss occurring to the works or to materials or to any
sewers, gullies, drains, paths or other existing works, on site in temporary possession of
the Contractor for the purpose of the completion works of this contract, either from the
weather, want or proper protection, defects, theft, insufficiency of the works or any other
cause whatsoever during the progress of the works, or for any accident or damage to
property or persons by reason of the works, the Contractor alone shall be responsible

and shall without extra charge, make good all damage and pay all costs incurred.

PRICE FLUCTUATION CLAUSE

This is a FIXED PRICE CONTRACT and no fluctuations will be entertained whatsoever in
labour, materials or forex.

The Contractor to price this tender as a fixed price contract as no fluctuations whatsoever will
be permitted and no claim whatsoever will be entertained for failure to so price.

LIABILITY OF DEFECTS

Defects, shrinkages, or other faults which are attributed by the PROJECT MANAGER
to work executed under this contract shall be made good by the Contractor at their own

cost.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the

work and notes for pricing, the Contractor is referred to the Ministry of Roads and

Public Works General Specification dated 1976 or any subsequent revision

thereof which is issued as a separate document, and which shall be allowed in all respects.
Unless it conflicts with the General Preliminaries, Trade Preambles or other items in

these Bills of Quantities it shall apply.

In the event of such conflict, the provision of the General and Particular Preliminaries, Trade
Preambles and these Bills of Quantities shall take Precedence.
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INCOMPETENCE

The PROJECT MANAGER and his Representatives reserve the right to dismiss any
incompetent or negligent workmen from the job and such persons shall not be employed

on the work again.

TRIAL PITS IN FOUNDATIONS TO STRUCTURES.

The Contractor shall allow before commencing excavation for any foundation works on site
for opening up trial pits within the areas of the foundation as directed by the PROJECT
MANAGER. Where a trial pit is excavated to a level below the founding level of the
structure, it shall be backfilled to that level with approved material or concrete as directed
by the PROJECT MANAGER. No claim will be entertained for failure to allow for opening
up of trial pits.

DEDUCTIONS FROM MONEY DUE TO THE CONTRACTOR.

The PROJECT MANAGER shall be entitled to deduct any monies which the Contractor
shall be liable to pay under the Contract to the Employer from any sum which may
become payable to the Contractor hereunder the PROJECT MANAGER in issuing his
Certificates as provided in the Payment clause shall have regard to any sums so
chargeable against the Contractor. Provided always that this provision shall not affect
any other remedy by action at law or otherwise to which the Employer may be entitled

for the recovery of such monies.

TRADE NAMES

Where trade names or manufacturer's catalogue numbers are mentioned in these

Bills of Quantities the reference is intended as a guide to the type or article or quality of
material required. The Contractor may use any article or material equal in type or
quality to those herein described subject to the prior approval of the PROJECT
MANAGER and at his absolute discretion. The onus of proof as to equivalent quality
will rest with the Contractor whose Tender will be deemed to include for the makes
described.
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SIGNBOARD

The Contractor shall allow for providing, erecting and maintaining 1No. standard

signboard at site or where shown, the sizes, type of construction and lettering of which shall

be to the PROJECT MANAGER'S design.

The names of the Client, Client's Representatives, Consultants and NCC Approval Number

are to be fixed in lettering S50mm high. The board is to be fixed in an elevated position on
the site or where indicated by the PROJECT MANAGER. On completion of the works, the

notice board shall be removed and making good shall be carried out as necessary.

SCAFFOLDING

The Contractor shall allow for providing, erecting and dismantling and removal at
completion of all general scaffolding required for the works. The Contractor must allow
here on in his rates for providing all special scaffolding required by Domestic
Sub-contractors and Nominated Sub-contractors carrying out works for which P.C.

sums are included later in these bills.

PUBLIC HOLIDAYS

The Contractor shall allow in his programme for the following eleven (11) Public
Holidays per calendar year in Kenya, during which the Contractor shall not be

permitted to work.

New Year's Day (1st January)
Good Friday

Easter Monday

Labour Day (1st May)
Madaraka Day (1st June)
Idd-Ul-Fitr

Heroes Day (20th October)
Jamhuri Day (12th December)
Christmas Day (25th December)
Boxing Day (26th December)
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The Contractor should also allow per calendar year for a further two (2) unspecified
public holidays which may be announced by the Government of Kenya without prior
notification, and during which the Contractor shall not be permitted to work.

No claim shall be entertained either monetary or extension of time for failure to allow

for Public Holidays.

VALUATION OF LUMP SUM PRELIMINARY COSTS

Lump sums entered in these Bills of Quantities against any items will be included in
appropriate Valuations according to reasonable assessment of actual costs involved

in the item. Any balance between this assessment and the actual sum entered in the
Bills of Quantities will be included in subsequent Valuations as monthly installments
over the balance of the Contract Period. Preliminary items must be in accordance with

actual costs and loading may cause disqualification.

WORK TO BE OPENED UP AT THE REQUEST OF THE PROJECT MANAGER.

The Contractor shall at the request of the PROJECT MANAGER and or Project
Manager's Representative within such time as the Project Manager shall name, open for
inspection any work covered up, and should the Contractor refuse or neglect to comply
with such request, the Project Manager may employ workmen other than those
employed by the Contractor to open up the same.

If the said work has been covered up in contravention of the Architect's instructions

or if, on being opened up, it be found not in accordance with the Drawings or the
expenses of opening and covering it up against whether done by the Contractor or by
the PROJECT MANAGER , shall be borne by and be recoverable from the Contractor or
may be deducted from any monies due to the Contractor. If the work has not been
covered up in contravention of such instructions and be found in accordance with the
said Drawings and Bills of Quantities, then the expenses aforesaid shall be borne by the
Employer and be added to the Contract sum; provided always that in the case of
foundations or of any other urgent work so opened up and requiring immediate
attention, the PROJECT MANAGER shall, within a reasonable time after the work has
been opened, make or cause to be made the inspection thereof, and at the expiration of
such time, if such inspection shall not have been made the Contractor may cover up

again for inspection except at the expense of the Employer.
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PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in Agreement with
the PROJECT MANAGER a Progress Chart for the whole of the works including the works of
Nominated Subcontractors; one copy to be handed to the PROJECT MANAGER and a further
copy to be retained on site. Progress to be recorded and chart to be amended as necessary as
the work proceeds.

PRIME COST OR P.C. SUMS.

The term "Prime Cost or P.C. Sum" whenever used in these Bills of Quantities shall be
expended upon the authority of the Project Manager.

ADJUSTMENT OF P.C. SUMS.

In the final account, all P.C. Sums shall be deducted and the amount properly expended
upon the PROJECT MANAGER'S order in respect of each of them added to the Contract Sum
.The Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to
the amount paid. Items of attendance (as previously described) following P.C. Sums shall be
adjusted to the physical extent of the work executed (not pro-rata to the amount paid) and
shall apply even though the Contractors Priced Bills of Quantities shows a percentage in the
rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in the Bills of Quantities profit and attendance will be allowed
as it would be if the work were executed by a Nominated Subcontractor.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and the amount properly executed
in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such
works shall be valued as described for Variations in Clause No.22 of the Conditions of]
Contract, but the value of such work or articles for the work to be supplied by a Nominated
Subcontractor, the value of such work or article to be supplied by a Nominated Supplier, the
value of such work or article shall be treated as a P.C Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS.

When any work is ordered by the Project Manager to be executed by Nominated
Subcontractors, the Contractor shall enter into Sub - contracts as described in Clause NO. 08
of the Conditions of Contract and shall thereafter be responsible for such Sub - contractors
in every respect. unless otherwise described the Contractors is to provide for such Sub -
contractors any or all of the facilities described in these, Preliminaries. The Contractor should
price for these within the Nominated Sub - Contractors work concerned in the P.C. Sums
under the description "Add for Attendance" to include both Attendance and any Special
Attendance that may be necessary.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a P.C. Sum in
the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and
allowed.
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PAYMENTS TO DOMESTIC SUBCONTRACTORS.

The Contractor shall be fully responsible for paying his Domestic Sub - Contractors but the
Employer reserves the right in very exceptional circumstances to make such payments direct
in the interest of the project where completion thereof might be jeopardized by any dispute
between the Contractor and any of his domestic sub - contractors.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or any other persons employed for the execution of any work not included in this
Contract every facility for carrying out the work and also for use in his ordinary scaffolding.
The Contractor, however, shall perform such carting away for and making good after the work
of such tradesmen or persons as may be ordered by the PROJECT MANAGER and the work
will be measured and paid for to the extent executed at rates provided in these bills.

INSURANCE

The Contractor shall insure as required in accordance with Clause NO. 30.3 of the
Conditions of Contract. No payment on account in respect of the works shall be made to the
Contractor unless he/she has satisfied the PROJECT MANAGER either by production of an
Insurance Policy certificate that the foregoing Insurance Clauses have been complied within
all respects. Thereafter the PROJECT MANAGER shall from time to time ascertain that
premiums are duly paid up by the Contractor who shall if called upon to do so, produce
receipted premium renewals for the PROJECT MANAGER's inspection.

The contractor shall allow for 9% of value of work over and above the value of work to cover
professional fees for insurance purposes only.

All Insurance Policies must have the interest of Central Bank of Kenya endorsed in them.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to re-measurement
in order to ascertain the actual quantity executed for which payment will be made. All
"Provisional" and other work liable to adjustment under this Contract be left uncovered for a
reasonable period of time to enable all measurements needed to be taken by the PROJECT
MANAGER. Immediately the work is ready for measuring, the Contractor shall give notice to
the PROJECT MANAGER. If the Contractor makes default in these respects he/she shall if
the PROJECT MANAGER so directs uncover the work to enable all measurements to be taken
afterwards reinstate at his own expense.

ALTERATION TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may
cause to Tender to be disqualified and in any case be ignored. The Contractor shall be
deemed to have made allowance in his/her prices generally to cover any items against which
no price has been inserted in the Priced Bills of Quantities. All items of measured work shall
be priced in detail and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the prices of each item before they will be accepted.

BLASTING OPERATIONS

Blasting shall Not be permitted.
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from excavations shall be the property of the Central Bank of]
Kenya. Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with
as provided in the Contract. Such materials shall only be used in the works, in substitution
for materials which the Contractor will otherwise have had to supply with the written
permission of the PROJECT MANAGER. Should such permission be given, the Contractor
shall make due allowance for materials so used at a price to be agreed.

PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bills of Quantities, including
casing, casing up, covering or such other means as may be necessary to avoid damage to the
satisfaction of the PROJECT MANAGER and remove such protection when no longer required
and make good any damage which nevertheless have been done at completion free of cost to
the to Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except
where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside
and outside and any other parts of the works and remove all marks, blemishes, stains and
defects from joinery, fittings and decorated surfaces generally, polish door furniture and
bright parts of metal work and leave the whole of the buildings water tight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971 which requires
payment by Contractor of a Training levy at the rate of 1/4% of the Contract Sum on all
Contracts of more than Kshs. 500,000.00 in value.

MATERIALS ON SITE

All materials for incorporation into the works must be stored on or adjacent to the site before
payment is effected unless specifically exempted by the PROJECT MANAGER. This includes
the materials of the Main Contractor, Nominated Subcontractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding
2400mm high consisting of iron sheets on 100x50mm timber posts firmly secured at
1800mm centers with two 75x50mm timber rails. The Contractor is in addition required to
take precautions necessary for the safe custody of the works, materials, plant, public and
Employer's property on the site.

NETTING ENVELOPE OF THE BUILDING.
While working on the building envelope the Contractor shall provide for protective netting.

No claim will be admitted upon failure to allow for hoarding and envelope netting as
described.
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CONTRACTOR'S SUPERINTENDENCE/ SITE AGENT

The Contractor shall constantly keep on the works a literate English and Kiswahili speaking
Agent Representative, competent and experienced in the kind of work involved who shall give
his whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the PROJECT MANAGER and such directions
shall be deemed to have been given to the Contractor in accordance with the Conditions of|
Contract.

QUARRIES AND BORROW PITS, STOCKPILE AND SPOIL AREAS

The Contractor shall be responsible for the leasing or renting of, and compensation for
all land required for quarries, borrow pits, dump site, spoil and stockpile areas and access

thereto. No claims whatsoever shall be entertained for failure to allow pricing on this item at
all.

KENYA BUREAU OF STANDARD COMPLIANCE

The Contractor shall be KEBS compliance by meeting the relevant Kenya Bureau of]
Standards statutory levies in accordance with the law.

LOCAL AUTHORITIES STATUROTY REQUIREMENTS.

The tenderer shall included in their rates any Local Authority Charges e.g. Licenses, Cess,
Parking Fee Hoarding Licenses, Vehicular toll charges, dumping licences and sites etc, as
these will not be paid for separately.

SAFETY AND HEALTH REGULATIONS.

The Contractor shall provide for health and safety officer and comply with safety and health
regulations in accordance with Industrial and Other Places of Work safety and Health
Regulation Act.

The Contractor shall allow for installing clearly visible "warning sign" and "Warning Tapes"
as part of security and safety management.

The Contractor shall allows for safety gear for workers in accordance with this Clause e.g.
identification badge, helmet, grooves etc.

PRE - TENDER SITE VISIT AND STATUS INSPECTION.

The Contractor is adviced to visit the site before tender to appraise themselves of accessibility,
restrictions, security controls, status conditions, environment of work delivery and any
difficult variables. No claims will be accepted for failure to have acquainted themselves with
the site and the environment in general.

Central Bank of Kenya reserves the right to accept or reject any (or all) bids without any
obligations to give reasons for so doing.
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VOL. NO. 13 OF 14

SCHEDULE OF FURNITURE FOR THE
PROPOSED OFFICE MODERNIZATION AND
CREATION OF WORK - STATIONS, PHASE III

PROJECT FOR CENTRAL BANK OF KENYA,
HEADQUARTER, NAIROBI.

NOTE:

Colour and materials of the fabric shall be to
the approval of the Architect.

All joinery samples shall be to the Architect
approval.

Reference to any Manufacturer's trade name is
for guidance of expected quality and
specifications only and others equal and
approved may be supplied, subject to approval
and satisfaction of the Architect.

Furniture supplied must match samples
approved and tenderers are strongly advised to
make arrangements with the Architect for
viewing before submission of their bids.

GROUND FLOOR:

Supply, deliver and Install the following furniture

in frame and finishes as described. All the
furniture is as FURSYS or other equal and
approved as before described.

Receptionist Chairs.

Office chairs size 615 x 550 x 1095mm high, in
fabric with armrest, finished in adjustable chrome
coated footrest.

[Cat No. CHNO851Z].

NO.

TOTAL FOR GROUND FLOOR CARRIED TO
SUMMARY
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SECOND FLOOR FURNITURE

DEPUTY GOVERNORS, ASSISTANT DIRECTORS,
PA'S TO DEPUTY GOVERNOR, BOARD
SECRETARY, BOARD CHAIRMAN'S, MPC
OFFICES 1,2,3.4 AND HEAD OF STRATEGIC
PLANNING OFFICE (11NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high made of
veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.
All the above to TIERRA premier class from FURSYS
or other equal and approved

11 NO.

[Cat. No. GZDN318 B(L/R) Layout B, High
Cabinet Cat. No. ZCNO64G, Wardrobe Cat. No.
ZCN565].

Meeting table.

B |1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base as before
described

[Cat No. ZRBO12N].

Meeting table chairs.

C [Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high as

before described
23 NO.

[Cat No. CH33012].

Coat Hanger.

D [1860mm High stainless steel hanger as before
described

[Cat No. CA 50002Z].

11 NO.
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Executive chairs.

A |Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample. 11 NO
[Cat. No. CHN3900Z]
CPU Holder.

B CPU holder 11 NO.
[Cat. No. DAN 0201].
Visitor's Chairs.

C [Executive visitors chairs in leather to match the
meeting table chairs.

11 NO.

[Cat. No. CHN3911Z].
TV Cabinet.

D 1500 x 600 x 750mm high side cabinet 3 NO.
[Cat. No. CL810].
LCD TV

E |32" LCD HD TV Set of Sony make or other equal and 3 No.
approved.
MANAGER'S, STRATEGIC DEPT. OFFICES 1,2,3.4
AND LEGAL OFFICER'S OFFICE (14NO.).
Desk.

F [Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved

14 NO.

[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat.
No. ZPC0303|.

TOTAL CARRIED TO COLLECTION

CBK/FURN./3

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM

DESCRIPTION QTY | UNIT | RATE SHS
High cabinet.
A |Storage cabinet size 800 x 415 x 1890mm high in
two equal openable compartments, with composite
door consisting of wood and glass panels
14 NO.
[Cat No. ZZOCO08S5].
Executive chairs.
B |Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and
high back 14 NO
[Cat No. CHN3901Z].
Coat Hanger.
C |1860mm High stainless steel hanger 14 NO.
[Cat No. CA500Z]
Visitor's chair.
D |Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high
20 NO.
[Cat No. CH32112Z].
E CPU holder 14 NO.

[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION

CBK/FURN./4

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

SECRETARY (12NO)

Desk

A |L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 475 x

665mm high.
12 NO.
[Cat. No. SD318(L/R), pedestal Cat. No.
SP4303NZ].
Chair.
B |Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with mild back
12 NO.
[Cat No. CH2200Z/CH 2200DZ].
Filing cabinet.
C |4 - Storey cabinet size 900 x 400 x 1624mm with 2 -
Storey glass door type and 2 - Storey solid door type
24 NO.
[Cat No. CAC394T5].
D |CPU holder 12 NO.

[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./5 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

WORK STATIONS (48NO.)

Desk.

L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high
pin up board screens and finishing cap.

[Desk Cat No. SD362L, Drawer pedestal Cat. No.
SP4303N2Z, CPU holder cat No. DAN0O201,

Pin up screens Cat No. SF5071 Finishing cap
Cat. No. SA90001]

Chair.

Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back

[Cat No. CHO5012]

MEETING ROOM(6NO).

1800mm Diameter, 740mm high wooden circular
meeting table supported on a round base.

[Cat. No. SRO12N].

2400 x 1200 x 720m High wooden top 8 person
meeting table with alluminium stands and wire duct
[Cat No. CR624A].

3200 x 1200 x 720mm high wooden top 10 persons
meeting table with Alluminium stands and wire
ducts

[Cat No. CR632A].
Chairs.

Tilting chair size 590 x 560 x 1040mm high in
Artificial leather, mid back

[Cat No. CHO5012Z].

TOTAL CARRIED TO COLLECTION

48

48

46

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./6

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

White Board Markers.

A |White board markers size 920 x 530 x 1800mm high.

[Cat. No. CRO09SB].

WAITING AREA (8NO).

Sofa.

B |Artificial leather sofa size 700 x 735 x 755mm high .

42 NO.
[Cat No. CS4101]

Table

C [Wooden sofa table size 1600 x 800 x 450mm high. 8 NO.
[Cat No. ZLJO16N].

KITCHEN (1NO.)

Table

D |4 Person table size 1490 x 800 x 720mm high with
wooden top and alluminum stands.

[Cat No. UCR214S].

Executive Chairs.

E |Tilting chairs size 590 x 560 x 1040mm high in
artificial leather, mid back.

[Cat No. CHO5012Z].

CPU Holder.

F CPU Holder. 2 NO.
[Cat No. DAN0O201]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./7 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

DEPUTY GOVERNOR'S SECURITY
Table.

A |4 Person table size 1800 x 900 x 720mm high with
wooden top and alluminium stands. . NO
[Cat. No. CR618]
Executive chairs.

B |Tilting chair size 590 x 560 x 1040mm high in
Artificial leather, mid back. 6 NO.
[Cat. No. CHO5012Z].
CPU Holder.

C |[CPU Holder. 2 NO.
[Cat No. DANO201]
CABINET WITHIN WORKING AREA.

D (3 - Storey steel door - type cabinet size 900 x 414 x
1235 high 50 NO
[Cat No. CAC093].
DEPUTY GOVERNOR SUPPORT STAFF.
Table.

E |4 Person table size 1490 x 800 x 720mm high with
wooden top and alluminum stands. 1 NO
[Cat No. UCR2145].
Executive Chairs.

F |Tilting chairs size 590 x 560 x 1040mm high in
artificial leather mid back. 6 NO.
[Cat No. CHO5012Z].
CPU Holder.

G CPU Holder. 3 NO.

[Cat No. DAN0O201]

TOTAL CARRIED TO COLLECTION

CBK/FURN./8

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE SHS

Supply, deliver and Install the following High
density steel mobile storage systems as ROSE
WOOD Furniture Manufacturers or other equal
and approved as before described. Installed in
accordance with Manufacturer's instructions to

the approval of the Architect.

Mechanical bulk filer size 4762 x 2791 x 2260mm
high.

[Cat. No. BFMECH 10X3]

Ditto size 3962 x 2791 x 2260mm high.
[Cat. NO. BFMECH 8X3]

Steel safe size 590mm x 551 x 1275mm high.
[Cat. No. TS 127 K1(C]

NO.

NO.

NO.

TOTAL CARRIED TO COLLECTION

CBK/FURN./9

CBK OFFICE MODERNIZATION
PHASE III
MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

SECOND FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 02

BROUGHT FORWARD FROM PAGE 03

BROUGHT FORWARD FROM PAGE 04

BROUGHT FORWARD FROM PAGE 05

BROUGHT FORWARD FROM PAGE 06

BROUGHT FORWARD FROM PAGE 07

BROUGHT FORWARD FROM PAGE 08

BROUGHT FORWARD FROM PAGE 09

TOTAL FOR SECOND FLOOR CARRIED TO

SUMMARY.

CBK/FURN./10

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

THIRD FLOOR:

DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high, made
of veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate wardrobe size 600 x
430 x 1830mm high and laminate top finish. All the
above as TIERRA premier class from FURSYS or
other equal and approved

[Cat No. G ZDN318B (L/R) Layout B, High
Cabinet Cat No. ZCN064G,Wardrobe Cat. No.
ZCNS565].

Low Cabinet.

B |Storage cabinet size 1800 x 500 x 750mm high made
of veneer and laminate combination, comprising
3No. equal middle drawers and 4No. equal side
shelves with doors

[Credenza Cat NO. ZZCO018].

Meeting table.

C |1200mm Diameter, 740mm high, circular wooden
meeting table, supported on a round base

[Cat No. ZRBO12N.]

Meeting table chairs.

D [Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

[Cat No. CH33012].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./11 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

Coat Hanger.

1860mm high Stainless steel hanger
[Cat No. CA 500Z]

Executive chairs.

executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat. No. CHN3900Z]

TV Cabinet.

1500 x 600 x 750mm high side cabinet.
[Cat No. CL 810]

LCD TV.

32" LCD HD TV set of SONY make or other equal and

approved.

CPU Holder.

CPU holder.
[Cat No. DAN 0201].

Visitors chairs.

Executive visitors chairs in leather to match the

meeting table chairs.

[Cat No. CHN3911Z].

TOTAL CARRIED TO COLLECTION

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./12

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

ASSISTANT DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high made of
veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.
All the above to TIERRA premier class from FURSYS
or other equal and approved

2 NO.
[ Cat No. GZDN318B (L/R) layout B, High Cabinet
Cat. No. ZCNO64G, Wardrobe Cat. No. ZCN565].
Meeting table.
B |1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base.
2 NO.
[Cat No. ZRBO12N]
Meeting table chairs.
C [Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high.
8 NO.
[Cat No. CH3301Z]
Coat Hanger.
D [1860mm High stainless steel hanger 2 NO.

[Cat. CA 500Z]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./13 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS
Executive chairs.
A |Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.
2 NO.
[Cat. No. CHN3901Z]
CPU Holder.
B |CPU Holder. 2 NO.
[Cat. No. DAN 0201]
Visitor's chairs.
C |Executive visitors chairs to match the meeting table
chairs.
4 NO.
[Cat. No. CHN 39112].
MANAGER'S OFFICE (7NO.).
Desk.
D |Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved.
7 NO.
[Desk Cat. No. ZDC 324L/R , Drawer Pedestal
Cat. No. ZPC 0303].
High cabinet.
E |Storage cabinet size 800 x 415 x 1890mm high in
two equal openable compartments, with composite
door consisting of wood and glass panels
7 NO.
[Cat No. ZCCO85]
TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./14 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

Executive chairs.

Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and
high back.

[Cat. No. CHN3901Z].

Coat Hanger.

1860mm High stainless steel hanger.
[Cat No. CA 500Z]

Visitor's chair.

Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high.

[Cat No. CH 322112Z]

CPU Holder.

CPU holder.
[Cat. No. DAN 0201]

SECRETARY (4NO)

Desk

L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 475 x
665mm high.

[Cat. No. SD318(L/R), Pedestal Cat No. SP4303NZ]
Chair.

Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with back.

[Cat No. CH2200Z/CH2200DZ].

TOTAL CARRIED TO COLLECTION

14

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./15

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

Filing cabinet.

A |4 - Storey cabinet size 800 x 414 x 1525mm with 2 -
Storey open and 2 - Storey door type s NO.

[Cat No. CAC 3849K]

CPU Holder.

B |CPU holder. 4 NO.
[Cat. No. DAN 0201]

WORK STATIONS (38NO.)

Desk.

C |L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high

pinup board screens and finishing cap
38 NO.

[Desk Cat. No. SD362L, Drawer pedestal Cat. No.
SP4303NZ, CPU Holder Cat No. DAN0O201

Pin - up screens Cat No. SF507, finishing cap
Cat No. SA900].
Chair.

D |Tilting chair size 590 x 560 x 1040mm high in fabric,

mid back.
38 NO.

[Cat No. CHO5012Z].

MEETING ROOM (2NO).

E |1800mm Diameter, 740mm high wooden circular
meeting table supported on a round base.

F [3200 x 1200 x 720mm high wooden top 10 person
meeting table with alluminium stands and wire
ducts

[Cat. No. CR632A].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./16 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

Chairs.

A |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back . 18 NO.

[Cat No. CHO5012]

White board markers.

B |White board markers size 920 x 530 x 1800mm high.

[Cat. No. CR9098B].

WAITING AREA (4NO).

Sofa.

C |Artificial leather sofa size 700 x 735 x 755mm high .

12 NO.
[Cat. No. CS4101]

Table

D |Wooden sofa table size 1600 x 800 x 450mm high. 4 NO.
[Table Cat No. ZLDO16].

RTGPS.
DESKS

E |Straight desk size 1200 x 700 x 720 high with and
including drawer pedestal and CPU Holder.

[Cat No. SDO12].

F 11200 x 1200 x 720 high connector unit with and
including and including drawer and CPU Holder. 1 NO.

[Cat. No. SD507F]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./17 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

Chair

A |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back. 5 NO.
[Cat No. CHO5012Z]
CABINET WITHIN WORKING AREA.

B |3 - Storey steel door type cabinet size 900 x 414 x
1235mm high. 10 NO
[Cat NO. CACO093|.
Supply, deliver and Install the following High
density steel mobile storage systems as ROSE
WOOD Furniture Manufacturer's or other equal
and approved as before described. Installed in
accordance with Manufacturer's instruction to
the approval of the Architect.

C |Mechanical bulk filer size 4762 x 2791 x 2260mm
high. 2 NO.
[Cat. No. BFMECH 10X3]

D |Steel safe size 590mm x 551 x 1275mm high. 34 NO.

[Cat. No. TS 127 K1C]

TOTAL CARRIED TO COLLECTION

CBK/FURN./18

CBK OFFICE MODERNIZATION
PHASE III
MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

THIRD FLOOR.

COLLECTION

BROUGHT FORWARED FROM PAGE 11

BROUGHT FORWARD FROM PAGE 12

BROUGHT FORWARD FROM PAGE 13

BROUGHT FORWARD FROM PAGE 14

BROUGHT FORWARD FROM PAGE 15

BROUGHT FORWARD FROM PAGE 16

BROUGHT FORWARD FROM PAGE 17

BROUGHT FORWARD FROM PAGE 18

TOTAL FOR THIRD FLOOR CARRIED TO
SUMMARY

CBK/FURN./19
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

FOURTH FLOOR:

DIRECTOR'S OFFICE (3NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high, made
of veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate wardrobe size 600 x
430 x 1830mm high and laminate top finish. All the
above as TIERRA premier class from FURSYS or
other equal and approved.

[Cat No. G ZDN318B (L/R) Layout B, High Cabinet
Cat No. ZCN064G, Wardrobe Cat. No. ZCN565].

Low Cabinet.
B |Storage cabinet size 1800 x 500 x 750mm high made
of veneer and laminate combination, comprising

3No. equal middle drawers and 4No. equal side
shelves with doors.

[Credenza Cat No. ZZC018]

Meeting table.

C |1200mm Diameter, 740mm high, circular wooden
meeting table, supported on a round base.

[Cat No. Cat No. ZRBO12N]

Meeting table chairs.

D |[Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

12 | No.
[Cat No. CH33012].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./20 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

Coat Hanger.

1860mm high Stainless steel hanger
[Cat No. CA500Z]

Executive chairs.

Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat No. CHN 3900Z]

TV Cabinet.

1500 x 600 x 750mm high side cabinet.
[Cat. No. CL810]

LCD TV

32" LCD HD TV set of SONY make or other equal and
approved.

CPU Holder.

CPU Holder.
[Cat No. DAN 0201]

Visitors chairs.

Executive visitors chairs in leather to match the
meeting table chairs.

[Cat. No. CHN3911Z].

TOTAL CARRIED TO COLLECTION

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./21

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

ASSISTANT DIRECTOR'S OFFICE (4NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high made of
veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.
All the above to TIERRA premier class from FURSYS
or other equal and approved.

[Cat No. G ZDN318B (L/R) | Layout B, High
Cabinet Cat No. ZCN064G, Wardrobe Cat. No.
ZCN565].

Meeting table.

B |1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base.

[Cat No. ZRBO12N]

Meeting table chairs.

C |Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

16 NO.
[Cat No. CH3301Z].

Coat Hanger.

D |1860mm High stainless steel hanger. 4 NO.
[Cat No. CA500Z].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./22 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

Executive chairs.

A |Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat. No. CHN3900Z]

CPU Holder.

B |CPU holder. 4 NO.
[Cat. NO. DAN0O201]

Visitor's chairs.

C [Executive visitors chairs to match the meeting table
chairs.

[Cat. No. CHN 39112].

MANAGER'S OFFICE (11NO.).

Desk.

D [Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved.

11 NO.
[Desk Cat. No. ZDC324 L/R, Drawer pedestal Cat.
No. 2PC 0303].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./23 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

High cabinet.
Storage cabinet size 800 x 415 x 1890mm high in

two equal openable compartments, with composite
door consisting of wood and glass panels

[Cat No. ZCCO8S5].

Executive chairs.

Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and
high back.

[Cat. No. CHN39012Z].

Coat Hanger.

1860mm High stainless steel hinger
[Cat No. CA 500Z].

Visitor's chair.

Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high.

[Cat No. CH 3322112Z]

CPU Holder.

CPU holder.
[Cat. No. DANO201].

SECRETARY (7NO)

Desk

L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 475 x
665mm high.

[Cat No. SD318(L/R), pedestal Cat No.SP4303NZ]

TOTAL CARRIED TO COLLECTION

11

11

11

22

11

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./24

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

Chair.

A |Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with mid back

[Cat No. CH2200Z/CH2200DZ]
CPU Holder.

B |CPU holder. 7 NO.
[Cat. No. DANO201].

Filing cabinet.

C |4 - Storey cabinet size 800 x 414 x 1525 with 2 -
Storey open and 2 - Storey door type.

14 NO.
[CAT No. CAC 384GK]

WORK STATIONS (109NO.)

Desk.

D |L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high

pin - up board screens and Finishing cap.
109 NO.

[Desk Cat. No. SD362L,Drawer pedestal Cat. No.
SP4303NZ, CPU Holder Cat No. DAN0O201

Pinup screens Cat. No. SF 507, finishing cap
Cat. No. SA9000]

Chair.

E |Tilting chair size 590 x 560 x 1040mm high in fabric,

mid back
109 NO.

[Cat No. CHO5012]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./25 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

WAITING AREA (4NO).

Sofa.

Artificial leather sofa size 700 x 735 x 755mm high

[Cat No. CS4101]

Table

Wooden sofa table size 1600 x 800 x 450mm high.
[Table Cat No. ZLDO16]

CONFERENCE ROOM.

Table.

Conference room table size 5600 x 1200 x 720mm
high including wire duct.

[Cat. No. CR656A4].

Ditto size 4000 x 1200 x 720mm high wooden top
conference desk with alluminum legs and wire duct.

[Cat. No. CR6404].
Chair

Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back

[Cat No. CHO5012].

White board markers.

White board markers size 920 x 530 x 1800mm high.

[Cat. No. CR9098B]

CABINET WITHIN WORKING AREA.

3 - Story steel door - type cabinet size 900 x 414 x
1235 high

[Cat No. CAC093].

TOTAL CARRIED TO COLLECTION

15

36

30

NO.

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./26

CBK OFFICE MODERNIZATION
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ITEM

DESCRIPTION

QTY

UNIT

RATE SHS

Supply, deliver and Install the following High
density steel mobile storage systems as ROSE
WOOD Furniture Manufacturers or other equal
and approved as before described. Installed in
accordance with Manufacturer's instruction to
the approval of the Architect.

Mechanical bulk filer size 4762 x 2791 x 2260mm
high.

[Cat No. BFMECH 10X3].

TOTAL CARRIED TO COLLECTION

NO.

CBK/FURN./27

CBK OFFICE MODERNIZATION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

FOURTH FLOOR

COLLECTION.

BROUGHT FORWARD FROM PAGE 20

BROUGHT FORWARD FROM PAGE 21

BROUGHT FORWARD FROM PAGE 22

BROUGHT FORWARD FROM PAGE 23

BROUGHT FORWARD FROM PAGE 24

BROUGHT FORWARD FROM PAGE 25

BROUGHT FORWARD FROM PAGE 26

BROUGHT FORWARD FROM PAGE 27

TOTAL FOR FOURTH FLOOR CARRIED TO

SUMMARY

CBK/FURN./28
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

FIFTH FLOOR:

DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high, made
of veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate wardrobe size 600 x
430 x 1830mm high and laminate top finish. All the
above as TIERRA premier class from FURSYS or
other equal and approved

[Cat No. G ZDN318 B (L/R) layout B, High Cabinet
Cat. No. ZCN0O64G, Wardrobe Cat No. ZCN565].

Low Cabinet.

B |Storage cabinet size 1800 x 500 x 750mm high made
of veneer and laminate combination, comprising
3No. equal middle drawers and 4No. equal side
shelves with doors.

[Credenza Cat No. ZZC018]

Meeting table.

C |1200mm Diameter, 740mm high, circular wooden
meeting table, supported on a round base.

[Cat. No. ZRBO12N]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./29 MARCH 2013



ITEM

DESCRIPTION

QTY

UNIT

RATE SHS

Meeting table chairs.

Executive, tilting, medium back chairs in leather

with arm rest, size 665 x 595 x 1050mm high .
[Cat No. CH3301Z]

Coat Hanger.

1860mm high Stainless steel hanger.
[Cat No. CA500Z]

Executive chairs.

Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat. NO. CHN3900Z]

TV Cabinet.

1500 x 600 x 750mm high side cabinet.
[Cat. No. CL810]

LCD TV

32" LCD HD TV set of SONY make or other equal and

approved.

CPU Holder.

CPU holder.
[Cat. No. DAN 0201].

Visitors Chairs.

Executive visitors chairs in leather to match the
meeting table chairs

[Cat. No. CHN39112Z].

TOTAL CARRIED TO COLLECTION

NO.

NO.

NO.

NO.

NO.

NO.

NO.
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

ASSISTANT DIRECTOR'S OFFICE (6NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high made of
veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.
All the above to TIERRA premier class from FURSYS
or other equal and approved

[Cat No. G ZDN318 B (L/R) layout B, High Cabinet
Cat. No. ZCNO64G, Wardrobe Cat. No. ZCN565].

Meeting table.

B |1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base.

[Cat No. ZRBO12N]

Meeting table chairs.

C |Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

24 NO.
[Cat No. CH3301Z].

Coat Hanger.

D |1860mm High stainless steel hanger . 6 NO.
[Cat No. CA 500Z]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
CBK/FURN./31 MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

Executive chairs.

A |Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat No. CHN39002Z].

CPU Holder.

B |CPU holder. 6 NO.
[Cat. No. DANO201]

Visitor's chairs.

C |Executive visitors chairs to match the meeting table

chairs. 12 NO.

[Cat. No. CHN39112Z].

MANAGER'S OFFICE (15NO.).

Desk.

D [Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved .

15 NO.
[Desk Cat No. ZDC324 L/R, drawer pedestal Cat.
No. ZPC 0303]

High cabinet.

E |Storage cabinet size 800 x 415 x 1890mm high in
two equal openable compartments, with composite
door consisting of wood and glass panels

15 NO.
[Cat No. ZCCO85].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

Executive chairs.

A |Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and

high back.
15 NO.

[Cat No. CHN 39012]

Coat Hanger.

B |1860mm High stainless steel hinger . 15 NO.
[Cat No. CA500Z]

Visitor's chair.

C |Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high .

30 NO.
[Cat No. CH322112Z]
CPU Holder.

D |CPU holder. 15 NO.
[Cat. No. DANO201]

SECRETARY (8NO)

Desk

E |L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 550 x
445mm high.

[Cat No. SD318(L/R), Pedestal Cat No. SP4303NZ].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

Chair.

A |Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with back .

[Cat No. CH2200Z/CH2200DZ]

Filing cabinet.

B |4 - Storey cabinet size 800 x 414 x 1525mm with 2 -
Storey open and 2 - Storey door type. 16 NO.

[Cat No. CAC384GK]

CPU Holder.

C |[CPU holder. 8 NO.
[Cat. No. DANO201]

WORK STATIONS (132NO.)

Desk.

D L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high

pin up board screens and finishing cap.
132 NO.

[Desk Cat No. SD362L, Drawer Pedestal Cat. No.
SP 303NZ,CPU Holder Cat. No. Dan 0201

Pinup screens Cat. No. SF507, finishing cap
Cat. No.SA9000]

Chair.

E |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back . 132 NO.

[Cat No. CHO5012Z].

MEETING ROOM.

F |1200mm Diameter, 720mm high wooden circular
meeting table supported on around base

[Cat. No. SRO12N].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS
A ]2400 x 1700 x 720mm 8 person meeting table with
alluminium legs and wire duct.
1 NO.
[Cat. No. CR624A].
Chairs.
B |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back 14 NO.
[Cat No. CHO501Z]
White board markers.
C [White board markers size 920 x 530 x 1800mm high
4 NO.
[Cat. No. CR9098B].
WAITING AREA (20NO).
Sofa.
D |Artificial leather sofa size 700 x 735 x 755mm high.
20 NO.
[Cat No. CS4101].
Table
E |Wooden sofa table size 1600 x 800 x 450mm high. 6 NO.
[Table Cat No. ZLD 016]
CONFERENCE ROOM (3No).
Table.
F |Conference room table size 4000 x 1200 x 720mm
high with alluminium legs and wire duct in
mahogany with 2No side desk size 1400 x 800 x
720mm high.
2 NO.

[Cat. No. CE656A]

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

A |Ditto size 5600 x 1200 x 720mm high. 1 NO.
Chair
B |Tilting chair size 590 x 560 x 1040mm high in fabric,

mid back.
[Cat. No. CHO501Z].

44 NO.

White board markers.

C |White board markers size 920 x 530 x 1800mm high

[Cat. No. CRO09SBH].

CABINET WITHIN WORKING AREA.

D |3- Storey steel door - type cabinet size 900 x 414 x

1235mm high.
72 NO

[Cat No. CAC093].

TRAINING ROOM.

Desk

E |Single sided leg hanging wooden desk size 1400 x
500 x 720mm high. 10 NO.

[Cat. No. CRN314].

Chair.

F [Chair size 560 x 585 x 430mm high in fabric with

armrest.
20 NO.

[Cat. No. CHOOO7AF2].

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE SHS

SUPPORT STAFF COMPUTER ROOM.

Desk.

Single sided hanging wooden desk size 1390 x 600 x
720mm high.

[Cat. No. UCR123].

Chair.

Chair size 560 x 585 x 430mm high in fabric.
[Cat. No. CHOOO7AF2].

TEA LOUNGE.

Sofa.

Artificial leather sofa size 1680 x 735 x 755mm high.

[Cat. No. C54103].

Ditto size 700 x 735 x 755mm high.
[Cat. No. C54101].

Table.

Wooden sofa table size 1200 x 600 x 450mm high.
[Cat. No. CL221].

TOTAL CARRIED TO COLLECTION

14

NO.

NO.

NO.

NO.

NO.
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ITEM

DESCRIPTION

QTY

UNIT

RATE SHS

Supply, deliver and Install the following High
density steel mobile storage systems as ROSE
WOOD Furniture Manufacturer's or other equal

and approved as before described.

Mechanical bulk filer size 3962 x 2791 x 2260mm
high.
[Cat No. BFMECH 10X3].

Ditto size 7162 x 3700 x 2260mm high.
[Cat. No. BFMECH 12X3].

Ditto size 5562 x 2791 x 2260mm high.
[Cat. No. BFMECH 12X3].

Fire proof steel cabinet with 4 drawer size 528 x 755

x 1550mm high.

TOTAL CARRIED TO COLLECTION

NO.

NO.

NO.

NO.
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ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

FIFTH FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 29

BROUGHT FORWARD FROM PAGE 30

BROUGHT FORWARD FROM PAGE 31

BROUGHT FORWARD FROM PAGE 32

BROUGHT FORWARD FROM PAGE 33

BROUGHT FORWARD FROM PAGE 34

BROUGHT FORWARD FROM PAGE 35

BROUGHT FORWARD FROM PAGE 36

BROUGHT FORWARD FROM PAGE 37

BROUGHT FORWARD FROM PAGE 38

TOTAL FOR FIFTH FLOOR CARRIED TO

SUMMARY.

CBK/FURN./39
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

SIXTH FLOOR:

DIRECTOR'S OFFICE (1NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high, made
of veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate wardrobe size 600 x
430 x 1830mm high and laminate top finish. All the
above as TIERRA premier class from FURSYS or
other equal and approved.

[Cat No. G ZDN318B (L/R) Layout B, High Cabinet
Cat. No. ZCN0O64G, Wardrobe Cat. No. ZCN565]

Low Cabinet.

B |Storage cabinet size 1800 x 500 x 750mm high made
of veneer and laminate combination, comprising
3No. equal middle drawers and 4No. equal side
shelves with doors

[Credenza Cat No. ZZCO018].

Meeting table.

C |1200mm Diameter, 740mm high, circular wooden
meeting table, supported on a round base .

[Cat No. ZRBO12N]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
PHASE III
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ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

Meeting table chairs.

Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

[Cat No. CH33012].

Coat Hanger.

1860mm high Stainless steel hanger .
[Cat No. CA500Z]

Executive chairs.

Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat No. CHN3900Z]
TV Cabinet.

1500 x 600 x 750mm high side cabinet.
[Cat. No. CL 810]

LCD TV

32" LCD HD TV set of SONY make or other equal and
approved.

CPU Holder.

CPU holder.
[Cat. No. DAN 0201].

Visitors Chairs.

Executive visitors chairs in leather to match the
meeting table chairs

[Cat. No. CHN39112Z].

TOTAL CARRIED TO COLLECTION

NO.

NO.

NO.

NO.

NO.

NO.

NO.

CBK/FURN./41
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ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

ASSISTANT DIRECTOR'S OFFICE (3NO.)

Desk Unit.

Unit of desk size 2150 x 2000 x 740mm high made of]

veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.

All the above to TIERRA premier class from FURSYS

or other equal and approved.

[ Cat No. G ZDN 318 B (L/R) layout B, High
Cabinet Cat. No. ZCN064G, Wardrobe Cat. No.
ZCNS565]

Meeting table.

1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base

[Cat No. ZRBO12N].

Meeting table chairs.

Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high

[Cat No. CH3301Z]

Coat Hanger.

1860mm High stainless steel hanger
[Cat No. CA500Z].

Executive chairs.

Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat No. CHN39002Z]

TOTAL CARRIED TO COLLECTION

12

NO.

NO.

NO.

NO.

NO.
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CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



ITEM DESCRIPTION QTY | UNIT | RATE SHS

CPU Holder.

A |CPU holder. 3 NO.
[Cat. No. DAN 0201].

Visitors Chairs.

B |Executive visitors chairs to match the meeting table
chairs 6 NO.

[Cat. No. CHN3911Z].

MANAGER'S OFFICE (5NO.).

Desk.

C [Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 5S80mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved

5 NO
[Desk Cat ZDC324 L/R, Drawer Pedestal ZPC
0303].
High cabinet.
D |Storage cabinet size 800 x 415 x 1890mm high in
two equal openable compartments, with composite
door consisting of wood and glass panels. 5 NO
[Cat No. ZCCO85]
Executive chairs.
E |Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and
high back.
5 NO.

[Cat No. CHN 3901Z].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

Coat Hanger.

A |1860mm High stainless steel hinger 5 NO.
[Cat No. CA500Z].

Visitor's chair.

B |Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high .

15 | No.
[Cat No.CH322112]

C |CPU holder. 5 NO.
[Cat. No. DAN 0201].

SECRETARY (4NO)

Desk

D [L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 475 x
665mm high

[Cat No. SD318 (L/R), Pedestal Cat No. SP4303
NZ].

Chair.

E |Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with back.

[Cat No. CH2200Z/CH2200DZ]

F |CPU holder. 8 NO.
[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

Filing cabinet.

A |4 - Storey cabinet size 800 x 414 x 525mm high
with 2 - Storey open and 2 - Storey door type . 8 NO.

[Cat No. CAC3849K]

WORK STATIONS (S6NO.)

Desk.

B |L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high

pin up board screens and finishing cap. .
56 NO.

[Desk Cat No. SD362 L Drawer pedestal Cat No.
SP4303NZ, CPU holder Cat No. DANO201 pinup
screens Cat. SF507, Finishing cap Cat. No.
SA9000].

Chair.

C |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back . 56 NO.

[Cat No. CHO5012]

MEETING ROOM.

D [1200mm Diameter, 720mm high wooden circular
meeting table supported on around base.

[Cat. No. SRO12N].
Chairs.

E |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back . 5 NO.

[Cat No. CHO501Z]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

WAITING AREA (10NO).

Sofa.

A |Artificial leather sofa size 700 x 735 x 755mm high .

10 | No.
[Cat No. C54101]

Table

B |Wooden sofa table size 1600 x 800 x 450mm high. 2 NO.
[Table Cat No. ZLDO016].

CONFERENCE ROOM(2NO).

Table.

C |Conference room table size 5600 x 1200 x 720mm
high in mahogany with 2No side desk size 1400 x
800 x 720mm high

[Cat. No. CR656A].

Chair

D |[Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back 32 NO.

[Cat No. CHO5012]

White board markers.

E |White board markers size 920 x 530 x 1800mm high

[Cat. No. CRO09SBH].

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

CABINET WITHIN WORKING AREA.

A |5 - Storey steel door - type cabinet size 900 x 414 x

[Cat No. CACO95DE]

DINING.

Table.

B |4 - Person stacking table size 1490 x 800 x 720mm

high. 28 NO.
[Cat. No. UCR214S]

Chair.

C |Artificial leather chair size 430 x 411 x 839mm high.

115 NO.
[Cat No. CHOO017]

TRAINING ROOM.

Desk

D [Single sided leg hanging wooden desk size 1400 x
500 x 720mm high. 2 NO.

[Cat. No. CRN314]
Chair.

E |Tilting chair size 560 x 585 x 430mm high in fabric
with arm rest. 4 NO.

[Cat No. CHOO07A52]

PRESENTATION ROOM.

F [Table size 11200 x 4000 x 740mm high. 1 NO.

Chair.

G [Tilting chair size 590 x 560 x 1040mm high in fabric,| g0 NO.
[Cat No. CHO5012Z]

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY | UNIT | RATE SHS

EXECUTIVE LOUNGE.

Sofa

A |Leather sofa size 1890 x 835 x 740mm high. 3 NO.
[Cat. No. C52603]

B |Ditto size 790 x 835 x 740mm high 6 NO.
[Cat. No. C52601].

Table.

C |Wooden sofa table size 1600 x 600 x 450mm high
complete with side desk size 400 x 600 x 450mm
high.

[Table Cat. No. CL220, Sides desk Cat. No.
CL226N].

Chair.

D |Artificial leather chairs size 610 x 600 x 810mm
high. 6 NO.
[Cat. No. C59501B].

Dining table.

E |Executive 20 person mahogany dining table size
6000 x 1600 x 750mm high. 1 NO.

Chairs.

F [Executive chairs size 430 x 411 x 839mm high in
mahogany frame and fabric covered. 20 NO.

LOCKERS.

G [Stainless steel lockers size 400 x 500 x 1000mm as
MECOL or other equal and approved. 372 | wo.

TOTAL CARRIED TO COLLECTION

CBK OFFICE MODERNIZATION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

SHS

SIXTH FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 40

BROUGHT FORWARD FROM PAGE 41

BROUGHT FORWARD FROM PAGE 42

BROUGHT FORWARD FROM PAGE 43

BROUGHT FORWARD FROM PAGE 44

BROUGHT FORWARD FROM PAGE 45

BROUGHT FORWARD FROM PAGE 46

BROUGHT FORWARD FROM PAGE 47

BROUGHT FORWARD FROM PAGE 48

TOTAL FOR SIXTH FLOOR CARRIED TO

SUMMARY.
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ITEM

DESCRIPTION

QTY

UNIT | RATE

SHS

VOL NO. 13 OF 14

SCHEDULE OF FURNITURE.

SUMMARY.

TOTAL FOR GROUND FLOOR BROUGHT
FORWARD FROM PAGE 0O1.

TOTAL FOR SECOND FLOOR BROUGHT
FORWARD FROM PAGE 10

TOTAL FOR THIRD FLOOR BROUGHT
FORWARD FROM PAGE 19

TOTAL FOR FOURTH FLOOR BROUGHT
FORWARD FROM PAGE 28

TOTAL FOR FIFTH FLOOR BROUGHT
FORWARD FROM PAGE 39

TOTAL FOR SIXTH FLOOR BROUGHT
FORWARD FROM PAGE 49

STAFF CLINIC FURNITURE TO RATES ONLY

SECTION

RATES ONLY SECTION

TOTAL FOR FURNITURE CARRIED TO MAIN

SUMMARY

CBK/FURN./50

CBK OFFICE MODERNIZATION

PHASE III
MARCH 2013



BILL NO. S
STAFF CLINIC

FURNITURE

Staff Clinic Furniture is a RATES ONLY ITEM.
It is MANDATORY to fill furniture rates for this section.

The “Rates Only” Bill of Quantities for this furniture is immediately after the
Summary.

NOTE: Because this is a “Rates Only” item, there is no amount carried to Summary.



PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK - STATIONS, PHASE III PROJECT FOR CENTRAL
BANK OF KENYA, HEADQUARTER, NAIROBI.

ITEM DESCRIPTION KSHS USE ONLY

MAIN SUMMARY

1 [BIDDING DOCUMENT FOR PROCUREMENT OF
WORK.

2 |PARTICULAR PRELIMINARIES.

3 |GENERAL PRELIMINARIES.

4 [SCHEDULE OF FURNITURE.

S |STAFF CLINIC FURNITURE RATES ONLY SECTION

6 [(SUBTOTAL NO. 01

7 |ADD: CONTINGENCY 7.5%

8 |[SUBTOTAL NO. 02

9 |ADD: VAT 16%
TOTAL CARRIED TO FORM OF TENDER.

CBK OFFICE MODERNIZATION
PHASE III
MS /01 MARCH 2013



BILL NO. 5
RATES ONLY
STAFF CLINIC FURNITURE




ITEM DESCRIPTION QTY | UNIT RATE

STAFF CLINIC (THIRD AND FOURTH FLOORS)

Receptionist Chairs.

A |Office chair size 615 x 550 x 1095mm high in fabric
with arm rest, finished in adjustable chrome coated
footrest.

[Cat NO. CHNO851Z].

Waiting chairs.

B |Artificial leather 3 person chairs size 1615 x 670 x

837mm high.
19 NO.

[Cat. No. CH133DZ].

Examination table.

C [Wooden table size 1905 x 705 x 700mm high with
drawers.

[Cat. No. WAEO19(L/R}].

Executive chairs.

D |Executive, tilting chair in leather 9 NO.
[Cat NO. CHN39112Z]

Consultations Room Chair.

E |Wooden artificial leather size 630 x 710 x 780mm
high.

[Cat. No. C57101].

CBK OFFICE MODERNIZATION
PHASE III
CBK/SC/FURN./1 MARCH 2013



ITEM DESCRIPTION QTY | UNIT RATE

OFFICE (11NO.).

Desk Unit.

A |Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved

11 NO.

[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat.
No. ZPC0303].

High cabinet.

B |Storage cabinet size 800 x 415 x 1890mm high in
two equal open able compartments, with composite
door consisting of wood and glass panels

10 NO.
[Cat No. ZZOCO08S5].

Executive chairs.

C |Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and

high back
11 NO.

[Cat No. CHN39012Z].

Visitor's chair.

D [Executive, tilting medium back chairs in leather with

arms rest, size 665 x 595 x 1050mm high
26 NO.

[Cat No. CH32112Z].

E CPU holder 11 NO.
[Cat. No. DAN 0201].

CBK OFFICE MODERNIZATION
PHASE III
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ITEM

DESCRIPTION

QTY

UNIT

RATE

CONFERENCE ROOM (1NO).

Table.

Conference room table size 4800 x 1200 x 720mm
high wooden top lo person meeting table with
alluminium stands and wire ducts.

[Cat No. CR648A].
Chair
Tilting chair size 590 x 560 x 1040mm high in fabric,

mid back
[Cat No. CHO5012Z]

10

NO.

NO.

CBK/SC/FURN./3
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ITEM DESCRIPTION QTY | UNIT RATE

DOCTOR'S OFFICE 2 (1NO.)

Desk Unit.

A |Unit of desk size 2150 x 2000 x 740mm high made of]
veneer and laminate and comprising of 3No.
Laminate high cabinet size 600 x 430 x 1830mm
high with glass doors, laminate high wardrobe size
600 x 430 x 1830mm high and laminate top finish.
All the above to TIERRA premier class from FURSYS
or other equal and approved

[Cat. No. GZDN318 B(L/R) Layout B, High
Cabinet Cat. No. ZCNO64G, Wardrobe Cat. No.
ZCN565].

Meeting table.

B |1200mm Diameter, 740mm high circular wooden
meeting table, supported on around base as before
described

[Cat No. ZRBO12N].

Meeting table chairs.

C |Executive, tilting, medium back chairs in leather
with arm rest, size 665 x 595 x 1050mm high as
before described

[Cat No. CH3301Z].

Coat Hanger.

D [1860mm High stainless steel hanger as before
described

[Cat No. CA 50002Z].

CBK OFFICE MODERNIZATION
PHASE III
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ITEM DESCRIPTION QTY | UNIT RATE

Executive chairs.

A |Executive, tilting chair in leather to match the
meeting table chair as before described as per
sample.

[Cat. No. CHN39002Z]

CPU Holder.

B |CPU holder 1 NO.
[Cat. No. DAN 0201].

Visitor's Chairs.

C |Executive visitors chairs in leather to match the
meeting table chairs.

[Cat. No. CHN39112Z].

DOCTOR'S OFFICE 1 (1NO.)

Desk.

D |Executive L - Shaped desk size 2400 x 2330 x
740mm high consisting of 420 x 570 x 580mm high
drawer pedestal, black connection top, all as
BENEDI premier class from FURSYS or other equal
and approved

[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat.
No. ZPC0303].

CBK OFFICE MODERNIZATION
PHASE III
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ITEM DESCRIPTION QTY | UNIT RATE

High cabinet.

A |Storage cabinet size 800 x 415 x 1890mm high in
two equal open able compartments, with composite
door consisting of wood and glass panels

[Cat No. ZZOCO08S5].

Executive chairs.

B |Tilting chair size 695 x 665 x 1200mm high made of
polyurethane synthetic leather with arm rest and
high back

[Cat No. CHN39012Z].

Coat Hanger.

C |1860mm High stainless steel hanger 1 NO.
[Cat No. CA500Z]

Visitor's chair.

D |Executive, tilting medium back chairs in leather with
arms rest, size 665 x 595 x 1050mm high

[Cat No. CH32112].

E CPU holder 1 NO.
[Cat. No. DAN 0201].
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ITEM DESCRIPTION QTY | UNIT RATE

SECRETARY (1NO)

Desk

A |L - Shaped desk size 1800 x 1200 x 720mm high
consisting of 2 drawer fixed pedestal size 400 x 475 x

665mm high.
1 NO.
[Cat. No. SD318(L/R), pedestal Cat. No.
SP4303NZ].
Chair.
B |Tilting chair size 610 x 570 x 1050mm high in fabric
consisting of arm rest and with mild back . NO
[Cat No. CH2200Z/CH 2200DZ].
Filing cabinet.
C |4 - Storey cabinet size 900 x 400 x 1624mm with 2 -
Storey glass door type and 2 - Storey solid door type
3 NO.
[Cat No. CAC394TS5].
D CPU holder 1 NO.

[Cat. No. DAN 0201].
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WORK STATIONS (10NO.)

Desk.

A |L - Shaped desk size 1600 x 1200 x 720mm high
with drawer pedestal and CPU pedestal, 365mm high

pin up board screens and finishing cap. 10 NO

[Desk Cat No. SD362L, Drawer pedestal Cat. No.
SP4303N2Z, CPU holder cat No. DANO201,

Pin up screens Cat No. SF5071 Finishing cap
Cat. No. SA90001]

Chair.

B |Tilting chair size 590 x 560 x 1040mm high in fabric,
mid back

[Cat No. CHO5012Z]

10 NO.

WAITING AREA (1NO).

Sofa.

D [Artificial leather sofa size 700 x 735 x 755mm high .

[Cat No. CS4101]

Table

E |Wooden sofa table size 1600 x 800 x 450mm high. 1 NO.
[Cat No. ZLJO16N].
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WAITING AREA (1NO).

A |Artificial leather 3 person chair 7200 x 600 x 430mm
high .

[Cat No. CH133DZ]

CABINET WITHIN WORKING AREA.

B |3 - Storey steel door - type cabinet size 900 x 414 x
1235 hlgh 15 NO.

[Cat No. CAC093].

Supply, deliver and Install the following High
density steel mobile storage systems as ROSE
WOOD Furniture Manufacturers or other equal
and approved as before described. Installed in
accordance with Manufacturer's instructions to
the approval of the Architect.

C |Mechanical bulk filer size 4762 x 2791 x 2260mm

high.
1 NO.

[Cat. No. BFMECH 10X3]

D |Ditto size 3962 x 2791 x 2260mm high. 1 NO.
[Cat. NO. BFMECH 8X3]

E |Ditto size 2362 x 2791 x 2260mm high. 1 NO.
[Cat No. BFMECH 4x3]

F |Steel safe size 590mm x 551 x 1275mm high. 5 NO.

[Cat. No. TS 127 K1C]
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DESCRIPTION

QTY

UNIT

RATE

PROVISIONAL SUMS AND PRIME COST SUMS TO

STAFF CLINIC SPECIALIZED FURNITURE ITEMS.

PRIME COST SUMS

Include the Prime Cost Sum of Kenya Shillings One
million nine hundred ninety two thousand (Kshs.
1,992,000.00) only for SPECIALIZED MEDICAL
FURNITURE including provision for standard
hospital bed, wheelchairs, Crutches and walking
sticks.

Add for Profit.

Add for Attendance.

Include the Prime Cost Sum of Kenya Shillings four
hundred twenty thousand (Kshs. 420,000.00) only
for STAINLESS STEEL FOLDABLE RAILS WITH AND
INCLUDING BLINDS, GUIDING CHANNEL AND
ROLLERS to Examination Rooms in Staff Clinic.

Add for Profit.
Add for Attendance.

Include the Prime Cost Sum of Kenya Shillings Five
Million, six hundred thousand (Kshs. 5,600,000.00)
only for STAFF CLINIC JOINERY FIXTURES
including granite worktop and reception desk,
service counter, MDF Shelving, medicine cabinet,
linen storage shelves etc.

Add for Profit.

Add for Attendance.

1,992,000.00

420,000.00

5,600,000.00
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