



**ADDEDUM NO 2: TENDER NUMBER CBK/024/2014/2015 for SUPPLY
OF ICT EQUIPMENT AND I T EQUIPMENT UPGRADE**

The addendum No. 2 forms part of the Tender Document together with addendum No. 1 already issued. The addendum 2 is issued in response to requests for clarification made by bidders as follows:

1. Query

Kindly assist with the serial numbers for the servers & storage to be upgraded on LOT 4 and the TSM drive on LOT 5.

Response

LOT 4

| Product | Type | Serial Number |
|-----------------|-------------|----------------------|
| IBM P595 Server | 9119-FHA | 8308205 |
| DS 5300 Storage | 1818-53A | 78K0K2K |

LOT 5

| Product | Type | Serial Number |
|-------------------------------|-------------|----------------------|
| Tape library (Head Office) | 3576-L5B | 1316804 |
| Tape library (Kisumu DR Site) | 3576-L5B | 1316805 |

2. **Query** Are all the 10 Aps cabling aggregating in the same rack? –

Response

The access points will terminate on five (5) separate network cabinets at CBK Eldoret Branch.

3. **Query**

Are there enough ports both in the switches and the patch panels to accommodate the same?

Response

The existing switches do not support power over ethernet, therefore will not be used to connect the new wireless access points. Switches to be supplied in LOT 7 will be used to connect the wifi access points.

4. **Query**

Could we have a heat map or layout plan indicating where the APs are to be installed.

Response

– Site Survey – Conduct site survey at CBK Eldoret Branch for map and layout.

5. **Query**

Request for an extension for the above mentioned tender, only for the two mentioned categories below with one week's time.

LOT 4 Online upgrade of the existing IBM DS 5300 to the IBM V7000 and the supporting switching fabric.

LOT 5

Upgrade of the existing IBM TSM back-up robots at the head office and disaster recovery sites.

Response

Please note that the Tender is for various items and the time given for response was considered to be sufficient and also in line with the Procurement Law. In this regard

*the extension is **not** granted and the Tender Opening/ Closing date remains the same.*

Director,

Department of Estates, Supplies and Transport