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TENDER NOTICE 
 

NATIONAL COMPETITIVE BID 
  

TENDER REF NO: CBK/29/2012-2013 (J) – FURNITURE SUPPLIERS 
 
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK – STATIONS -PHASE III PROJECT-
INCORPORATING FIRE SAFETY 
OCCUPATIONAL SAFETY AND HEALTH SERVICES  

 
1. The Central Bank of Kenya (CBK) invites sealed tenders from Suitable SPECIALIZED FIRMS WHO WILL BE NOMINATED 

SUBCONTRACTORS to undertake the Phase III of Office Modernization and Creation of Workstation programme at its 
Headquarters building and Marshalls House, Nairobi . The Specialized Nominated Contract works include the following:- 

 
A. Electrical Installations; 
B. Plumbing, drainage and firefighting installations; 
C. Air Conditioning and Mechanical Ventilation; 
D. Lift Installations; 
E. Structured Cabling;  
F. PABX Installations;  
G. Safety Installations (Fire Detection & Alarm System); 
H. UPS equipment installation; 
I. Audio Visual equipment installations; 
J. Furniture suppliers. 

 
2. Registration Requirements for each Specialized Nominated Subcontract works is prescribed in the respective Tender Documents. 

 
3. Further information as pertains to this tender may be obtained from the Office of the Director, Department of Estates, Supplies and 

Transport (DEST) (Tel:  254 20 2861000/2860000 Fax:: +254 20 2863497, +25420310604), Fifth Floor, Central Bank of Kenya, 
Haile Selassie Avenue, Nairobi during working hours from Monday to Friday, comms@centralbank.go.ke. 

 
4. Complete Tender documents may be obtained from Director, Department of Estates, Supplies and Transport, 5th Floor, Central Bank 

of Kenya, Head Office, Nairobi from Monday to Friday, between 9.00 am and 5.00 pm on payment of a non – refundable fee of 
Kshs.3,000.00 (shillings three thousand only) in cash or Banker’s ChequeOR be downloaded from the CBK website; 
www.centralbank.go.ke and a payment of Kshs 2,000.00 (Shillings two thousands only) for those who choose to download 
from the website.  

 
5.  Payment will be made at the Central Bank of Kenya Banking Hall, Nairobi from Monday to Friday between 9.00 am and 2.00 pm 

prior to collection of the tender document and signing of the Tender Register.  
 
6. Tender documents duly completed in sealed envelopes clearly marked the Tender Number of each Subcontract Category 

e.g. Tender No. CBK/ 29/2012/2013- (X ) should be deposited in the Green Tender Box No. 3 on the Ground floor of the 
Main Entrance of the CBK Building on Haile Selassie Avenue, Nairobi. Bidders shall submit an original and one copy as elaborated 
in the appendix to the instructions to tenderers.  

 
7. Late bids will not be accepted and will be returned unopened.  All tenders MUST be accompanied by Bid Bond of an Amount 

andin the format prescribed in the respective Tender Document.  Failure to attach the bid bond will lead to automatic 
rejection of the tender.  

 
8. Tenders will be opened publicly on Tuesday 11th June, 2013 at 10.30 am in the Presentation Room, 6th Floor, Central Bank of 

Kenya, Head Office, Nairobi.  Interested tenderers or their representatives may attend the tender opening ceremony. 
 

9. Bidders will attend a pre-bid Conference on Tuesday 28th May, 2013 at10:30 am in the Presentation Room, 6th floor, Central 
Bank of Kenya, Head Office, Nairobi, and sign on the Attendance Register. 

 
 
 
 
DIRECTOR  
DEPARTMENT OF ESTATES, SUPPLIES AND TRANSPORT 
 
19 APRIL, 2013 
 

/ZNT 
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INSTRUCTIONS TO TENDERERS. 
 
1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract 
invites tenders for Works Contract as described in the tender 
documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity 
that has prepared the design, specifications, and other documents for 
the project or being proposed as Project Manager for the Contract.  A 
firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 
considered for award of Contract.  These qualified tenderers should 
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders 
that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 
their tenders , unless otherwise stated: (See appendix for required 
details) 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 
written power of attorney of the signatory of the tender to 
commit the tenderer: 

 
(b) total monetary value of construction work performed for each of 

the last five years: 
 

(c) experience in works of a similar nature and size for each of the 
last five years, and details of work under way or contractually 
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committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

 
 

 
(d) major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available for 
the Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 
undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past three 
years; 

 
(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 
resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 
(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements, unless otherwise stated: 

 
(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 
(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  
on behalf of all partners of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
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1.7 To qualify for award of the Contract, tenderers shall meet the 
following minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the 

estimated annual cashflow for the Contract; 
 

(b) experience as main contractor in the construction of at least two 
works of a nature and complexity equivalent to the Works over the 
last 10 years (to comply with this requirement, works cited should 
be at least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three 
years as Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 
be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 
the partner in charge at least 40 percent of those minimum criteria.  
Failure to comply with this requirement will result in rejection of the 
joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 
with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 
more than one tender (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 
responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 
the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense.  
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1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 
participate in the tender. 

 
1.13 The price to be charged for the tender document shall not exceed 

Kshs.5,000/= (See invitation to tender for actual amount) 
 

1.14 The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 

 
 
 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 
below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 
information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 
every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  
The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all 
persons issued with tendering documents, including a description of 
the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all 
tenderers.  Prospective tenderers shall acknowledge receipt of each 
addendum in writing to the Employer. 

7 
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2.5 To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 
 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be 
in English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix to Conditions of Contract and 
Specifications; 

 
(b) Tender Security; 

 
(c) Priced Bill of Quantities ; 

 
(d) Qualification Information Form and Documents; 

 
(e) Alternative offers where invited; and 

 
(f) Any other materials required to be completed and submitted by 

the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 
be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 
Contract, as of 30 days prior to the deadline for submission of 
tenders, shall be included in the tender price submitted by the 
tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 
the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of one hundred and twenty 

(120) days from the date of submission.  However in exceptional 
circumstances, the Employer may request that the tenderers extend 
the period of validity for a specified additional period.  The request 
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and the tenderers’ responses shall be made in writing.  A tenderer 
may refuse the request without forfeiting the Tender Security.  A 
tenderer agreeing to the request will not be required or permitted to 
otherwise modify the tender, but will be required to extend the validity 
of Tender Security for the period of the extension, and in compliance 
with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to instructions to 
tenderers.  This shall be in the amount not exceeding 2 percent of the 
tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section VIII - Standard forms or 
any other form acceptable to the Employer . Tender Security shall be 
valid for 30 days beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected.  The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of”…………”,”…………”,and 
“…………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 
3.11 The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and furnished 
the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 
 
(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of 

the tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  Alternatives will not be 
considered, unless specifically allowed in the invitation to tender.  If 
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so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 
that complies with the requirements of the tendering documents, 
including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete 
evaluation of the alternative, including design calculations, technical 
specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 
requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender,  
and clearly marked “ORIGINAL”.  In addition, the tenderer shall 
submit copies of the tender, in the number specified in the invitation 
to tender, and clearly marked as “COPIES”.  In the event of 
discrepancy between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 
(a) or 1.6 (b), as the case may be.  All pages of the tender where 
alterations or additions have been made shall be initialled by the 
person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 

 
3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. (See appendix to Instructions to tenderers) 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two 
inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 
and outer envelopes shall: 
 
(a) be addressed to the Employer at the address provided in the 

invitation to tender; 
 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 
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(c) provide a warning not to open before the specified time and date 

for tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified 
above not later than the time and date specified in the invitation to 
tender. However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 
Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline 
will then be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 
modification or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner envelopes additionally marked “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in 
the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 
3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications 
made pursuant to Clause 4.4, in the presence of the tenderers’ 
representatives who choose to attend at the time and in the place 
specified in the invitation to tender.  Envelopes marked 
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 
other details as may be considered appropriate, will be announced by 
the Employer at the opening.  Minutes of the tender opening, 
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including the information disclosed to those present will be prepared 
by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of  
Contract shall not be disclosed to tenderers or any other persons not 
officially concerned with such process until the award to the 
successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 
decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates.  The request for 
clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will 

determine whether each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive 
tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 
or reservation.  A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of 
the works; (b) which limits in any substantial way, inconsistent with 
the tendering documents, the Employer’s rights or the tenderer’s 
obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 
the nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and 
the amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 
opinion of the Employer, there is an obvious typographical 
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error, in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail. (See appendix) 

 
(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 
tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) (See 
appendix) 

 
(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 
purposes of valuations for Interim Certificates and valuation of 
variations. (See appendix) 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding 
upon the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security 
may be forfeited in accordance with clause 3.11. (See appendix) 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender 
the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 
accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 
tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 



 14

 
5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 
Contract is awarded.  Any effort by the Tenderer to influence the 
Employer or his employees in his decision on tender evaluation, 
tender comparison or Contract award may result in the rejection of 
the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an  
non-indigenous sub-contractor.  
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of 
Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 
reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all 
Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 
tenderers shall be informed that their tenders have not been 
successful. 

 
The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer 

and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
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amount stipulated in the Appendix to Conditions of Contract and in 
the form stipulated in the Tender documents. The Performance 
Security shall be in the amount and specified form  

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 
their tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 
days of the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from 

the date of notification of contract award unless there is an 
administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) (See appendix) 
 

6.12 Where contract price variation is allowed, the valuation shall not 
exceed 15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any 
person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about 

its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment from 
participating in future public procurement.  

 
7. Corrupt and Fraudulent practices  
 

7.1   The procuring entity requires that tenderers observe the highest 
standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 
not be involved in corrupt and fraudulent practices. 
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SECTION III – APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
The following information regarding the particulars of the tender shall complement, supplement or 
amend the provisions of the instructions to tenderers. Wherever there is a conflict between the 
provision of the instructions to tenderers and the provisions of the appendix, the provisions of the 
appendix herein shall prevail over those of the instructions to tenderers 

Instruction 
to 

tenderers 
reference 

Particulars of appendix to instruction to tenders 

1. 
General/Eligibility/Qualifications/Joint venture/Cost of tendering 

1.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MANDATORY REQUIREMENTS (M.R) 

The following mandatory requirements (MR) MUST be met notwithstanding 
other requirements before the applicant is qualified for the works. 

A. General 
i. Provide documentary evidence of the bidder Company’s Certificate of 

Incorporation / registration (legal structure). 
  

ii. Provide copy of the company’s current Certificate of Tax 
compliance issued by Kenya Revenue Authority (KRA) and valid up 
to or beyond the tender closing date. 
 

iii. Submit a completed company profile using the Qualification 
Information, Tender Questionnaire and Confidential Business 
Questionnaire attached at Page 56 to 61 herewith. 
 

iv. Provide signed Copies of Audited Accounts for the last three (3) 
years. 
 
 

v. Provide a Bid Security of Kshs 500,000.00 (Five Hundred 
Thousand Only) submitted in form of a Bank Guarantee or insurance 
bond from an Insurance company approved by the Public Procurement 
Oversight Authority (PPOA) and Valid for 30 days beyond the Tender 
Validity Period. 
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Instruction 
to 

tenderers 
reference 

Particulars of appendix to instruction to tenders 

 

2.1 

 

 

 

 

 

 

 

 

 
2.2 

 

Evaluation Criteria of Company Profile, Qualification Information,  
Tender Questionnaire and Confidential Business Questionnaire. Weighting 

%
Qualified Technical Staff in the company relevant to the Joinery and 
Furniture Installation in the construction industry who will actively be 
involved in the proposed project (MUST provide detailed CV 
accompanied by relevant academic and professional certificates from 
institutions recognized by the commission for higher education in Kenya 
 Telephone contacts MUST be provided) 
Site Manager(Marks will be awarded for Certificate and above 
qualifications to a maximum of 3No. persons) 
 

• Holder of Diploma/HND/Degree in relevant field with over 5yrs experience---10 

• Holder of Diploma/HND/Degree in relevant field with 3- 4yrs experience-------7 

• Holder of Certificate  in relevant field with over 5yrs experience------------------5 

• Holder of Diploma/HND/Degree in relevant field with under 3yrs experience---0 

• Holder of Certificate  in relevant field with under 5yrs experience-----------------0 

• Project Manager Site Agent with below Certificate level will be given zero score. 
 

 
 

30 
 
 
 
 
 
 
 
 
 

Accomplishments: (previous & current project) Details of Joinery and 
Furniture projects undertaken successfully within the last 5 years each 
worth Kshs. 30 Million and above completed or ongoing evidenced by 
letters of reference from client, certificates of occupation and completion 
certificates for the respective projects.  

• 10 marks will be awarded for EACH competed or ongoing projects worth Kshs 
30m and above (upto a maximum 4No. projects). 

• Completed or ongoing projects below Kshs. 30m  will have Zero score 
 

40 

2.3 Audited Financial Report (last three (3) years)
 
Financial Stability (15Marks)      A margin  above : 
 a) Profitability Margin                           30% will score 7.5 marks; 
                                                                10-29 %  3  marks and  
                                                                 below 10% 1 mark 
b) Liquidity Ratio                              2:1 – 7.5 marks; 
                                                                 1:1 –3 marks;  
                                                                  less than 1:1  1 mark 
c)  Evidence of Financial (15 Marks) Resources (Cash in hand  

or Lines of Credit or Over Draft facility etc ) as  
evidenced by recent bank reference letters. 

 
o Has financial resources equal to Kshs 15 Million or above ----- 15 
o Has financial resources between Kshs. 10million- 14 Million --10 
o Has financial resources below Kshs. 10million -----------------0 
o Has not given evidence of any of financial resources  --------0 

30 
 
 
 
 
 
 
 
 
 
 

 
TOTAL 100 
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Instruction 
to 

tenderers 
reference 

Particulars of appendix to instruction to tenders 

 
Note: 

i) Only Tenderers scoring 75% and above SHALL be considered for Financial 
Evaluation. 

ii) Tenderers scoring below 75% SHALL be automatically disqualified and will not 
proceed to financial evaluation.  

iii)  Responsive and prospective tenderers SHALL be subjected to due diligence 
after both Technical and Financial evaluations to confirm genuity of data and 
information submitted before consideration for Award of Contract. 

iv) The pre – bid minutes shall be an addendum to the tender. 
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CONDITIONS OF CONTRACT 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the 
following terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the 
Employer and the Contractor as recorded in the Agreement Form and 
signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose 
tender to carry out the Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document 
submitted by the Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with 
the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by 
Project Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract 
Data and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 
administration, Universities, Public Institutions and Corporations, 
etc) is the party who employs the Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
 
“The Intended Completion Date” is the date on which it is intended 
that the Contractor shall complete the Works.  The Intended 
Completion Date may be revised only by the Project Manager by 
issuing an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 
 
“Plant” is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to 
Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution 
of the Works and administering the Contract and shall be an 
“Architect” or a “Quantity Surveyor” registered under the Architects 
and Quantity Surveyors Act Cap 525 or an “Engineer” registered 
under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 
 
“Site Investigation Reports” are those reports that may be included 
in the tendering documents which are factual and interpretative about 
the surface and subsurface conditions at the Site. 
 
“Specifications” means the Specifications of the Works included in 
the Contract and any modification or addition made or approved by 
the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which varies 
the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning in 
English Language unless specifically defined.  The Project Manager 
will provide instructions clarifying queries about these Conditions of 
Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended 
Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 
 

(1) Agreement, 
 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 
 

(5) Conditions of Contract, 
 

(6) Specifications, 
 

(7) Drawings, 
 

(8) Bill of Quantities, 
 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 

 
                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                    
                    to the Employer] with three [3] copies of such further drawings or  
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                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless  

          otherwise stated. 
 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 
decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and 
responsibilities to others after notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in 
writing.  A notice shall be effective only when it is delivered. 

 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing.  Subcontracting shall not alter the Contractor’s 
obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix 
to Conditions of Contract and also with the Employer, as per the 
directions of the Project Manager.  The Contractor shall also provide 
facilities and services for them.  The Employer may modify the said 
List of Other Contractors etc., and shall notify the Contractor of any 
such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the 
Qualification Information, to carry out the functions stated in the said 
Information or other personnel approved by the Project Manager. The 
Project Manager will approve any proposed replacement of key 
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personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel listed in 
the Qualification Information.  If the Project Manager asks the 
Contractor to remove a person who is a member of the Contractor’s 
staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further 
connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings.  The Works may commence on 
the Start Date and shall be carried out in accordance with the 
Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion 
Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary 
works.  However before erecting the same, he shall submit his designs 
including specifications and drawings to the Project Manager and to 
any other relevant third parties for  their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 
 
12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value 
unexpectedly discovered on Site shall be the property of the Employer.  
The Contractor shall notify the Project Manager of such discoveries 
and carry out the Project Manager’s instructions for dealing with 
them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a 
program showing the general methods, arrangements, order, and 
timing for all the activities in the Works.  An update of the program 
shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the 
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remaining Work, including any changes to the sequence of the 
activities. 

 
The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not 
submit an updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 
next payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.  The Contractor may revise the 
program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and Compensation 
Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in 
the Appendix to Conditions of Contract , the Employer will be deemed 
to have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The 
Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the 
Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay 
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caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 
 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor.  Its business shall be to 
review the plans for the remaining Work and to deal with matters 
raised in accordance with the early warning procedure.  The Project 
Manager shall record the minutes of management meetings and 
provide copies of the same to those attending the meeting and the 
Employer.  The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management 
meeting or after the management meeting and stated in writing to all 
who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the Work, increase the Contract Price or 
delay the execution of the Works.  The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 
Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify 
the Contractor of any defects that are found.  Such inspection shall 
not affect the Contractor’s responsibilities.  The Project Manager may 
instruct the Contractor to search for a defect and to uncover and test 
any Work that the Project Manager considers may have a defect.  
Should the defect be found, the cost of uncovering and making good 
shall be borne by the Contractor, However, if there is no defect found, 
the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects  
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before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the Appendix to Conditions of Contract.  
The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project Manager 
will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the 
Contract Price. 

 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 
installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work 
done at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 
and provided the change exceeds 1 percent of the Initial Contract 
price, the Project Manager shall adjust the rate to allow for the 
change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 
Contractor. 

 
 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within seven 
days of the request or within any longer period as may be stated by 
the Project Manager and before the Variation is ordered.  

 
 

22.3 If the work in the variation corresponds with an item description in 
the Bills of Quantities and if in the opinion of the Project Manager, the 
quantity of work is not above the limit stated in Clause 21.2 or the 
timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate 
the value of the variation.  If the cost per unit of quantity changes, or  
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if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of 
Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 
which shall be based on the Project Manager’s own forecast of the 
effects of the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 
delaying the Work, no quotation shall be given and the variation shall 
be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly 
applications for payment giving sufficient details of the Work done 
and materials on Site and the amounts which the Contractor 
considers himself to be entitled to. The Project Manager shall check 
the monthly application and certify the amount to be paid to the 
Contractor within 14 days.  The value of Work executed and payable 
shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities 

of the items in the Bills of Quantities completed, materials delivered 
on Site, variations and compensation events. Such materials shall 
become the property of the Employer once the Employer has paid the 
Contractor for their value. Thereafter, they shall not be removed from 
Site without the Project Manager’s instructions except for use upon 
the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The 

Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of issue of  each 
certificate.  If the Employer makes a late payment, the Contractor 
shall be paid simple interest on the late payment in the next payment.  
Interest shall be calculated on the basis of number of days delayed  at 
a rate three percentage points above the Central Bank of Kenya’s  
average rate for base lending  prevailing as of the first day the 
payment becomes overdue. 
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23.4 If an amount certified is increased in a later certificate or as a result 
of an award by an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause.  Interest shall be 
calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to 

the Contractor shall be made in Kenya Shillings and foreign currency 
in the proportion indicated in the tender, or agreed prior to the 
execution of the Contract Agreement and indicated therein.  The rate 
of exchange for the calculation of the amount of foreign currency 
payment shall be the rate of exchange indicated in the Appendix to 
Conditions of Contract.  If the Contractor indicated foreign currencies 
for payment other than the currencies of the countries of origin of 
related goods and services the Employer reserves the right to pay the 
equivalent at the time of payment in the currencies of the countries of 
such goods and services.  The Employer and the Project Manager 
shall be notified promptly by the Contractor of an changes in the 
expected foreign currency requirements of the Contractor during the 
execution of the Works as indicated in the Schedule of Foreign 
Currency Requirements and the foreign and local currency portions of 
the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately 
such changes. 

 
23.7 In the event that an advance payment is granted, the following shall 

apply:- 
 
a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 
entitled to an advance of 10% (ten percent) of the original 
amount of the Contract.  The advance shall not be subject to 
retention money. 

 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of 
the advance payment.  The guarantee shall be in the same 
currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 
from the balance owing to the Contractor.  Reimbursement 
shall begin when the amount of the sums due under the 
Contract reaches 20% of the original amount of the Contract.  It 
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shall have been completed by the time 80% of this amount is 
reached. 

 
The amount to be repaid by way of successive deductions shall be 
calculated by means of the formula: 
 
R = A(x1 – x11) 

       80 – 20  
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a 
percentage of the original amount of the Contract.  
This figure will exceed 20% but not exceed 80%. 

 
X11     = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.  
This figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the 
Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 
to have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including 
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the Site investigation reports), from information available 
publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 
the Contract, and they cause delay or extra cost to the 
Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 
 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion 
Date shall be extended.  The Project Manager shall decide whether 
and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The  
Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 
not having given early warning or not having co-operated with the 
Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his 
intention to make a claim within thirty days after the event giving rise 
to the claim has first arisen.  The claim shall be submitted within 
thirty days thereafter. 
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Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim within 
the said thirty days and a final claim within thirty days of the end of 
the event giving rise to the claim. 

 
25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 
and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  
The adjustment shall be the change in the amount of tax payable by 
the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 
Contractor of materials to be specifically imported (by express 
provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.  Unless otherwise stated in 
the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess 
the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 
events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders.A 
copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 
then the Contract Price shall be increased or decreased by the 
amount assessed by the Project Manager based upon the 
difference, expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the 
amount of Work remaining to be executed at the date of 
publication of such increase or decrease. 
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(iii) No adjustment shall be made in respect of changes in the rates 
of wages and other emoluments and expenses which occur after 
the date of Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 
permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 
decreased by the amount to be assessed by the Project Manager based 
upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the 
rate published by the J.B.C. and applied to the quantum of the 
relevant materials which have not been taken into account in arriving 
at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or 
decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 
clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor 
the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole of 
the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 
notified to the Contractor before the end of this period have been 
corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the 
rate stated in the Appendix to Conditions of Contract for each day 
that the actual Completion Date is later than the Intended Completion 
Date.  The Employer may deduct liquidated damages from payments 
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due to the Contractor.  Payment of liquidated damages shall not alter  
the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate.  The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount and form and by a reputable bank acceptable to the 
Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of 
the Certificate of Completion. 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 
used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional work 
to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to 
property (excluding the Works, Plant, Materials and 
Equipment), which are due to; 

 
(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result of 
the Works, or 

 
(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 
employed by or contracted to him except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Employer 
or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are 
being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts stated in the Appendix to 
Conditions of Contract for the following events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for 
compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 
should have provided and recover the premiums from payments 
otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without 

the approval of the Project Manager.  Both parties shall comply with 
any conditions of insurance policies. 
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31. Completion and taking over 
 
31.1 Upon deciding that the Works are complete, the Contractor shall issue 

a written request to the Project Manager to issue a Certificate of  
Completion of the Works.  The Employer shall take over the Site and 
the Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers payable to 
him by the Employer under the Contract before the end of the Defects 
Liability Period.  The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor 
within 30 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 30 days a 
schedule that states the scope of the corrections or additions that are 
necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable 
to the Contractor and issue a Payment Certificate.  The Employer 
shall pay the Contractor the amount due in the Final Certificate 
within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  These 
fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 
not been authorised by the Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 
(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 
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(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract 

to the Project Manager for a cause other than those listed under 
Clause 33.1 above, the Project Manager shall decide whether the 
breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.  The Project Manager shall immediately 
thereafter arrange for a meeting for the purpose of taking record of the 
Works executed and materials , goods, equipment and temporary 
buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the Work done and materials ordered and 
delivered to Site up to the date of the issue of the certificate.  
Additional liquidated damages shall not apply.  If the total amount 
due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the Work 
done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the 
Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
Works and use all materials on the Site, plant, equipment and 
temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when 
required, within such reasonable time as the Project Manager may in 
writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or 
damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor. 
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Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to make 
any payment to the Contractor, but upon such completion as 
aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses 
properly incurred by the Employer and, if such amount added to the 
money paid to the Contractor before such determination exceeds the 
total amount which would have been payable on due completion in 
accordance with this Contract the difference shall be a debt payable to 
the Employer by the Contractor; and if the said amount added to the 
said money be less than the said total amount, the difference shall be 
a debt payable by the Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated.  The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall be 
paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favour  
or disfavour to any person in relation to this or any other contract for 
the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 
on his behalf or to his knowledge, unless before the Contract is made 
particulars of any such commission and of the terms and conditions 
of any agreement for the payment thereof have been disclosed in 
writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone 
employed by him or acting on his behalf (whether with or without the 
knowledge of the Contractor) shall be an offence under the provisions 
of the Public Procurement Regulations issued under The Exchequer 
and Audit Act Cap 412 of the Laws of Kenya. 
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37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or 
the Project Manager on his behalf and the Contractor, either during 
the progress or after the completion or termination of the Works, such 
dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment 
of an Arbitrator within thirty days of the notice.  The dispute shall be 
referred to the arbitration and final decision of a person to be agreed 
between the parties.  Failing agreement to concur in the appointment 
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or 
Vice Chairman of any of the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first 
by the aggrieved party shall take precedence over all other 
institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 
Contract to the discretion of the Project Manager, or the withholding 
by the Project Manager of any certificate to which the Contractor may 
claim to be entitled to or the measurement and valuation referred to 
in clause 23.0 of these conditions, or the rights and liabilities of the 
parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 
been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commence unless an attempt 
has in the first instance been made by the parties to settle such 
dispute or difference amicably with or without the assistance of third 
parties.  Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 
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abandonment of the Works or termination of the Contract by either 
party: 

 
37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks    
or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 
alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 
valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and award any sums which ought 
to have been the subject of or included in any certificate. 

 
 
 

37.8 The Arbitrator shall, without prejudice to the generality of his powers,  
 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in 
dispute which shall be submitted to him in the same manner as if no 
such certificate, opinion, decision requirement or notice had been 
given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the 

parties. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS 
 

Name:  CENTRAL BANK OF KENYA 
 
Address:  P.O. BOX 60000 – 00200, NAIROBI 
 
Name of Authorised Representative:  DIRECTOR , DEPARTMENT OF ESTATES & 
TRANSPORT, CENTRAL BANK OF KENYA 
 
Telephone:  2860000 
 
Facsimile:  340192 
 
E-mail: comms@centralbank.go.ke 
 
The Project Manager is 
 
Name:  DIRECTOR , DEPARTMENT OF ESTATES & TRANSPORT, CENTRAL BANK OF 
KENYA 
 
Address:  P.O. BOX 60000 – 00200, NAIROBI 
 
Telephone:  2860000 
 
Facsimile:  340192 
 
E-mail: comms@centralbank.go.ke 
 
The name (and identification number) of the Contract is PROPOSED OFFICE 
MODERNISATION AND CREATION OF WORKSTATIONS, PHASE III –
INCORPORATING FIRE SAFETY, OCCUPATIONAL SAFETY AND HEALTH 
SERVICES. 
 
The Works consist of MODERNISATION AND CREATION OFWORK STATIONS AND 
INCLUDES FIRE SAFETY, OCCUPATIONAL SAFETY AND HEALTH SERVICESAT 
CENTRAL BANK OF KENYA BUILDING AND HEALTH FACILITIES AT MARSHALL 
HOUSE, NAIROBI. 
 
Tender validity is 120 days  
 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be 55 - 70 WEEKS FROM DATE 
OF POSSESSIONAND THE BIDDER TO QUOTE FOR THE CONSTRUCTION PERIOD 
ALONG THIS GUIDELINE AND PROVIDE A WORKS PROGRAM 
 
The following documents also form part of the Contract: 
AS LISTED IN CLAUSE 2.30 OF THE CONDITIONS OF CONTRACT 
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The Contractor shall submit a revised program for the Works within 14 days of delivery of the Letter 
of Acceptance. 
 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Site is located at  CENTRAL BANK OF KENYA, HEADQUARTER, HAILE SELASSIE 
AVENUE, AND THE BANK HEALTH SERVICES AT MARSHAL HOUSE, HARAMBEE 
AVENUE, NAIROBI  
 
 
The Defects Liability period is 180 days. NOTE: All equipment to have a minimum of 1 (one) year 
warranty. The tenderer shall be agreeable to undertake 3 (three) years maintenance period after 
expiry of warranty period and if called upon to do so by the employer. 
 
The minimum insurance covers shall be; 
 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               
respect of the Contractor’s faulty design is Kshs 2.00M 

 
2.   The minimum cover for loss or damage to Equipment is Kshs 1.00M 
 
3.   The minimum for insurance of other property is Kshs 5.00M 
 
4.   The minimum cover for personal injury or death insurance 
 

• For the Contractor’s employees is Kshs 2.00M 
 
• And for other people is Kshs 2.00M 

 
The following events shall also be Compensation Events: 
 
1.      AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT. 
 
2. __________________________________________________________ 
 
3. __________________________________________________________ 
 
4. __________________________________________________________ 
 
The period between Program updates is  14 days. 
 
The amount to be withheld for late submission of an updated Program is  FULL CERTIFICATE 
 
The proportion of payments retained is  10% percent. The limit of retention is 5% percent. 
 
The Price Adjustment Clause SHALL NOT APPLY (shall/shall not) apply 
 
The liquidated damages for the whole of the Works is Kshs. 581,000 (per week) 
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The Performance Security shall be for the following minimum amounts equivalent as a percentage of 
the Contract Price 5 percent (%) 
 
The Completion Period for the Works is 55 - 70  WEEKS AND THE BIDDER TO QUOTE FOR 
THE CONSTRUCTION PERIOD ALONG THIS GUIDELINE AND PROVIDE A WORKS 
PROGRAM 
 
The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE 
 
The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 
 
Advance Payment SHALL BE GRANTED for imported goods and equipment only upon 
submission of advance payment guarantee from a commercial bank. 
 
Price for VAT should be included at Grand Summary page and amount shown 
 
PREPARATION OF TENDERS 
 
The tenderer shall submit ONE ORIGINAL and ONE COPY (HARD COPY ONLY) of the bid 
document in accordance with clause 3.14 page 12 of the Instructions to tenderers. 
 

SUBMISSION OF TENDERS 

The tenderer shall seal the original and copy of the tender in two inner envelopes and one outer 
envelope, duly marking the inner envelopes as “ORIGINAL” and “COPY” as appropriate.  The 
inner and outer envelopes shall: 

A. be addressed to the Employer at the address provided in the invitation to tender; 
B. bear the name and identification number of the Contract as defined in the invitation to 

tender; and  
C. Provide a warning not to open before the specified time and date for tender opening. 

TENDER OPENING AND EVALUATION. 
 
The tenderers’ names, the tender prices, the total amount of each tender and of any alternative tender 
(if alternatives have been requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the opening.  Minutes of the tender 
opening, including the information disclosed to those present will be prepared by the Employer. 
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EVALUATION AND ERROR CORRECTION 
 
The evaluation and error correction shall be undertaken in accordance with clause 50 subsections (1) 
to (3) of THE PUBLIC PROCUREMENT AND DISPOSAL REGULATIONS (2006) and 
consequently the figure to be considered for award by the tender committee shall be the corrected 
and evaluated price in accordance with the above referenced clause. Therefore instructions to 
tenderers herewith shall be amended, read and construed accordingly. Confirmation shall be sought 
in writing from the tenderers whose tender sums will be determined to have any arithmetic errors to 
confirm whether they accept the corrected tender sums or not. 
 
COMPARISON OF RATES. 
 
The evaluation committee will compare rates offered by different qualified bidders and note if there 
is inconsistency of rates or front loading. The Evaluation Committee will make a judgment and 
appropriate decision based on this comparison giving evidence for the decision made. 
 
 
TENDER DOCUMENTS. 
 

The complete set of tender documents comprises the documents listed below and any addenda issued in 
accordance with Clause 2.4. 

 
A. These Instructions to Tenderers 
B. Appendix to Instructions to Tenderers 
C. Form of Tender and Qualification Information 
D. Conditions of Contract 
E. Appendix to Conditions of Contract 
F. Bills of Quantities 
G. Forms of Securities 
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SECTION VI – SPECIFICATIONS AND LIST OF DRAWINGS 

Specifications and list of drawings are included in the respective documents 
together with the bill of quantities. 
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SECTION VII - BILL OF QUANTITIES 

 
The Bills of Quantities are annexed in 12 separate volumes as follows; 
 

Volume 2: Builders work – MAIN CONTRACTOR. 

Volume 3: Electrical installations – NOMINATED SUBCONTRACTOR.   

Volume 4: Plumbing, drainage and firefighting installations – NOMINATED 

SUBCONTRACTOR.   

Volume 5: Air Conditioning & Mechanical Ventilation – NOMINATED 

SUBCONTRACTOR.   

Volume 6: Lift Installations – NOMINATED SUBCONTRACTOR.    

Volume 7: Structured Cabling – NOMINATED SUBCONTRACTOR.   

Volume 8: PABX Installations – NOMINATED SUBCONTRACTOR.   

Volume 9: Fire Alarm system installations – NOMINATED SUBCONTRACTOR.   

Volume 10: UPS equipment installation – NOMINATED SUBCONTRACTOR.   

Volume 11: Audio Visual equipment installation – NOMINATED SUBCONTRACTOR.    

Volume 12: Furniture suppliers – NOMINATED SUBCONTRACTOR.   
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SECTION VIII – STANDARD FORM 

 
 (i)        Form of Tender 

(ii)         Letter of Acceptance 
(iii)         Form of Agreement 
(iv)         Form of Tender Security 
(v)         Performance Bank Guarantee  
(vi)          Bank Guarantee for Advance Payment 
(vii)   Qualification Information 
(viii)         Tender Questionnaire 
(ix)         Confidential Business Questionnaire 
(x)         Statement of Foreign Currency Requirement 
(xi) Details of Sub-Contractors 
(xii) Letter of Notification of Award 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       __________________________[Name of Contract] 
 
Dear Sir, 
 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct, install and complete such Works and remedy any defects therein 
for the sum of Kshs._____________________________[Amount in figures]Kenya 
Shillings_________________________________________________________________________
__________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Appendix to Conditions of Contract. 
 

3. We quote to carry out the works in                                weeks to which we have 
provided a works program. 
 

4.   We agree to abide by this tender until ___________________[Insert date], and it shall 
remain binding upon us and may be accepted at any time before that date. 

 
5. Unless and until a formal Agreement is prepared and executed this  tender together 

with your written acceptance thereof, shall constitute a binding Contract between us. 
 
6. We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Employer] 
of___________________________________________[Address of Employer] 
 
Witness;  Name______________________________________  
 
         Address_____________________________________  
 
      Signature___________________________________ 
 
      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
             
      _______________________[date] 
 
To:  _______________________ 
 [name of the Contractor] 
 
 _____________________ 
 [address of the Contractor] 
 
Dear Sir, 
 
This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 
[name of the Contract and identification number,as given in the Tender documents] 
for the Contract Price of Kshs.  __________________________ [amount in 
figures][Kenya Shillings______________________________(amount in words) ]  in 
accordance with the Instructions to Tenderers is hereby accepted. 
 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 
 
Authorized Signature  ………………………………………………………………… 
 
Name and Title of Signatory  ………………………………………………………… 
 
Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered 
office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 
________________________________________________________of[or whose registered 
office is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) 
located at______________________________[Place/location of the Works]and the 
Employer has accepted the tender submitted by the Contractor for the execution 
and completion of such Works and the remedying of any defects therein for the 
Contract Price of Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
 
3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all respects with the provisions 
of the Contract. 
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4.     The Employer hereby covenants to pay the Contractor in      
        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  
        times and in the manner prescribed by the Contract. 
 
IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 
 
The common Seal of  _________________________________________________ 
 
Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 
 
In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 
 
                                  Signature___________________________________ 
 

[ii] Name _______________________________________ 
 
     Address_____________________________________ 
 
    Signature____________________________________                                  
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FORM OF TENDER SECURITY 
 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has 
submitted his tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 
registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents  
sealed with the Common Seal of the said Bank this ……………. Day of 
………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after 
the period of tender validity, and any demand in respect thereof should 
reach the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)   ___________(Date) 
      __________________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to execute 
_______________ (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the 
sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 
(amount of Guarantee in words), and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits 
of Kenya Shillings _________________________ (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of 
Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to 
___________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding Kshs________________________[amount of 
Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms 
of the Contract or of the Works to be performed thereunder or of any of the 
Contract documents which may be made between ________________________[name 
of Employer] and the Contractor, shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full 
payment of the same amount from the Contract. 
 
Yours faithfully, 
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Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five 
years 

Year Volume 
 

 Currency                 Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 
committed, including expected completion date. 

 
Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 
      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 
          

 
1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.   
 
 

Item of 
Equipment    

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number 
available 

Owned, leased 
(from whom?), 
or to be 
purchased 
(from whom?) 

_________
_________ 
_________
(etc.)  

____________
____________
____________ 

___________
___________
___________ 
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical 
data.   

 
Position Name Years of 

experience 
(general) 

Years of 
experience in 
proposed position 

Project Manager 
__________________ 
___________________ 
 
 
(etc.) 
 

 
 
 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and 

loss statements, auditor’s reports, etc.  List below and attach copies. 
 
_____________________________________________________________________
___________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and 
attach copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks 
that may provide reference if contacted by the Employer. 

 
 __________________________________________________________________ 

           ____________________________________________________________ 
 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers. 
              ____________________________________________________________ 
____________________________________________________________ 
_____________________________________________ 

 
1.10 Proposed program (work method and schedule) for the whole of the 

Works.  
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2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and 
which is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, 
authorized to incur liabilities  and receive instructions for and 
on behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 
2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 
 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This 

is essential if the tenderer does not have his registered address in Kenya 
(name, address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
       _______________________ 
       Signature of Tenderer 
 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
(You are advised that it is a serious commission to give false information under this 

section as it may render your bid being automatically disqualified). 

 

PART I: GENERAL INFORMATION 

a) The questionnaire must be fully and comprehensively completed in all respects. 

b) Information given by the applicant shall be treated in strict confidence. 

c) Any information given and later found to be incorrect shall lead to disqualification 

of the Tenderer. 

d) Deliberately incorrect information leads to disqualification of the application. 

e) Canvassing will lead to automatic disqualification of the applicant. 

 

PART II: BIDDER DETAIL 

The purpose of this section is to provide the required background information of the 

bidder organization. 

 

1) Provide documentary evidence of the registered name and number of your 

company and date of Registration. 

Company Name Company 

Registration Number 
Registration Date 

   

2) Give full details of your Bankers. 

 

 

PART III:  CONTACT PERSON(S) DETAIL 

 

3) Provide the contact person (s) name(s), addresses, phone numbers etc. 

Contact Person Name  

Landline Telephone Number  

Cellular Telephone Number  

Facsimile Telephone Number  

E-mail  

Postal Address  
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Physical Address  

4) Please provide evidence of the registered street and postal addresses of the 

bidding organization 

Registered Street Address Registered Postal Address of your 

organisation 
  
LR No.  

5) Please provide evidence of current registration with relevant regulatory body 

within your industry, if any. 

 

 

PART IX:  CERTIFICATION 

 

 I/We do hereby certify that the above information is correct in all respects. 
 
FULL NAME: …………………………………………………………………… 

 
DESIGNATION/POSITION:.………………………………………………… 
 
SIGNATURE: ……………………………………………………………………. 
 
DATE: ……………………………………………………………………………. 
 

COMPANY SEAL AND/OR STAMP: …………………………………………. 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would 
require in accordance with Clause 21 of the Conditions of Contract, which is 
attached hereto, the following percentage: 
 
(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 
 
 
Currency in which foreign exchange element is required: 
 
……………………………………………………………………………………… 
 
Date:  The ………… Day of …………….. 20……………. 
 
Enter 0% (zero percent) if no payment will be made in foreign currency. 
 
Maximum foreign currency requirement shall be _____________(percent) of 
the Contract Sum, less Fluctuations. 
 
 
 

 
 
       _____________________ 
       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 
employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet:  ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
     ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
     ……………………………… 
      
     ……………………………… 
 

(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 
     …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 
   _____________________ 
To:   
         
   
   
 
RE: Tender No.  
 
        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned 
tender have been awarded to you.  
  
  
 

1. Please acknowledge receipt of this letter of notification signifying your 
acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
   

   
   
 
 
      

          SIGNED FOR ACCOUNTING OFFICER 
 
 

 
 
 
 
 
 
 
 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

BILL NO. 2 
PARTICULAR PRELIMINARIES 

 



ITEM DESCRIPTION KSHS

BILL NO. 02

PARTICULAR PRELIMINARIES

A PRICING ITEMS FOR PARTICULAR  PRELIMINARIES

Prices shall be inserted against items of ‘preliminaries’ in the tenderer’s priced Bill of
Quantities. The Contractor is advised to read and understand all preliminaries. Preliminary items
not priced shall be deemed to have been included in the rates of items in the Bill of Quantities. 

B DESCRIPTION OF THE SCOPE OF WORKS.

The works to be carried out under this Contract involve Office Modernization and Creation of
Work Stations and includes, Fire Safety, Occupational and Health Services, Electrical and
Mechanical Installations and Exterior Refurbishment of Central Bank of Kenya Building and
health services at Marshal House. Some internal demolition work will be necessary. The 
Tenderer to note that this is a renovation project where operations of Central Bank of Kenya
should and will continue as renovation work is in progress. The tenderer to further note Central
Bank of Kenya is a security installation where all security matters shall be obeyed and adhered to 
and all those working therein shall be vetted and shall work there to the descrition of Central
Bank of Kenya.                                                                        

C MEASUREMENTS 

In the event of discrepancy between the Bill of Quantities and the actual works, the site
measurements shall generally take precedence. However, such discrepancies between any
Contract documents shall immediately be reported to the Project Manager in accordance with
Clause NO. 22 of the Conditions of Contract. The discrepancies shall then be treated as a
variation and be dealt with in accordance with Clause 22 of the said Conditions.

D LOCATION OF THE SITE

The site is located at Central Bank of Kenya, (Headquarter), and Marshals House along, Haile
Sellasie and Harambee Avenue respectively. The tenderer is advised to visit the site to familiarize
him/her self with its nature and position as no claim will be entertained for lack of knowledge in
this respect.

 

E CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the
site as they accumulate and upon completion of the works, remove and clear away all plants,
equipment, rubbish, unused materials, and stains and leave in a clean tidy state to the
satisfaction of the Project Manager.
The whole of the works shall be delivered up clean, complete and perfect in condition in every
respect to the satisfaction of the Project Manager.

TOTAL CARRIED TO COLLECTION

PP/1

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION KSHS

A CLAIMS

It shall be a condition of this Contract that upon it becoming reasonably apparent to the
Contractor that he has incurred losses and/or expenses due to any of the Contract Conditions,
or by any other reason whatsoever, he shall present such claim or intent to claim notice to the
Project Manager within the Contract period and in accordance with Conditions of Contract
Clauses No. 19 and No. 24. No claim shall be entertained upon the expiry of the said Contract
period.

B PAYMENTS

Payment will be done on monthly basis by the Project Manager on application by the Contactor.
All payments shall be made by Client Department upon certification by the Project Manager.
Subcontractors shall be paid through the Main Contractor. The Main Contractor must confirm
that they have paid subcontractors to be legible for subsequent certificates. The Project 
Manager reserves the right to pay subcontractors directly.

C PREVENTION OF ACCIDENTS , DAMAGE OR LOSS

The Contractor is notified that the works are to be carried out on a fairly busy site where the 
Client is going on with other normal activities. He/she is therefore instructed to take reasonable 
care in the execution of the works so as to prevent accidents, damage or loss and disruption of 
normal activities being carried out by the Client. The Contractor is also notified Central Bank of 
Kenya is a security installations where all persons working therein will be vetted before 
admittance. Further, there may be restricted time operations without prior notice to the 
Contractor .The Contractor shall allow in his rates any expenses he deems necessary by taking y y y g
such care within the site. NO claim will be entertained for failure to allow for this item.

D WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in the course
of execution of the works for the Client may in some cases ask for stoppage of the works until
some activities within the site are completed. The Contractor shall allow in his rates any
expenses he deems necessary for such interference encounters.

E NO LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting workers to
and from site during the Contact Period.

F STORAGE OF MATERIALS.

The Contractor is notified that there is no storage space on site and they shall procure material
storage space elsewhere and in premises nearby the site for the entire construction period. The
Contractor shall allow for the cost of the Procurement of storage space in their tender rates and
no claim will be admitted for the failure to do so.

G PRICING NOTES

PP/2

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION KSHS
The tenderer shall include for all cost in executing the whole of the works, including transport, 
replacing damaged items, fixing, all to comply with the said Conditions of Contract. The tenderer 
to note that this is a tender whereby the Main Contractor forms a consortia with relevant 
subcontractors in a regulated and controlled domestic arrangement of contract.

TOTAL CARRIED TO COLLECTION

PP/3

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION KSHS

A SECURITY OF THE WORKS

The Contractor shall allow for providing adequate security for the works and workers during the
Contract. No claim will be entertained for lack of enough security in this respect

B URGENCY OF THE WORKS

The Contractor should note that these works are very urgent and must be completed within the
agreed contract period.

C PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be in the site stores before they are considered
for payment, unless specifically exempted by the Project Manager. This is to include materials of
the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

Payment of Furniture related materials on site shall only be made on furniture that is completely
assembled on site.

D EXISTING SERVICES  

Prior to the commencement of any work, the Contractor is to ascertain from the relevant
authority the exact position, depth and level of all existing services in the and he/she shall make
whatever provisions that may be required by the authority for support maintenance andwhatever provisions that may be required by the authority for support, maintenance and
protection of such services.

E PERFORMANCE BOND

A performance bond in the form of unconditional bank guarantee will be required is 5% of the
bid price in accordance with clause No. 28 of the Conditions of Contract on award of contract. No
payment on account for the works executed will be made to the Contractor until he has
submitted the Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved bank.

F TENDER DOCUMENT

Tender documents are listed in the Instruction to Tenderers and all documents in connection
therewith, as specified above must be delivered in the addressed envelope which should be
properly sealed and deposited at the offices as specified in the letter accompanying these
documents.
Tenders will be opened at the time specified in the letter accompanying these documents.
Tenders delivered or received later than the above time will not be opened.

The tenderer shall submit one original and one copy of the bid document

G BID SECURITY

A bid bond of Kshs. 2,000,000.00 (Two million only) in form of Bank Guarantee from a 
reputable bank or PPOA approved insurance company shall be submitted together with the 
tender document. Any tender not accompanied by Bid Security stipulated shall automatically be 
disqualified.

PP/4

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION KSHS
TOTAL CARRIED TO COLLECTION

PP/5

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION KSHS

A VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b) operative
from 1st September, 1993 which requires payment of VAT on all contracts. The Contractor must therefore
add VAT on the Grand Summary Page as shown in the Bills of Quantities.

B WITHHOLDING TAX

Withholding tax shall be deducted and shall be remitted to the Commissioner of Tax in
accordance with the Law through all interim payments.

C CONDITIONS AND FORMS OF CONTRACT.

The Conditions of Contract and Forms of Contract shall be as Section III and Section VIII of
Standard Bidding Document annexed herewith in this Bidding Documents. These Conditions and
Forms of Contract are available during working hours at the offices of the Project Manager.

D CONTRACT COMPLETION PERIOD

The Contract Completion Period and terms of the Conditions of Contract must be strictly adhered to.  

The "PROJECT MANAGER" shall strictly monitor the Contractor's progress 

in relation to the progress chart and should it be found necessary, the 

"PROJECT MANAGER" shall inform the Contractor in writing that his actual 

performance on site is not satisfactory.

In all such cases , the Contractor shall accelerate his rate of performance , 

production and progress by all means such as additional labour , plant e.t.c., 

and working overtime all at his cost.

MATERIALS' TESTING

E Allow a Prime  Cost Sum of Kenya Shillings One hundred fifty thousand  Only for the testing of 150,000.00 
materials for the duration of the Contract

F Include a Percentage Sum for the Contractor's Cost and Profit for the above                                   %

 
G PARTICULARS OF INSERTIONS TO BE MADE IN THE

APPENDIX TO CONTRACT AGREEMENT

The following are insertions to be made in the appendix to the Contract 

Agreement. 

(i)           Period of final measurement       - 6 Months  from practical completion 

              date                                                                              

(ii)          Defects Liability Period                - 6 Months  from practical for building works

              completion date                                                           
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ITEM DESCRIPTION KSHS

                                                                -  12 Months for Civil Works (e.g. Parking area)

                                                                    ( Conditions of Contract Clause No. 20)

                                                               - All equipment to have a minimum of 1 (one) year warranty

(iii)         Date for Possession                      - To be agreed with the 

              "PROJECT MANAGER"                     [Conditions of Contract Clause NO. 14)

(iv)         Date of Completion                       - 55 - 70months  from date of  Possession

                                                    The bidder to quote for the  Construction Period along this guide line.

                                                                    [Conditions of Contract Clause NO. 31).

(v)          Liquidated and Ascertained   Damages Conditions of Contract Clause NO. 27.

              shall be Kshs. 581,000/= per Calendar week.

(vi)         Period of issuing Interim Certificates

                                      - Monthly     [Conditions   of Contract Clause No. 23.1) 

(vii)        Period of Honouring Certificates

                                    - Twenty eight (28) Days    [Conditions Conditions of Contract Clause NO. 23.1]  

(viii)        Percentage of Certified value retained  

                                     - 10%                 [Conditions Conditions of Contract Clause NO. 26]

(ix)         Limit of retention fund(ix)         Limit of retention fund

                                     -  5%  of Contract Sum  [Conditions Conditions of Contract Clause NO. 26]

(x)     Performance  Bond     ** The Bond required shall be  from an approved Bank 
Guarantee or from PPOA approved Insurance Company and shall be 5% of the Contract 
Price.

[Conditions of Contract Clause NO. 28]

A OFFICE FOR THE PROJECT MANAGER

The Employer shall provide office for the Project Manager complete with necessary facilities where 
site meetings shall be held.

B NUISANCE

The CENTRAL BANK AND HEALTH FACILITIES AT MARSHALL HOUSE  shall continue to be 
operation during the Construction period and Contractor to allow for this in their pricing

The Contractor shall not directly or indirectly or otherwise by himself or through 

his agents cause nuisance to users of the buildings, adjacent building  or near the site or any way obstruct 

on going operation's should he do so he shall be directly responsible for such acts and any costs 
to compliance with this Clause shall have been deemed to be included in tender rates .

C APPENDICES

The Appendices to the Bills of Quantities shall be regarded for contract purposes as 

part of the Bill and shall be read and construed with the appropriate sections of the  

Bills if contained therein
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ITEM DESCRIPTION KSHS

TOTAL CARRIED TO COLLECTION 

A SUFFICIENCY OF TENDER

The Main Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the rates  

and prices stated in the Bills of Quantities which rates and prices shall cover all his  

obligations  under the contract and all matters and things necessary for the proper  

completion of  the works.

B NO SUBCONTRACTING OF BUILDING WORKS.

Subcontracting of building works will not be admissible under whatsoever circumstances.
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BILL NO. 02

COLLECTION

Brought Forward From Page PP/1

Brought Forward From Page PP/2

Brought Forward From Page PP/3

Brought Forward From Page PP/4

Brought Forward From Page PP/5

Brought Forward From Page PP/6
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TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO  MAIN SUMMARY BUILDERS WORK
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BILL NO. 3 
GENERAL RELIMINARIES 

 



ITEM KSHS

A

B

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimeter

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                             Shall mean Pairs

B.S.                             Shall mean the British Standard Specification Published

Ditto                            Shall mean the whole of the preceding description except as 

                                    qualified in the description in which it occurs, where it occurs 

                                    in brackets it shall mean the whole of the proceeding 

                                    description which is contained within the appropriate brackets.

M.S.                          Shall mean measured separately.

                                    by the British Standards Institution, 2 Park Street, London W.I., 
England.

a.b.d                             Shall mean as before described.

PRICING OF ITEMS OF  GENERAL PRELIMINARIES AND PREAMBLES

GENERAL PRELIMINARIES

DESCRIPTION

The Contractor shall be deemed to have included in his prices or rates for various items in the
Bills of Quantities of Specifications for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in the Contract.

Prices shall be inserted against items of preliminaries in the Contractor's priced Bills of
Quantities and Specifications.

BILL NO. 03

TOTAL CARRIED TO COLLECTION

Throughout these bills, units of measurement and terms are abbreviated and shall be 
interpreted as follows

The Contractor to note that this is a Domestic Subcontractors tender with regulated
and approved Domestic Subcontrcators and the tenderer is to price for general
preliminaries inclusive of Domestic Subcontractors needs. These General Preliminaries
shall br read, construed and priced along side these Bills of Quantities and the
Domestic Subcontractor Bills of Quantities all spanning Vol. No. 2 of 14 to Vol. NO. 13
of 14. No Claim shall be entertained for failure to do so or failure to price accordingly
or failure to consult with Domestic Subcontractors on issues of preliminaries pricing
and allawance of the same in their rates.
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ITEM KSHSDESCRIPTION

A EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance;

B THE EMPLOYER

C

PROJECT CONSULTANTS:

D CONSULTING ARCHITECT.

The term "Consulting Architect" shall be deemed to mean " M/S EDON CONSULTANTS 
 INTERNATIONAL LTD OF P.O BOX 19684 - 00202 , NAIROBI.
Any instructions, directions, approvals, and correspondence as regards this contract  
from the Consulting Architects shall be deemed for all purposes  in the works
as instructions, directions, approvals and correspondence from the Project Manager and 
shall be carried out appropriately as the actions of the Project Manager.

E CONSULTING QUANTITY SURVEYOR.

The term "Consulting Quantity Surveyor" shall be deemed to mean "M/S QUANTI - BILL
CONSULT OF P.O. BOX 34360 - 00100, NAIROBI. Any instructions, directions, approvals,
valuations and correspondence from the Consulting Quantity Surveyors shall be deemed
for all contractual purposes in the works to be instructions, directions approvals valuations

PROJECT MANAGER
The  term "PM" wherever used in this Bills of Quantities shall be deemed to imply the Project 
Manager as defined in Conditions of Contract or such person or persons as may be duly 
authorized to represent him on behalf of the Employer. 

The "Employer" is the CENTRAL BANK OF KENYA

Clause B19(a) of the Standard Method of Measurement is deleted and the following Clause is 
substituted:-

Fix Only;

"Fix Only" Shall mean take and delivery at the nearest Rail Station (unless otherwise stated),
pay all demurrage charges, load and transport to site where necessary, distribute to position,
hoist and fix only.

The term "Employer" and Central Bank of Kenya wherever used in the Contract Document 
shall be synonymous.

Attendance on nominated Sub-Contractors shall be given as an item in each case and shall
be deemed to include: allowing use of standing scaffolding, mesh rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary,
providing space for office accommodation, and for storage of plant and materials; providing
light and water for the works; clearing away rubbish; unloading checking providing electric
power and removing and replacing duct covers, pipe chasings and the like necessary for the
execution and testing of Sub-Contractor's work and being responsible for the accuracy of the
same. 

TOTAL CARRIED TO SUMMARY

 from the Project Manager and shall be carried out appropriately as the actions of the Project 
Manager
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ITEM KSHSDESCRIPTION

A  CONSULTING ELECTRICAL ENGINEER.

ASSOCIATES LTD OF  P.O. BOX  7375 - 00300, NAIROBI. Any instructions, 
directions, approvals, valuations and correspondence from the Consulting Electrical 
Engineer shall be deemed  for all contractual purposes in the works to be 
instructions, directions, approvals, valuations from the Project Manager and shall be 
carried out appropriately as the actions of the Project Manager.

B CONSULTING MECHANICAL ENGINEER.

ASSOCIATES LTD OF  P.O. BOX 7375 - 00300, NAIROBI. Any instructions, 
directions, approvals, valuations and correspondence from the Consulting Mechanical 
Engineer shall be deemed for all contractual purposes in the works to be
instructions, directions, approvals, valuations from the Project Manager and shall be 
carried out appropriately as the actions of the Project Manager.

C

D PLANT, TOOLS AND VEHICLES

E TRANSPORT

F

All materials and workmanship used in the execution of the works shall be of the best quality 
and description unless otherwise stated. The Contractor shall order all materials to be 
obtained from overseas   immediately after the contract is signed and shall also order for 
materials to be obtained from local sources as early as necessary to ensure that they are 
onsite when require for use in the works. The Bills of Quantities shall not be used for the 
purposes of ordering materials.

Allow for providing all scaffolding, plants, tools and vehicles required for the works except in 
so far as may be stated otherwise herein and except for such items specifically and only 
required for use of nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind afterwards in the permanent works.

TOTAL CARRIED TO SUMMARY

MATERIALS AND WORKMANSHIP

The term "Consulting Electrical Engineer" shall be deemed to mean " M/S FERADON 

The term "Consulting Mechanical Engineer" shall be deemed to mean" M/S  FERADON 

FORM OF CONTRACT.

Allow for transport of workmen, materials, etc. to and from the site at such hours and by 
such routes as may be permitted by competent Authorities

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 
Document for Procurement of Building and Associated  Civil Engineering Works (issued by 
Public Procurement Oversight Authority (PPOA) in January 2007). The Conditions of Contract 
are also included herein. These are numbered Clauses No. 01 to 38 as set out in pages 18 to 
40 of these tender document. Particular of insertions to be made in Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these Bill of Quantities.
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ITEM KSHSDESCRIPTION

A

B STORAGE OF MATERIALS

C SAMPLES

D GOVERNMENT ACT REGARDING WORK PEOPLE ETC.

E

F

Maintain as required throughout the execution of the works and make good any damage to
Public or Private roads arising from or subsequent upon the execution of the works to the
satisfaction of the local and other competent authority and the Project Manager.

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved by the PROJECT MANAGER may
reject any materials or workmanship not in his opinion not to the approved sample. The
PROJECT MANAGER shall arrange for testing of such materials as he/she may at his/her
discretion deem desirable, but the testing shall be made at the expense of the Contractor and
not at the expense of the PROJECT MANAGER. The Contractor shall pay for the testing in
accordance with the current scale of testing charges laid down by Ministry of Public Works

SIGN FOR MATERIALS SUPPLIED

SECURITY OF WORKS, ETC.

PUBLIC AND PRIVATE ROADS

TOTAL CARRIED TO SUMMARY

Allow for complying with Government Acts, order and Regulations in connection with the
employment of Labor and other matters related to the execution of the works. In particular,
the Contractors attention is drawn to the provisions of the Factory Act of , 1950 and the
tenderer must include for all costs arising or resulting from compliance with any Act, Order
or Regulation relating to insurance, pensions, and holidays for workpeople or so the safety,
and welfare of the work people. The Contractor must make himself fully acquainted
with current Acts and Regulations, including police regulations regarding movements,
housing, security and control of labor, labor camps, passes for transport, etc. It is important
that the Contractor, before tendering obtains information regarding all such regulations
and/or restrictions which may affect the organization of the works, supply and control of
labor, etc, and allow accordingly in his tender. No claim shall be entertained for lack of
knowledge in this respect.

The Contractor shall be entirely responsible for the security of the works, materials, plant,
personnel, etc, both his own and subcontractor's and must provide all necessary watching,
lighting and precautions necessary to ensure security against theft, loss or damage and the
protection of the public.

The Contractor shall be required to sign receipts  for all articles and materials supplied by the 
Project Manager at the time of taking delivery thereof, as having received them in good order 
and condition, and will thereafter be responsible for any such loss  or damage and for 
replacement of such any loss with articles and/or materials  which shall be supplied by the 
Project Manager at the current market prices including Customs Duty and VAT , all at the 
Contractors own cost and expenses, to the satisfaction of the PROJECT MANAGER.

The procedure for submitting samples of materials for testing and the method of marking for 
identification shall be laid down by the PROJECT MANAGER. The Contractor shall allow in 
his tender for such samples and tests except for those in connection with nominated 
subcontractor's work.

The Contractor is adviced the bank will not allow on - site storage of materials for lack of 
space and the Contractor shall procure storage space elsewhere as detailed in page PP/2 item 
C. This being a consortia contract, the Main Contractor to allow for the storage facilities for 
the subcontractors.
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A EXISTING PROPERTY

D

E ACCESS TO SITE.

F AREA TO BE OCCUPIED BY THE CONTRACTOR

G WATER AND ELECTRICITY SUPPLY

A

TOTAL CARRIED TO COLLECTION

Means of accessing the site shall be agreed with the PROJECT MANAGER prior to
commencement of the works and the Contractor must allow for building any necessary
temporary access for the transport of materials, plant and workmen as may be required for
the complete execution of the works including the provision of temporary gates or any other
means of accessing the site. Upon completing the works, the Contractor shall remove any
temporary gate and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

The Contractor shall take every precaution to avoid damage to existing property including
roads, cables, drains, and other services and he will be held responsible for and shall make
good all such damages arising from the execution of this Contract at his own expense and at
his own cost to the satisfaction of the Project Manager.

The sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Project Manager, Local Authorities and Labour Department.

VISIT THE SITE AND EXAMINE DRAWINGS

The Contractor shall provide at his own risk all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangement for connection
to the nearest suitable water mains and for metering the water used. He must also provide
temporary water tank and meters as required at his own cost and clear away when no longer
required and make good on completion to the entire satisfaction of the PROJECT MANAGER.
The Contractor shall pay all charges in connection herewith. No guarantee in given or implied
that sufficient water will be available from mains and the Contractor must make his own
arrangement for augmenting this supply at his own cost. Nominated Subcontractors are to be
made liable for the cost of any water or electric current used and for any installation provided
especially for their own use.

The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops etc; shall be defined on site by the PROJECT MANAGER.

The Contractor is advised to examine the drawings and visit the site location of which is
described in the Particular Preliminaries hereof. He shall be deemed to have acquainted him/
herself therewith as to its nature position, means of access or any other matter which may
affect his tender. No claim arising from his failure to comply with this advice shall be
entertained.

SANITATION OF THE WORKS
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A  PERFORMANCE BOND.

and  who will be willing to be bound to the Central Bank of Kenya in an amount equal 

to five per cent (5%)  of the Contract amount for the due performances of the Contract 

up to the date of completion as certified by the PROJECT MANAGER and who will 

when and if called upon, sign a Bond to that effect on the relevant standard form 

included herein (without the addition of any limitations) on the same day as the 

Contract Agreement is signed, by the Central Bank of Kenya, and the Contractor.

in the event that bank submitted does not sign the Performance Bond by the date the 

Contract Agreement is signed by the parties for whatsoever reasons, the Contractor shall

furnish within seven days another Surety to the approval of the Central Bank of Kenya.

B COMMUNICATION FACILITIES

C NATIONAL INSURANCES AND PENSIONS

The Contractor shall allow for making any National Social Security Fund Payments due

in respect of work people.

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Central Bank of Kenya reserves the right to 

place a"Direct Contract" for any goods or services required in the works which are covered

by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such

instances, profit relative to the P.C. Sum, the priced Bills of Quantities will be adjusted

as described for P.C. Sums and allowed.

E PROTECTION OF THE WORKS AND PERSONS.

The Contractor shall allow for the protection of the whole of the works contained in the 

Bills of Quantities, including casing , casing up, temporary roofs, gutters, drains as may

be necessary to avoid damage to finished works to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make good any

 damage which may nevertheless have been done at completion free of cost to the 

Government.

The Contractor shall allow for telephone on site and to maintain the same for use by the 
Project Manager.

TOTAL CARRIED TO SUMMARY

The Contractor shall find and submit in the Form of Tender an APPROVED BANK
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From the beginning to the completion of the Works, the same shall be under the entire 

care and control of the Contractor, who shall take all possible precautions to ensure the

safety of all wheeled traffic and pedestrians. The Contractor shall  allow for providing all 

watching, lighting, barriers, covering open trenches, caution warnings and protection 

of the works including Sub-Contract Works, the protection of the public and his own 

and Sub-Contractors employees.

In the event of any damage or loss occurring to the works or to materials or to any

sewers, gullies, drains, paths or other existing works, on site in temporary possession of

the Contractor for the purpose of the completion works of this contract, either from the

weather, want or proper protection, defects, theft, insufficiency of the works or any other

cause whatsoever during the progress of the works, or for any accident or damage to 

property or persons by reason of the works, the Contractor alone shall be responsible

and shall without extra charge, make good all damage and pay all costs incurred.

A PRICE FLUCTUATION CLAUSE

B LIABILITY OF DEFECTS

Defects, shrinkages, or other faults which are attributed by the PROJECT MANAGER

to work executed under this contract shall be made good by the Contractor at their own 

cost.

C GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the

work and notes for pricing, the Contractor is referred to the Ministry of Roads and

Public Works General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall be allowed in all respects. 

Unless it conflicts with the General Preliminaries, Trade Preambles or other items in 

these Bills of Quantities it shall apply.

TOTAL CARRIED TO COLLECTION

In the event of such conflict, the provision of the General and Particular Preliminaries, Trade 
Preambles and these Bills of Quantities shall take Precedence.

This is a FIXED PRICE CONTRACT  and  no fluctuations will be entertained whatsoever in 
labour, materials or forex.

The Contractor to price this tender as a fixed price contract as no fluctuations whatsoever will 
be permitted and no claim whatsoever will be entertained for failure to so price.
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A INCOMPETENCE

The PROJECT MANAGER and his Representatives reserve the right to dismiss any

 incompetent or negligent workmen from the job and such persons shall not be employed 

on the work again.

B TRIAL PITS IN FOUNDATIONS TO STRUCTURES.

for opening up trial pits within the areas of the foundation as directed by the PROJECT

MANAGER. Where a trial pit is excavated to a level below the founding level of the 

structure, it shall be backfilled  to that level with approved material or concrete as directed 

by the PROJECT MANAGER. No claim will be entertained for failure to allow for opening

up of trial pits.

C DEDUCTIONS FROM MONEY DUE TO THE CONTRACTOR.

The PROJECT MANAGER shall be entitled to deduct any monies which the Contractor

shall be liable to pay under the Contract to the Employer from any sum which may

become payable to the Contractor hereunder the PROJECT MANAGER in issuing his

Certificates as provided in the Payment clause shall have regard to any sums so

chargeable against the Contractor. Provided always that this provision shall not affect

any other remedy by action at law or otherwise to which the Employer may be entitled

for the recovery of such monies.

D TRADE NAMES

Where trade names or manufacturer's catalogue numbers are mentioned in these
Bills of Quantities the reference is intended as a guide to the type or article or quality of
material required. The Contractor may use any article or material equal in type or 
quality to those herein described subject to the prior approval of the PROJECT 
MANAGER and at his absolute discretion. The onus of proof as to equivalent quality 
will rest with the Contractor whose Tender will be deemed to include for the makes 
described.

The Contractor shall allow before commencing excavation for any foundation works on site 

TOTAL CARRIED TO COLLECTION
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A SIGNBOARD

The Contractor shall allow for providing, erecting and maintaining 1No. standard 

signboard at site or where shown, the sizes, type of construction and lettering of which shall

be to the PROJECT MANAGER'S design.

The names of the Client, Client's Representatives, Consultants  and NCC Approval Number  

are to be fixed in lettering 50mm high. The board is to be fixed in an elevated position on  

the site or where indicated by the PROJECT MANAGER. On completion of the works, the 

notice board shall be removed and making good shall be carried out as necessary.

B SCAFFOLDING

The Contractor shall allow for providing, erecting and dismantling and removal at 

completion of all general scaffolding required for the works. The Contractor must allow 

here on in his rates for providing all special scaffolding required by Domestic 

Sub-contractors and Nominated Sub-contractors carrying out works for which P.C.

sums are included later in these bills.

C PUBLIC HOLIDAYS

The Contractor shall allow in his programme for the following eleven (11) Public

Holidays per calendar year in Kenya, during which the Contractor shall not be

permitted to work.

New Year's Day (1st January)

Good Friday

Easter Monday

Labour Day (1st May)

Madaraka Day (1st June)

Idd-Ul-Fitr

Heroes Day (20th October)

Jamhuri Day (12th December)

Christmas Day (25th December)

Boxing Day (26th December)

TOTAL CARRIED TO COLLECTION
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The Contractor should also allow per calendar year for a further two (2) unspecified

public holidays which may be announced by the Government of Kenya without prior

notification, and during which the Contractor shall not be permitted to work.

No claim shall be entertained either monetary or extension of time for failure to allow

for Public Holidays.

A VALUATION OF LUMP SUM PRELIMINARY COSTS

Lump sums entered in these Bills of Quantities against any items will be included in

appropriate Valuations according to reasonable assessment of actual costs involved

in the item. Any balance between this assessment and the actual sum entered in the

Bills of Quantities will be included in subsequent Valuations as monthly installments  

over the balance of the Contract Period. Preliminary items must be in accordance with 

actual costs and loading may cause disqualification.

B WORK TO BE OPENED UP AT THE REQUEST OF THE PROJECT MANAGER.

The Contractor shall at the request of the PROJECT MANAGER and or Project 

Manager's Representative within such time as the Project Manager shall name, open for

inspection any work covered up, and should the Contractor refuse or neglect to comply 

with such request, the Project Manager may employ workmen other than those 

employed by the Contractor to open up the same.

If the said work has been covered up in contravention of the Architect's instructions

or if, on being opened up, it be found not in accordance with the Drawings or the 

expenses of opening and covering it up against whether done by the Contractor or by

the PROJECT MANAGER , shall be borne by and be recoverable from the Contractor or 

may be deducted from any monies due to the Contractor. If the work has not been 

covered up in contravention of such instructions and be found in accordance with the 

said Drawings and Bills of Quantities, then the expenses aforesaid shall be borne by the 

Employer and be added to the Contract sum; provided always that in the case of 

foundations or of any other urgent work so opened up and requiring immediate 

attention, the PROJECT MANAGER shall, within a reasonable time after the work has 

been opened, make or cause to be made the inspection thereof, and at the expiration of 

such time, if such inspection shall not have been made the Contractor may cover up 

again for inspection except at the expense of the Employer.

TOTAL CARRIED TO COLLECTION
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A

B

C

D

E

F DIRECT CONTRACTS

PROGRESS CHART.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in the Bills of Quantities profit and attendance will be allowed
as it would be if the work were executed by a Nominated Subcontractor.

Notwithstanding the foregoing conditions, the Employer reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a P.C. Sum in
the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and
allowed.

In the final account all Provisional Sums shall be deducted and the amount properly executed
in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such
works shall be valued as described for Variations in Clause No.22 of the Conditions of
Contract, but the value of such work or articles for the work to be supplied by a Nominated
Subcontractor, the value of such work or article to be supplied by a Nominated Supplier, the
value of such work or article shall be treated as a P.C Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar items added.

When any work is ordered by the Project Manager to be executed by Nominated
Subcontractors, the Contractor shall enter into Sub - contracts as described in Clause NO. 08
of the Conditions of Contract and shall thereafter be responsible for such Sub - contractors
in every respect. unless otherwise described the Contractors is to provide for such Sub -
contractors any or all of the facilities described in these, Preliminaries. The Contractor should
price for these within the Nominated Sub - Contractors work concerned in the P.C. Sums
under the description "Add for Attendance" to include both Attendance and any Special
Attendance that may be necessary.

ADJUSTMENT OF P.C. SUMS.

The Contractor shall provide within two weeks of Possession of Site and in Agreement with 
the PROJECT MANAGER a Progress Chart for the whole of the works including the works of 
Nominated Subcontractors; one copy to be handed to the PROJECT MANAGER and a further 
copy to be retained on site. Progress to be recorded and chart to be amended as necessary as 
the work proceeds.

In the final account, all P.C. Sums shall be deducted and the amount properly expended
upon the PROJECT MANAGER'S order in respect of each of them added to the Contract Sum
.The Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to
the amount paid. Items of attendance (as previously described) following P.C. Sums shall be
adjusted to the physical extent of the work executed (not pro-rata to the amount paid) and
shall apply even though the Contractors Priced Bills of Quantities shows a percentage in the
rate column in respect of them.

The term "Prime Cost or P.C. Sum" whenever used in these Bills of Quantities shall be
expended upon the authority of the Project Manager.  

PRIME COST OR P.C. SUMS. 

ADJUSTMENT OF PROVISIONAL SUMS

TOTAL CARRIED TO COLLECTION

NOMINATED SUB-CONTRACTORS.
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ITEM KSHSDESCRIPTION

A

B

C

D

E

F

ALTERATION TO BILLS, PRICING, ETC.

BLASTING OPERATIONS

Blasting shall Not be permitted. 

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may 
cause to Tender to be disqualified and in any case be ignored. The Contractor shall be 
deemed to have made allowance in his/her prices generally to cover any items against which 
no price has been inserted in the Priced Bills of Quantities. All items of measured work shall 
be priced in detail and the Tenders containing Lump Sums to cover trades or groups of work 
must be broken down to show the prices of each item before they will be accepted.

PAYMENTS TO DOMESTIC SUBCONTRACTORS.

TOTAL CARRIED TO COLLECTION

The Contractor shall insure as required in accordance with Clause NO. 30.3 of the
Conditions of Contract. No payment on account in respect of the works shall be made to the
Contractor unless he/she has satisfied the PROJECT MANAGER either by production of an
Insurance Policy certificate that the foregoing Insurance Clauses have been complied within
all respects. Thereafter the PROJECT MANAGER shall from time to time ascertain that
premiums are duly paid up by the Contractor who shall if called upon to do so, produce
receipted premium renewals for the PROJECT MANAGER's inspection.                                     

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or any other persons employed for the execution of any work not included in this
Contract every facility for carrying out the work and also for use in his ordinary scaffolding.
The Contractor, however, shall perform such carting away for and making good after the work
of such tradesmen or persons as may be ordered by the PROJECT MANAGER and the work
will be measured and paid for to the extent executed at rates provided in these bills.

INSURANCE

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall be fully responsible for paying his Domestic Sub - Contractors but the
Employer reserves the right in very exceptional circumstances to make such payments direct
in the interest of the project where completion thereof might be jeopardized by any dispute
between the Contractor and any of his domestic sub - contractors.

The contractor shall allow for 9% of value of work over and above the value of work to cover
professional fees for insurance purposes only.
All Insurance Policies must have the interest of Central Bank of Kenya endorsed in them.

All work described as "Provisional" in these Bills of Quantities is subject to re-measurement 
in order to ascertain the actual quantity executed for which payment will be made. All 
"Provisional" and other work liable to adjustment under this Contract be left uncovered for a 
reasonable period of time to enable all measurements needed to be taken by the PROJECT 
MANAGER. Immediately the work is ready for measuring, the Contractor shall give notice to 
the PROJECT MANAGER. If the Contractor makes default in these respects he/she shall if 
the PROJECT MANAGER so directs uncover the work to enable all measurements to be taken 
afterwards reinstate at his own expense.

PROVISIONAL WORK
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ITEM KSHSDESCRIPTION

A

B

C

D

E

F

G

MATERIALS ARISING FROM EXCAVATIONS

PROTECTION OF THE WORKS

All materials for incorporation into the works must be stored on or adjacent to the site before
payment is effected unless specifically exempted by the PROJECT MANAGER. This includes
the materials of the Main Contractor, Nominated Subcontractors and Nominated Suppliers.

TRAINING LEVY

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except
where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside
and outside and any other parts of the works and remove all marks, blemishes, stains and
defects from joinery, fittings and decorated surfaces generally, polish door furniture and
bright parts of metal work and leave the whole of the buildings water tight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER.

The Contractor shall enclose the site or part of the works under construction with a hoarding
2400mm high consisting of iron sheets on 100x50mm timber posts firmly secured at
1800mm centers with two 75x50mm timber rails. The Contractor is in addition required to
take precautions necessary for the safe custody of the works, materials, plant, public and
Employer's property on the site.

Provide protection of the whole of the works contained in the Bills of Quantities, including
casing, casing up, covering or such other means as may be necessary to avoid damage to the
satisfaction of the PROJECT MANAGER and remove such protection when no longer required
and make good any damage which nevertheless have been done at completion free of cost to
the to Government.

WORKS TO BE DELIVERED UP CLEAN

TOTAL CARRIED TO COLLECTION

NETTING ENVELOPE OF THE BUILDING.

Materials of any kind obtained from excavations shall be the property of the Central Bank of
Kenya. Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with
as provided in the Contract. Such materials shall only be used in the works, in substitution
for materials which the Contractor will otherwise have had to supply with the written
permission of the PROJECT MANAGER. Should such permission be given, the Contractor
shall make due allowance for materials so used at a price to be agreed. 

While working on the building envelope the Contractor shall provide for protective netting.
No claim will be admitted upon failure to allow for hoarding and envelope netting as
described.

MATERIALS ON SITE

HOARDING

The Contractor's attention is drawn to legal notice No. 237 of October, 1971 which requires 
payment by Contractor of a Training levy at the rate of 1/4% of the Contract Sum on all 
Contracts of more than Kshs. 500,000.00 in value.
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ITEM KSHSDESCRIPTION

A

B QUARRIES AND BORROW PITS, STOCKPILE AND SPOIL AREAS

The Contractor shall be responsible for the leasing or renting of, and compensation for
all land required for quarries, borrow pits, dump site, spoil and stockpile areas and access

C

D

E

F

F

TOTAL CARRIED TO COLLECTION

The Contractor shall allows for safety gear for workers in accordance with this Clause e.g.
identification badge, helmet, grooves etc.

PRE - TENDER SITE VISIT AND STATUS INSPECTION.

SAFETY AND HEALTH REGULATIONS.

The tenderer shall included in their rates any Local Authority Charges e.g. Licenses, Cess,
Parking Fee Hoarding Licenses, Vehicular toll charges, dumping licences and sites etc, as
these will not be paid for separately.

The Contractor shall be KEBS compliance by meeting the relevant Kenya Bureau of
Standards statutory  levies in accordance with the law.

The Contractor is adviced to visit the site before tender to appraise themselves of accessibility, 
restrictions, security controls, status conditions, environment of work delivery and any 
difficult variables. No claims will be accepted for failure to have acquainted themselves with 
the site and the environment in general.

Central Bank of Kenya reserves the right to accept or reject any (or all) bids without any 
obligations to give reasons for so doing.

thereto. No claims whatsoever shall be entertained for failure to allow pricing on this item at 
all.

The Contractor shall allow for installing clearly visible "warning sign" and "Warning Tapes"
as part of security and safety management.

The Contractor shall provide for health and safety officer and comply with safety and health
regulations in accordance with Industrial and Other Places of Work safety and Health
Regulation Act.

LOCAL AUTHORITIES STATUROTY REQUIREMENTS.

CONTRACTOR'S SUPERINTENDENCE/ SITE AGENT

The Contractor shall constantly keep on the works a literate English and Kiswahili speaking
Agent Representative, competent and experienced in the kind of work involved who shall give
his whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the PROJECT MANAGER and such directions
shall be deemed to have been given to the Contractor in accordance with the Conditions of
Contract.

KENYA BUREAU OF STANDARD COMPLIANCE
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        BILL NO. 03

        COLLECTION

Brought Forward From Page GP/ 01

Brought Forward From Page GP/ 02

Brought Forward From Page GP/ 03

Brought Forward From Page GP/ 04

Brought Forward From Page GP/ 05

Brought Forward From Page GP/ 06

Brought Forward From Page GP/ 07 

Brought Forward From Page GP/ 08

Brought Forward From Page GP/ 09

Brought Forward From Page GP/ 10

Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

Brought Forward From Page GP/ 13

Brought Forward From Page GP/ 14

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO MAIN SUMMARY 
BUILDERS WORK
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BILL NO. 04 
SCHEDULE OF FURNITURE  

 



ITEM DESCRIPTION QTY UNIT RATE SHS

VOL. NO. 13 OF 14

SCHEDULE OF FURNITURE FOR THE 
PROPOSED  OFFICE MODERNIZATION AND 
CREATION OF WORK - STATIONS, PHASE III 
PROJECT FOR CENTRAL BANK OF KENYA, 
HEADQUARTER, NAIROBI.

NOTE:

Colour and materials of the fabric shall be to 
the approval of the Architect.

All joinery samples shall be to the Architect 
approval.

Reference to any Manufacturer's trade name is 
for guidance of expected quality and 
specifications only and others equal and 
approved may be supplied, subject to approval 
and satisfaction of the Architect.

Furniture supplied must match samples 
approved and tenderers are strongly advised to 
make arrangements with the Architect for 
viewing before submission of their bids.

GROUND FLOOR:

Supply, deliver and Install the following furniture 
in frame and finishes as described. All the 
furniture is as FURSYS or other equal and 
approved as before described.
Receptionist Chairs.

A Office chairs size 615 x 550 x 1095mm high, in 
fabric with armrest, finished in adjustable chrome 
coated footrest.

4 NO.
[Cat  No. CHNO851Z].

TOTAL FOR GROUND FLOOR CARRIED TO 
SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE SHS

SECOND FLOOR FURNITURE

DEPUTY GOVERNORS, ASSISTANT DIRECTORS, 
PA'S TO DEPUTY GOVERNOR, BOARD 
SECRETARY, BOARD CHAIRMAN'S, MPC 
OFFICES 1,2,3,4 AND HEAD OF STRATEGIC 
PLANNING OFFICE (11NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved 

11 NO.
[Cat. No. GZDN318 B(L/R)  Layout B, High 
Cabinet Cat. No. ZCNO64G, Wardrobe Cat. No. 
ZCN565].

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base as before 
described 

5 NO.
[Cat No. ZRB012N].

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high as 
before described 

23 NO.
[Cat No. CH3301Z].

Coat Hanger.

D 1860mm High stainless steel hanger as before 
described 11 NO.
[Cat No. CA 5000Z].

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Executive chairs.

A Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample. 11 NO.
[Cat. No. CHN3900Z]

CPU Holder.

B CPU  holder 11 NO.
[Cat. No. DAN 0201].

Visitor's Chairs.

C Executive visitors chairs in leather to match the 
meeting table chairs.

11 NO.
[Cat. No. CHN3911Z].

TV Cabinet.

D 1500 x 600 x 750mm high side cabinet 3 NO.
[Cat. No. CL810].

LCD TV

E 32" LCD HD TV Set of Sony make or other equal and 
approved.

3 No.

MANAGER'S, STRATEGIC DEPT. OFFICES 1,2,3,4 
AND  LEGAL OFFICER'S OFFICE (14NO.).

Desk.

F Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of  420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved 

14 NO.
[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat. 
No. ZPC0303].

TOTAL CARRIED TO COLLECTION
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High cabinet.

A Storage cabinet size 800 x 415 x 1890mm high in 
two equal openable compartments, with composite 
door consisting of wood and glass panels 

14 NO.
[Cat No. ZZOC085].

Executive chairs.

B Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back 14 NO.
[Cat No. CHN3901Z].

Coat Hanger.

C 1860mm High stainless steel hanger 14 NO.
[Cat No. CA500Z]

Visitor's chair.

D Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high 

20 NO.
[Cat No. CH3211Z].

E CPU  holder 14 NO.
[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION

CBK/FURN./4

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

SECRETARY (12NO)

Desk 

A L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 475 x 
665mm high. 

12 NO.
[Cat. No. SD318(L/R), pedestal Cat. No. 
SP4303NZ].

Chair.

B Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with mild back 

12 NO.
[Cat No. CH2200Z/CH 2200DZ].

Filing cabinet.

C 4 - Storey cabinet size 900 x 400 x 1624mm with 2 - 
Storey glass door type and 2 - Storey solid door type 

24 NO.
[Cat No. CAC394T5].

D CPU  holder 12 NO.
[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION
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WORK STATIONS (48NO.)

Desk.

A L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pin up board screens and finishing cap. 

48 NO.
[Desk Cat No. SD362L, Drawer pedestal Cat. No. 
SP4303N2Z, CPU holder cat No. DAN0201,

Pin up screens Cat No. SF5071 Finishing cap 
Cat. No. SA90001]

Chair.

B Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 

48 NO.
[Cat No. CH0501Z]

MEETING ROOM(6NO).( )

C 1800mm Diameter, 740mm high wooden circular 
meeting table supported on a round base.

3 NO.
[Cat. No. SR012N].

D 2400 x 1200 x 720m High wooden top 8 person 
meeting table with alluminium stands and wire duct

1 NO.
[Cat No. CR624A].

E 3200 x 1200 x 720mm high wooden top 10 persons 
meeting table with Alluminium stands and wire 
ducts

2 NO.
[Cat No. CR632A].

Chairs.

F Tilting chair size 590 x 560 x 1040mm high in 
Artificial leather, mid back 

46 NO.
[Cat No. CH0501Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./6

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

White Board Markers.

A White board markers size 920 x 530 x 1800mm high.

5 NO.
[Cat. No. CR9098B].

WAITING AREA (8NO).

Sofa.

B Artificial leather sofa size 700 x 735 x 755mm high .

42 NO.
[Cat No. CS4101]

Table

C Wooden sofa table size 1600 x 800 x 450mm high. 8 NO.
[Cat No. ZLJ016N].

KITCHEN (1NO.)

Table

D 4 Person table size 1490 x 800 x 720mm high with 
wooden top and alluminum stands.

1 NO.
[Cat No. UCR214S].

Executive Chairs.

E Tilting chairs size 590 x 560 x 1040mm high in 
artificial leather,  mid back. 4 NO.
[Cat No. CH0501Z].

CPU Holder.

F CPU Holder. 2 NO.
[Cat No. DAN0201]

TOTAL CARRIED TO COLLECTION
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DEPUTY GOVERNOR'S  SECURITY

Table.

A 4 Person table size 1800 x 900 x 720mm high with 
wooden top and alluminium stands.

1 NO.
[Cat. No. CR618]

Executive chairs.

B Tilting chair size 590 x 560 x 1040mm high in 
Artificial leather, mid back. 6 NO.
[Cat. No. CH0501Z].

CPU Holder.

C CPU Holder. 2 NO.
[Cat No. DAN0201]

CABINET WITHIN WORKING AREA.

D 3 - Storey steel door - type cabinet size 900 x 414 x 
1235 high 50 NO.
[Cat No. CAC093].

DEPUTY GOVERNOR SUPPORT STAFF.

Table.

E 4 Person table size 1490 x 800 x 720mm high with 
wooden top and alluminum stands. 1 NO.
[Cat No. UCR2145].

Executive Chairs.

F Tilting chairs size 590 x 560 x 1040mm high in 
artificial leather  mid back. 6 NO.
[Cat No. CH0501Z].

CPU Holder.

G CPU Holder. 3 NO.
[Cat No. DAN0201]

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Supply, deliver and Install the following High 
density steel mobile storage systems as ROSE 
WOOD Furniture Manufacturers or other equal 
and approved as before described. Installed in 
accordance with Manufacturer's instructions to 
the approval of the Architect.

A Mechanical bulk filer size 4762 x 2791 x 2260mm 
high. 1 NO.
[Cat. No. BFMECH 10X3]

B Ditto size 3962 x 2791 x 2260mm high. 1 NO.
[Cat. NO. BFMECH 8X3]

C Steel safe size 590mm x 551 x 1275mm high. 4 NO.
[Cat. No. TS 127 K1C]

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

SECOND FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 02

BROUGHT FORWARD FROM PAGE 03

BROUGHT FORWARD FROM PAGE 04

BROUGHT FORWARD FROM PAGE 05BROUGHT FORWARD FROM PAGE 05

BROUGHT FORWARD FROM PAGE 06

BROUGHT FORWARD FROM PAGE 07

BROUGHT FORWARD FROM PAGE 08

BROUGHT FORWARD FROM PAGE 09

TOTAL FOR SECOND FLOOR CARRIED TO 
SUMMARY.
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THIRD FLOOR:

DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high, made 
of veneer and laminate  and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate wardrobe size 600 x 
430 x 1830mm high and laminate top finish. All the 
above as TIERRA premier class from FURSYS or 
other equal and approved 

2 NO.
[Cat No. G ZDN318B (L/R)  Layout B, High 
Cabinet Cat No. ZCN064G,Wardrobe Cat. No. 
ZCN565].

Low Cabinet.

B Storage cabinet size 1800 x 500 x 750mm high made 
of veneer and laminate combination, comprising 
3No. equal middle drawers and 4No. equal side 
shelves with doors 

2 NO.
[Credenza Cat NO. ZZC018].

Meeting table.

C 1200mm Diameter, 740mm high, circular wooden 
meeting table, supported on a round base 

2 NO.
[Cat No. ZRB012N.]

Meeting table chairs.

D Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high 

8 NO.
[Cat No. CH3301Z].

TOTAL CARRIED TO COLLECTION
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Coat Hanger.

A 1860mm high Stainless steel hanger 2 NO.
[Cat No. CA 500Z]

Executive chairs.

B executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

2 NO.
[Cat. No. CHN3900Z]

TV Cabinet.

C 1500 x 600 x 750mm high side cabinet. 2 NO.
[Cat No. CL 810]

LCD TV.

D 32" LCD HD TV set of SONY make or other equal and 
approved.

2 NO.

CPU Holder.

E CPU holder. 2 NO.
[Cat No. DAN 0201].

Visitors chairs.

F Executive visitors chairs in leather to match the 
meeting table chairs. 4 NO.
[Cat No. CHN3911Z].

TOTAL CARRIED TO COLLECTION
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ASSISTANT DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved 

2 NO.
[ Cat No. GZDN318B (L/R) layout B, High Cabinet 
Cat. No. ZCN064G, Wardrobe Cat. No. ZCN565].

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base. 

2 NO.
[Cat No. ZRB012N]

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high.

8 NO.
 [Cat No. CH3301Z]

Coat Hanger.

D 1860mm High stainless steel hanger 2 NO.
[Cat. CA 500Z]

TOTAL CARRIED TO COLLECTION
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Executive chairs.

A Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

2 NO.
[Cat. No. CHN3901Z]

CPU Holder.

B CPU Holder. 2 NO.
[Cat. No. DAN 0201]

Visitor's chairs.

C Executive visitors chairs to match the meeting table 
chairs.

4 NO.
[Cat. No. CHN 3911Z].

MANAGER'S OFFICE (7NO.).

Desk.

D Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of  420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved.

7 NO.
[Desk Cat. No. ZDC 324L/R , Drawer Pedestal 
Cat. No. ZPC 0303].

High cabinet.

E Storage cabinet size 800 x 415 x 1890mm high in 
two equal openable compartments, with composite 
door consisting of wood and glass panels 

7 NO.
[Cat No. ZCC085]

TOTAL CARRIED TO COLLECTION
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Executive chairs.

A Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back. 7 NO.
[Cat. No. CHN3901Z].

Coat Hanger.

B 1860mm High stainless steel hanger. 7 NO.
[Cat No. CA 500Z]

Visitor's chair.

C Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high. 

14 NO.
[Cat No. CH 32211Z]

CPU Holder.

D CPU holder.
[Cat. No. DAN 0201] 7 NO.

SECRETARY (4NO)

Desk 

E L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 475 x 
665mm high. 4 NO.
[Cat. No. SD318(L/R), Pedestal Cat No. SP4303NZ]

Chair.

F Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with back. 4 NO.
[Cat No. CH2200Z/CH2200DZ].

TOTAL CARRIED TO COLLECTION
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Filing cabinet.

A 4 - Storey cabinet size 800 x 414 x 1525mm with 2 - 
Storey open and 2 - Storey  door type 8 NO.
[Cat No. CAC 3849K]

CPU Holder.

B CPU holder. 4 NO.
[Cat. No. DAN 0201]

WORK STATIONS (38NO.)

Desk.

C L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pinup board  screens and finishing cap

38 NO.
[Desk Cat. No. SD362L, Drawer pedestal Cat. No. 
SP4303NZ, CPU Holder Cat No. DAN0201,

Pin - up screens Cat No. SF507, finishing cap 
Cat No. SA900].
Chair.

D Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back.

38 NO.
 [Cat No. CH0501Z].

MEETING ROOM (2NO).

E 1800mm Diameter, 740mm high wooden circular 
meeting table supported on a round base. 

1 NO.

F 3200 x 1200 x 720mm high wooden top 10 person 
meeting table with alluminium stands and wire 
ducts

1 NO.
[Cat. No. CR632A].

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Chairs.

A Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back . 18 NO.
[Cat No. CH0501Z]

White board markers.

B White board markers size 920 x 530 x 1800mm high. 
2 NO.

[Cat. No. CR9098B].

WAITING AREA (4NO).

Sofa.

C Artificial leather sofa size 700 x 735 x 755mm high .
12 NO.

[Cat. No. CS4101][Cat. No. CS4101]

Table

D Wooden sofa table size 1600 x 800 x 450mm high. 4 NO.
 [Table Cat No. ZLD016].

RTGPS.

DESKS

E Straight desk size 1200 x 700 x 720 high with and 
including drawer pedestal and CPU Holder.

4 NO.
[Cat No. SD012].

F 1200 x 1200 x 720 high connector unit with and 
including  and including drawer and CPU Holder. 1 NO.
[Cat. No. SD507F]

TOTAL CARRIED TO COLLECTION

CBK/FURN./17

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Chair 

A Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back. 5 NO.
[Cat No. CH0501Z]

CABINET WITHIN WORKING AREA.

B 3 - Storey steel door type cabinet size 900 x 414 x 
1235mm high. 10 NO
[Cat NO. CAC093].

Supply, deliver and Install the following High 
density steel mobile storage systems as ROSE 
WOOD Furniture Manufacturer's or other equal 
and approved as before described. Installed in 
accordance with Manufacturer's instruction to 
the approval of the Architect.

C Mechanical bulk filer size 4762 x 2791 x 2260mm 
high. 2 NO.
[Cat. No. BFMECH 10X3]

D Steel safe size 590mm x 551 x 1275mm high. 34 NO.
[Cat. No. TS 127 K1C]

TOTAL CARRIED TO COLLECTION

CBK/FURN./18

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

THIRD FLOOR.

COLLECTION

BROUGHT FORWARED FROM PAGE 11

BROUGHT FORWARD FROM PAGE 12

BROUGHT FORWARD FROM PAGE 13

BROUGHT FORWARD FROM PAGE 14

BROUGHT FORWARD FROM PAGE 15BROUGHT FORWARD FROM PAGE 15

BROUGHT FORWARD FROM PAGE 16

BROUGHT FORWARD FROM PAGE 17

BROUGHT FORWARD FROM PAGE 18

TOTAL FOR THIRD FLOOR CARRIED TO 
SUMMARY

CBK/FURN./19

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

FOURTH FLOOR:

DIRECTOR'S OFFICE (3NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high, made 
of veneer and laminate  and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate wardrobe size 600 x 
430 x 1830mm high and laminate top finish. All the 
above as TIERRA premier class from FURSYS or 
other equal and approved. 

3 NO.
[Cat No. G ZDN318B (L/R) Layout B, High Cabinet 
Cat No. ZCN064G, Wardrobe Cat. No. ZCN565].

Low Cabinet.

B Storage cabinet size 1800 x 500 x 750mm high made 
of veneer and laminate combination, comprising 
3No. equal middle drawers and 4No. equal side 
shelves with doors.

3 NO.
 [Credenza Cat No. ZZC018]

Meeting table.

C 1200mm Diameter, 740mm high, circular wooden 
meeting table, supported on a round base.

3 NO.
 [Cat No. Cat No. ZRB012N]

Meeting table chairs.

D Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high

12 NO.
 [Cat No. CH3301Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./20

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Coat Hanger.

A 1860mm high Stainless steel hanger 3 NO.
[Cat No. CA500Z]

Executive chairs.

B Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

3 NO.
[Cat No. CHN 3900Z]

TV Cabinet.

C 1500 x 600 x 750mm high side cabinet. 3 NO.
[Cat. No. CL810]

LCD TV

D 32" LCD HD TV set of SONY make or other equal and 
approved.

3 NO.

CPU Holder.

E CPU Holder. 3 NO.
[Cat No. DAN 0201]

Visitors chairs.

F Executive visitors chairs in leather to match the 
meeting table chairs.

6 NO.
[Cat. No. CHN3911Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./21

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

ASSISTANT DIRECTOR'S OFFICE (4NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved. 

4 NO.
[Cat No. G ZDN318B (L/R) ] Layout B, High 
Cabinet Cat No. ZCN064G, Wardrobe Cat. No. 
ZCN565].

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base.

4 NO.
 [Cat No. ZRB012N]

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high 

16 NO.
[Cat No. CH3301Z] .

Coat Hanger.

D 1860mm High stainless steel hanger. 4 NO.
[Cat No. CA500Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./22

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Executive chairs.

A Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

4 NO.
[Cat. No. CHN3900Z]

CPU Holder.

B CPU holder. 4 NO.
[Cat. NO. DAN0201]

Visitor's chairs.

C Executive visitors chairs to match the meeting table 
chairs.chairs.

8 NO.
[Cat. No. CHN 3911Z].

MANAGER'S OFFICE (11NO.).

Desk.

D Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of 420 x 570 x 580high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved. 

11 NO.
[Desk Cat. No. ZDC324 L/R, Drawer pedestal Cat. 
No. 2PC 0303].

TOTAL CARRIED TO COLLECTION

CBK/FURN./23

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

High cabinet.

A Storage cabinet size 800 x 415 x 1890mm high in 
two equal openable compartments, with composite 
door consisting of wood and glass panels

11 NO.
 [Cat No. ZCC085].

Executive chairs.

B Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back.

11 NO.
[Cat. No. CHN3901Z].

Coat Hanger.

C 1860mm High stainless steel hinger 11 NO.
[Cat No. CA 500Z].

Vi it '  h iVisitor's chair.

D Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high.

22 NO.
 [Cat No. CH 332211Z]

CPU Holder.

E CPU holder.
[Cat. No. DAN0201]. 11 NO.

SECRETARY (7NO)

Desk 

F L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 475 x 
665mm high. 7 NO.
[Cat No. SD318(L/R), pedestal Cat No.SP4303NZ]

TOTAL CARRIED TO COLLECTION

CBK/FURN./24

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Chair.

A Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with mid back 

7 NO.
[Cat No. CH2200Z/CH2200DZ] 

CPU Holder.

B CPU holder. 7 NO.
[Cat. No. DAN0201].

Filing cabinet.

C 4 - Storey cabinet size 800 x 414 x 1525 with 2 - 
Storey open and 2 - Storey  door type.

14 NO.
[CAT No. CAC 384GK]

WORK STATIONS (109NO.)

Desk.

D L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pin - up board screens and Finishing cap.

109 NO.
[Desk Cat. No. SD362L,Drawer pedestal Cat. No. 
SP4303NZ, CPU Holder Cat No. DAN0201

Pinup screens  Cat. No. SF 507, finishing cap  
Cat. No. SA9000]

Chair.

E Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 

109 NO.
[Cat No. CH0501Z]

TOTAL CARRIED TO COLLECTION

CBK/FURN./25

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

WAITING AREA (4NO).

Sofa.

A Artificial leather sofa size 700 x 735 x 755mm high  
15 NO.

[Cat No. CS4101]

Table

B Wooden sofa table size 1600 x 800 x 450mm high. 5 NO.
 [Table Cat No. ZLDO16]

CONFERENCE ROOM.

Table.

C Conference room table size 5600 x 1200 x 720mm 
high including wire duct.

1 NO.
[Cat. No. CR656A].

D Ditt  i  4000  1200  720  hi h d  t  D Ditto size 4000 x 1200 x 720mm high wooden top 
conference desk with alluminum legs and wire duct.

1 NO.
[Cat. No. CR6404].

Chair 

E Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 36 NO.
[Cat No. CH05012].

White board markers.

F White board markers size 920 x 530 x 1800mm high.
2 NO.

[Cat. No. CR9098B]

CABINET WITHIN WORKING AREA.

G 3 - Story steel door - type cabinet size 900 x 414 x 
1235 high 30 NO.
[Cat No. CAC093].

TOTAL CARRIED TO COLLECTION

CBK/FURN./26

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Supply, deliver and Install the following High 
density steel mobile storage systems as ROSE 
WOOD Furniture Manufacturers or other equal 
and approved as before described. Installed in 
accordance with Manufacturer's instruction to 
the approval of the Architect.

A Mechanical bulk filer size 4762 x 2791 x 2260mm 
high. 1 NO.
[Cat No. BFMECH 10X3].

TOTAL CARRIED TO COLLECTION

CBK/FURN./27

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

FOURTH FLOOR

COLLECTION.

BROUGHT FORWARD FROM PAGE 20

BROUGHT FORWARD FROM PAGE 21

BROUGHT FORWARD FROM PAGE 22

BROUGHT FORWARD FROM PAGE 23

BROUGHT FORWARD FROM PAGE 24

BROUGHT FORWARD FROM PAGE 25

BROUGHT FORWARD FROM PAGE 26

BROUGHT FORWARD FROM PAGE 27

TOTAL FOR FOURTH FLOOR CARRIED TO 
SUMMARY

CBK/FURN./28

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

FIFTH FLOOR:

DIRECTOR'S OFFICE (2NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high, made 
of veneer and laminate  and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate wardrobe size 600 x 
430 x 1830mm high and laminate top finish. All the 
above as TIERRA premier class from FURSYS or 
other equal and approved 

2 NO.
[Cat No. G ZDN318 B (L/R) layout B, High Cabinet 
Cat. No. ZCN064G, Wardrobe Cat No. ZCN565].

L  C bi tLow Cabinet.

B Storage cabinet size 1800 x 500 x 750mm high made 
of veneer and laminate combination, comprising 
3No. equal middle drawers and 4No. equal side 
shelves with doors. 

2 NO.
[Credenza Cat No. ZZC018]

Meeting table.

C 1200mm Diameter, 740mm high, circular wooden 
meeting table, supported on a round base.

2 NO.
[ Cat. No. ZRB012N]

TOTAL CARRIED TO COLLECTION

CBK/FURN./29

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Meeting table chairs.

A Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high .

8 NO.
[Cat No. CH3301Z]

Coat Hanger.

B 1860mm high Stainless steel hanger. 2 NO.
[Cat No. CA500Z]

Executive chairs.

C Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample. 2 NO.
[Cat. NO. CHN3900Z]

TV Cabinet.

D 1500 x 600 x 750mm high side cabinet. 2 NO.
[Cat. No. CL810]

LCD TV

E 32" LCD HD TV set of SONY make or other equal and 
approved. 2 NO.

CPU Holder.

F CPU holder. 2 NO.
[Cat. No. DAN 0201].

Visitors Chairs.

G Executive visitors chairs in leather to match the 
meeting table chairs 4 NO.
[Cat. No. CHN3911Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./30

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

ASSISTANT DIRECTOR'S OFFICE (6NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved 

6 NO.
[Cat No. G ZDN318 B (L/R) layout B, High Cabinet 
Cat. No. ZCN064G, Wardrobe Cat. No. ZCN565].

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base.

6 NO.
[Cat No. ZRB012N]

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high 

24 NO.
[Cat No. CH3301Z].

Coat Hanger.

D 1860mm High stainless steel hanger . 6 NO.
[Cat No. CA 500Z]

TOTAL CARRIED TO COLLECTION

CBK/FURN./31

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Executive chairs.

A Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

6 NO.
[Cat No. CHN3900Z].

CPU Holder.

B CPU holder. 6 NO.
[Cat. No. DAN0201]

Visitor's chairs.

C Executive visitors chairs to match the meeting  table 
chairs. 12 NO.
[Cat. No. CHN3911Z].

MANAGER'S OFFICE (15NO.).

Desk.

D Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of 420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved .

15 NO.
[Desk Cat No. ZDC324 L/R, drawer pedestal  Cat. 
No. ZPC 0303]

High cabinet.

E Storage cabinet size 800 x 415 x 1890mm high in 
two equal openable compartments, with composite 
door consisting of wood and glass panels 

15 NO.
[Cat No. ZCC085].

TOTAL CARRIED TO COLLECTION

CBK/FURN./32

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Executive chairs.

A Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back.

15 NO.
[Cat No. CHN 3901Z]

Coat Hanger.

B 1860mm High stainless steel hinger . 15 NO.
[Cat No. CA500Z]

Visitor's chair.

C Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high .

30 NO.
[Cat No  CH32211Z][Cat No. CH32211Z]

CPU Holder.

D CPU holder. 15 NO.
[Cat. No. DAN0201]

SECRETARY (8NO)

Desk 

E L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 550 x 
445mm high.

8 NO.
[Cat No. SD318(L/R), Pedestal Cat No. SP4303NZ].

TOTAL CARRIED TO COLLECTION

CBK/FURN./33

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Chair.

A Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with back .

8 NO.
[Cat No. CH2200Z/CH2200DZ]

Filing cabinet.

B 4 - Storey cabinet size 800 x 414 x 1525mm with 2 - 
Storey open and 2 - Storey  door type. 16 NO.
[Cat No. CAC384GK]

CPU Holder.

C CPU holder. 8 NO.
[Cat. No. DAN0201]

WORK STATIONS (132NO.)

Desk.

D L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pin up board screens and finishing cap. 

132 NO.
[Desk Cat No. SD362L, Drawer Pedestal Cat. No. 
SP 303NZ,CPU Holder Cat. No. Dan 0201

Pinup screens  Cat. No. SF507, finishing cap 
Cat. No.SA9000]

Chair.

E Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back . 132 NO.
[Cat No. CH0501Z].

MEETING ROOM.

F 1200mm Diameter, 720mm high wooden circular 
meeting table supported on around base 

1 NO.
[Cat. No. SR012N].

TOTAL CARRIED TO COLLECTION

CBK/FURN./34

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

A 2400 x 1700 x 720mm 8 person meeting table with 
alluminium legs and wire duct.

1 NO.
[Cat. No. CR624A].

Chairs.

B Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 14 NO.
[Cat No. CH0501Z]

White board markers.

C White board markers size 920 x 530 x 1800mm high 
4 NO.

[Cat. No. CR9098B].

WAITING AREA (20NO).

Sofa.

D Artificial leather sofa size 700 x 735 x 755mm high.
20 NO.

[Cat No. CS4101].

Table

E Wooden sofa table size 1600 x 800 x 450mm high. 6 NO.
[Table Cat No.  ZLD 016]

CONFERENCE ROOM (3No).

Table.

F Conference room table size 4000 x 1200 x 720mm 
high with alluminium legs and wire duct in 
mahogany with 2No side desk size 1400 x 800 x 
720mm high.

2 NO.
[Cat. No. CE656A]

TOTAL CARRIED TO COLLECTION

CBK/FURN./35

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

A Ditto size 5600 x 1200 x 720mm high. 1 NO.

Chair 

B Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back. 44 NO.
[Cat. No. CH0501Z].

White board markers.

C White board markers size 920 x 530 x 1800mm high 

1 NO.
[Cat. No. CR9098B].

CABINET WITHIN WORKING AREA.

D 3  St  t l d   t  bi t i  900  414  D 3- Storey steel door - type cabinet size 900 x 414 x 
1235mm high.

72 NO
[Cat No. CAC093].

TRAINING ROOM.

Desk

E Single sided leg hanging wooden desk size 1400 x 
500 x 720mm high. 10 NO.
[Cat. No. CRN314].

Chair.

F Chair size 560 x 585 x 430mm high in fabric with 
armrest.

20 NO.
[Cat. No. CH0007AF2].

TOTAL CARRIED TO COLLECTION

CBK/FURN./36

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

SUPPORT STAFF COMPUTER ROOM.

Desk.

A Single sided hanging wooden desk size 1390 x 600 x 
720mm high. 7 NO.
[Cat. No. UCR123].

Chair.

B Chair size 560 x 585 x 430mm high in fabric. 14 NO.
[Cat. No. CH0007AF2].

TEA LOUNGE.

Sofa.

C Artificial leather sofa size 1680 x 735 x 755mm high. 1 NOC Artificial leather sofa size 1680 x 735 x 755mm high. 1 NO.
[Cat. No. C54103].

D Ditto size 700 x 735 x 755mm high. 2 NO.
[Cat. No. C54101].

Table.

E Wooden sofa table size 1200 x 600 x 450mm high. 1 NO.
[Cat. No. CL221].

TOTAL CARRIED TO COLLECTION

CBK/FURN./37

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

Supply, deliver and Install the following High 
density steel mobile storage systems as ROSE 
WOOD Furniture Manufacturer's or other equal 
and approved as before described.

A Mechanical bulk filer size 3962 x 2791 x 2260mm 
high. 1 NO.
[Cat No. BFMECH 10X3].

B Ditto size 7162 x 3700 x 2260mm high. 1 NO.
[Cat. No. BFMECH 12X3].

C Ditto size 5562 x 2791 x 2260mm high. 2 NO.
[Cat. No. BFMECH 12X3].

D Fire proof steel cabinet with 4 drawer size 528 x 755 
x 1550mm high. 3 NO.3 NO.

TOTAL CARRIED TO COLLECTION

CBK/FURN./38

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY UNIT RATE SHS

FIFTH FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 29

BROUGHT FORWARD FROM PAGE 30

BROUGHT FORWARD FROM PAGE 31

BROUGHT FORWARD FROM PAGE 32

BROUGHT FORWARD FROM PAGE 33BROUGHT FORWARD FROM PAGE 33

BROUGHT FORWARD FROM PAGE 34

BROUGHT FORWARD FROM PAGE 35

BROUGHT FORWARD FROM PAGE 36

BROUGHT FORWARD FROM PAGE 37

BROUGHT FORWARD FROM PAGE 38

TOTAL FOR FIFTH FLOOR CARRIED TO 
SUMMARY.

CBK/FURN./39
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ITEM DESCRIPTION QTY UNIT RATE SHS

SIXTH FLOOR:

DIRECTOR'S OFFICE (1NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high, made 
of veneer and laminate  and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate wardrobe size 600 x 
430 x 1830mm high and laminate top finish. All the 
above as TIERRA premier class from FURSYS or 
other equal and approved.

1 NO.
[Cat No. G ZDN318B (L/R) Layout B, High Cabinet 
Cat. No. ZCN064G, Wardrobe Cat. No. ZCN565]

Low Cabinet.

B Storage cabinet size 1800 x 500 x 750mm high made 
of veneer and laminate combination, comprising 
3No. equal middle drawers and 4No. equal side 
shelves with doors 

1 NO.
[Credenza Cat No. ZZC018].

Meeting table.

C 1200mm Diameter, 740mm high, circular wooden 
meeting table, supported on a round base .

1 NO.
[Cat No. ZRB012N]

TOTAL CARRIED TO COLLECTION

CBK/FURN./40

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Meeting table chairs.

A Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high 

4 NO.
[Cat No. CH3301Z].

Coat Hanger.

B 1860mm high Stainless steel hanger . 1 NO.
[Cat No. CA500Z]

Executive chairs.

C Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

1 NO.
[Cat No. CHN3900Z]

TV Cabinet.

D 1500 x 600 x 750mm high side cabinet. 1 NO.
[Cat. No. CL 810]

LCD TV

E 32" LCD HD TV set of SONY make or other equal and 
approved.

1 NO.

CPU Holder.

F CPU holder. 1 NO.
[Cat. No. DAN 0201].

Visitors Chairs.

Executive visitors chairs in leather to match the 
meeting table chairs 2 NO.
[Cat. No. CHN3911Z].

TOTAL CARRIED TO COLLECTION

CBK/FURN./41

CBK OFFICE MODERNIZATION
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ITEM DESCRIPTION QTY UNIT RATE SHS

ASSISTANT DIRECTOR'S OFFICE (3NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved.

3 NO.
 [ Cat No. G ZDN 318 B (L/R)  layout B, High 
Cabinet Cat. No. ZCN064G, Wardrobe Cat. No. 
ZCN565]

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base 3 NO.
[Cat No. ZRBO12N].

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high 

12 NO.
[Cat No. CH3301Z]

Coat Hanger.

D 1860mm High stainless steel hanger 3 NO.
[Cat No. CA500Z].

Executive chairs.

E Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

3 NO.
[Cat No. CHN3900Z]

TOTAL CARRIED TO COLLECTION

CBK/FURN./42

CBK OFFICE MODERNIZATION
PHASE III

MARCH 2013



ITEM DESCRIPTION QTY UNIT RATE SHS

CPU Holder.

A CPU holder. 3 NO.
[Cat. No. DAN 0201].

Visitors Chairs.

B Executive visitors chairs to match the meeting table 
chairs 6 NO.
[Cat. No. CHN3911Z].

MANAGER'S OFFICE (5NO.).

Desk.

C Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of 420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved 

5 NO5 NO.
[Desk Cat ZDC324 L/R, Drawer Pedestal ZPC 
0303].

High cabinet.

D Storage cabinet size 800 x 415 x 1890mm high in 
two equal openable compartments, with composite 
door consisting of wood and glass panels.

5 NO.
[Cat No. ZCC085]

Executive chairs.

E Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back.

5 NO.
[Cat No. CHN 3901Z].

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Coat Hanger.

A 1860mm High stainless steel hinger 5 NO.
[Cat No. CA500Z].

Visitor's chair.

B Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high .

15 NO.
[Cat No.CH32211Z]

C CPU holder. 5 NO.
[Cat. No. DAN 0201].

SECRETARY (4NO)

D k Desk 

D L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 475 x 
665mm high 

4 NO.
[Cat No. SD318 (L/R), Pedestal Cat No. SP4303 
NZ].

Chair.

E Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with back.

4 NO.
 [Cat No. CH2200Z/CH2200DZ]

F CPU holder. 8 NO.
[Cat. No. DAN 0201].

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

Filing cabinet.

A 4 - Storey cabinet  size 800 x 414 x 525mm high 
with 2 - Storey open and 2 - Storey  door type . 8 NO.
[Cat No. CAC3849K]

WORK STATIONS (56NO.)

Desk.

B L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pin up board screens and finishing cap. .

56 NO.
[Desk Cat No. SD362 L Drawer pedestal Cat No. 
SP4303NZ, CPU holder Cat No. DAN0201 pinup 
screens Cat. SF507, Finishing cap Cat. No. 
SA9000].

Chair.

C Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back . 56 NO.
[Cat No. CH0501Z]

MEETING ROOM.

D 1200mm Diameter, 720mm high wooden circular 
meeting table supported on around base.

1 NO.
[Cat. No. SR012N].

Chairs.

E Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back . 5 NO.
[Cat No. CH0501Z]

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

WAITING AREA (10NO).

Sofa.

A Artificial leather sofa size 700 x 735 x 755mm high .
10 NO.

[Cat No. C54101]

Table

B Wooden sofa table size 1600 x 800 x 450mm high. 2 NO.
[Table Cat No. ZLD016].

CONFERENCE ROOM(2NO).

Table.

C Conference room table size 5600 x 1200 x 720mm 
high in mahogany with 2No side desk size 1400 x 
800 x 720mm high 

2 NO.
[Cat. No. CR656A].

Chair 

D Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 32 NO.
[Cat No. CH0501Z]

White board markers.

E White board markers size 920 x 530 x 1800mm high 
2 NO.

[Cat. No. CR9098B].

TOTAL CARRIED TO COLLECTION
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CABINET WITHIN WORKING AREA.

A 5 - Storey steel door - type cabinet size 900 x 414 x 
2013 high. 45 NO.
[Cat No. CAC095DE]

DINING.

Table.

B 4 - Person stacking table size 1490 x 800 x 720mm 
high. 28 NO.
[Cat. No. UCR214S]

Chair.

C Artificial leather chair size 430 x 411 x 839mm high.
115 NO.

[Cat No. CH0017]

TRAINING ROOM.

Desk

D Single sided leg hanging wooden desk size 1400 x 
500 x 720mm high. 2 NO.
[Cat. No. CRN314]

Chair.

E Tilting chair size 560 x 585 x 430mm high in fabric 
with arm rest. 4 NO.
[Cat No. CH0007A52]

PRESENTATION ROOM.

F Table size 11200 x 4000 x 740mm high. 1 NO.

Chair.

G Tilting chair size 590 x 560 x 1040mm high in fabric, 60 NO.
[Cat No. CH0501Z]

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

EXECUTIVE LOUNGE.

Sofa

A Leather sofa size 1890 x 835 x 740mm high. 3 NO.
[Cat. No. C52603]

B Ditto size 790 x 835 x 740mm high 6 NO.
[Cat. No. C52601].

Table.

C Wooden sofa table size 1600 x 600 x 450mm high 
complete with side desk size 400 x 600 x 450mm 
high. 4 NO.
[Table Cat. No. CL220, Sides desk  Cat. No. 
CL226N].

Chair.

D Artificial leather chairs size 610 x 600 x 810mm 
high. 6 NO.
[Cat. No. C59501B].

Dining table.

E Executive 20 person mahogany dining table size 
6000 x 1600 x 750mm high. 1 NO.

Chairs.

F Executive chairs size 430 x 411 x 839mm high in 
mahogany frame and fabric covered. 20 NO.

LOCKERS.

G Stainless steel lockers size 400 x 500 x 1000mm as 
MECOL or other equal and approved. 372 NO.

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

SIXTH FLOOR.

COLLECTION.

BROUGHT FORWARD FROM PAGE 40

BROUGHT FORWARD FROM PAGE 41

BROUGHT FORWARD FROM PAGE 42

BROUGHT FORWARD FROM PAGE 43

BROUGHT FORWARD FROM PAGE 44

BROUGHT FORWARD FROM PAGE 45

BROUGHT FORWARD FROM PAGE 46

BROUGHT FORWARD FROM PAGE 47

BROUGHT FORWARD FROM PAGE 48

TOTAL FOR SIXTH FLOOR CARRIED TO 
SUMMARY.
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ITEM DESCRIPTION QTY UNIT RATE SHS

VOL NO. 13 OF 14

SCHEDULE OF FURNITURE.

SUMMARY.

TOTAL FOR GROUND FLOOR BROUGHT 
FORWARD FROM PAGE 01.

TOTAL FOR SECOND FLOOR BROUGHT 
FORWARD FROM PAGE 10

TOTAL FOR THIRD FLOOR BROUGHT 
FORWARD FROM PAGE 19FORWARD FROM PAGE 19

TOTAL FOR FOURTH FLOOR BROUGHT 
FORWARD FROM PAGE 28

TOTAL FOR FIFTH FLOOR BROUGHT 
FORWARD FROM PAGE 39

TOTAL FOR SIXTH FLOOR BROUGHT 
FORWARD FROM PAGE 49

STAFF CLINIC FURNITURE TO RATES ONLY 
SECTION

TOTAL FOR FURNITURE CARRIED TO MAIN 
SUMMARY

RATES ONLY SECTION
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Staff Clinic Furniture is a RATES ONLY ITEM. 

It is MANDATORY to fill furniture rates for this section. 

The “Rates Only” Bill of Quantities for this furniture is immediately after the 
Summary. 

NOTE: Because this is a “Rates Only” item, there is no amount carried to Summary. 

 

 

BILL NO. 5 
STAFF CLINIC 
FURNITURE  



PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK - STATIONS, PHASE III PROJECT FOR CENTRAL 
BANK OF KENYA, HEADQUARTER, NAIROBI.

ITEM DESCRIPTION  KSHS  
FOR OFFICIAL  

USE ONLY

MAIN SUMMARY

1 BIDDING DOCUMENT FOR PROCUREMENT OF 
WORK.

2 PARTICULAR PRELIMINARIES.

3 GENERAL PRELIMINARIES.

4 SCHEDULE OF FURNITURE.

5 STAFF CLINIC FURNITURE     RATES ONLY SECTION

6 SUBTOTAL NO. 01

7 ADD : CONTINGENCY 7.5%

8 SUBTOTAL NO. 02

9 ADD:  VAT 16%

TOTAL CARRIED TO FORM OF TENDER.

DATE:.....................................................................................................................................
SIGNATURE:........................................................................................................................

CONTRACTOR'S ADDRESS:...........................................................................................
SIGNATURE AND OFFICIAL STAMP:...................................................................................
DATE:..................................................................................................................................
WITNESS NAME:.................................................................................................................
DESCRIPTION/OCCUPATION:...............................................................................................

MS /01
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BILL NO. 5 
RATES ONLY 

STAFF CLINIC FURNITURE 



ITEM DESCRIPTION QTY UNIT RATE

STAFF CLINIC (THIRD AND FOURTH FLOORS)

Receptionist Chairs.

A Office chair size 615 x 550 x 1095mm high in fabric 
with arm rest, finished in adjustable chrome coated 
footrest.

2 NO.
[Cat NO. CHN0851Z].

Waiting chairs.

B Artificial leather 3 person chairs size 1615 x 670 x 
837mm high.

19 NO.
[Cat. No. CH133DZ].

Examination table.

C Wooden table size 1905 x 705 x 700mm high with 
drawers.

7 NO.
[Cat. No. WAE019(L/R)].

Executive chairs.

D Executive, tilting chair in leather 9 NO.
[Cat NO. CHN3911Z]

Consultations Room Chair.

E Wooden artificial leather size 630 x 710 x 780mm 
high. 7 NO.
[Cat. No. C57101].
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ITEM DESCRIPTION QTY UNIT RATE

OFFICE (11NO.).

Desk Unit.

A Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of  420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved 

11 NO.
[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat. 
No. ZPC0303].

High cabinet.

B Storage cabinet size 800 x 415 x 1890mm high in 
two equal open able compartments, with composite 
door consisting of wood and glass panels 

10 NO.
[Cat No. ZZOC085].

Executive chairs.

C Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back 

11 NO.
[Cat No. CHN3901Z].

Visitor's chair.

D Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high 

26 NO.
[Cat No. CH3211Z].

E CPU  holder 11 NO.
[Cat. No. DAN 0201].
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ITEM DESCRIPTION QTY UNIT RATE

CONFERENCE ROOM (1NO).

Table.

A Conference room table size 4800 x 1200 x 720mm 
high wooden top 1o person meeting table with 
alluminium stands and wire ducts.

1 NO.
[Cat No. CR648A].

Chair 

B Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 

10 NO.
[Cat No. CH0501Z]
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ITEM DESCRIPTION QTY UNIT RATE

DOCTOR'S OFFICE 2 (1NO.)

Desk Unit.

A Unit of desk size 2150 x 2000 x 740mm high made of 
veneer and laminate and comprising of 3No. 
Laminate high cabinet size 600 x 430 x 1830mm 
high with glass doors, laminate high wardrobe size 
600  x 430 x 1830mm high and laminate top finish. 
All the above to TIERRA premier class from FURSYS 
or other equal and approved 

1 NO.
[Cat. No. GZDN318 B(L/R)  Layout B, High 
Cabinet Cat. No. ZCNO64G, Wardrobe Cat. No. 
ZCN565].

Meeting table.

B 1200mm Diameter, 740mm high circular wooden 
meeting table, supported on around base as before 
described 

1 NO.
[Cat No. ZRB012N].

Meeting table chairs.

C Executive, tilting, medium back chairs in leather 
with arm rest, size 665 x 595 x 1050mm high as 
before described 

4 NO.
[Cat No. CH3301Z].

Coat Hanger.

D 1860mm High stainless steel hanger as before 
described 1 NO.
[Cat No. CA 5000Z].
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ITEM DESCRIPTION QTY UNIT RATE

Executive chairs.

A Executive, tilting chair in leather to match the 
meeting table chair as before described as per 
sample.

1 NO.
[Cat. No. CHN3900Z]

CPU Holder.

B CPU  holder 1 NO.
[Cat. No. DAN 0201].

Visitor's Chairs.

C Executive visitors chairs in leather to match the 
meeting table chairs.

2 NO.
[Cat. No. CHN3911Z].

DOCTOR'S OFFICE 1 (1NO.)

Desk.

D Executive L - Shaped desk size 2400 x 2330 x 
740mm high consisting of  420 x 570 x 580mm high 
drawer pedestal, black connection top, all as 
BENEDI premier class from FURSYS or other equal 
and approved 

1 NO.
[Desk Cat. No. ZDC324L/R, Drawer pedestal Cat. 
No. ZPC0303].
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ITEM DESCRIPTION QTY UNIT RATE

High cabinet.

A Storage cabinet size 800 x 415 x 1890mm high in 
two equal open able compartments, with composite 
door consisting of wood and glass panels 

1 NO.
[Cat No. ZZOC085].

Executive chairs.

B Tilting chair size 695 x 665 x 1200mm high made of 
polyurethane synthetic leather with arm rest and 
high back 

1 NO.
[Cat No. CHN3901Z].

Coat Hanger.

C 1860mm High stainless steel hanger 1 NO.
[Cat No. CA500Z]

Visitor's chair.

D Executive, tilting medium back chairs in leather with 
arms rest, size 665 x 595 x 1050mm high 

3 NO.
[Cat No. CH3211Z].

E CPU  holder 1 NO.
[Cat. No. DAN 0201].
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ITEM DESCRIPTION QTY UNIT RATE
SECRETARY (1NO)

Desk 

A L - Shaped desk size 1800 x 1200 x 720mm high 
consisting of 2 drawer fixed pedestal size 400 x 475 x 
665mm high. 

1 NO.
[Cat. No. SD318(L/R), pedestal Cat. No. 
SP4303NZ].

Chair.

B Tilting chair size 610 x 570 x 1050mm high in fabric 
consisting of arm rest and with mild back 

1 NO.
[Cat No. CH2200Z/CH 2200DZ].

Filing cabinet.

C 4 - Storey cabinet size 900 x 400 x 1624mm with 2 - 
Storey glass door type and 2 - Storey solid door type 

3 NO.
[Cat No. CAC394T5].

D CPU  holder 1 NO.
[Cat. No. DAN 0201].
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ITEM DESCRIPTION QTY UNIT RATE
WORK STATIONS (10NO.)

Desk.

A L - Shaped desk size 1600 x 1200 x 720mm high 
with drawer pedestal and CPU pedestal, 365mm high 
pin up board screens and finishing cap. 10 NO.
[Desk Cat No. SD362L, Drawer pedestal Cat. No. 
SP4303N2Z, CPU holder cat No. DAN0201,
Pin up screens Cat No. SF5071 Finishing cap 
Cat. No. SA90001]

Chair.

B Tilting chair size 590 x 560 x 1040mm high in fabric, 
mid back 10 NO.
[Cat No. CH0501Z]

WAITING AREA (1NO).

Sofa.

D Artificial leather sofa size 700 x 735 x 755mm high .

4 NO.
[Cat No. CS4101]

Table

E Wooden sofa table size 1600 x 800 x 450mm high. 1 NO.
[Cat No. ZLJ016N].
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ITEM DESCRIPTION QTY UNIT RATE
WAITING AREA (1NO).

A Artificial leather 3 person chair 7200 x 600 x 430mm 
high .

2 NO.
[Cat No. CH133DZ]

CABINET WITHIN WORKING AREA.

B 3 - Storey steel door - type cabinet size 900 x 414 x 
1235 high 15 NO.
[Cat No. CAC093].

Supply, deliver and Install the following High 
density steel mobile storage systems as ROSE 
WOOD Furniture Manufacturers or other equal 
and approved as before described. Installed in 
accordance with Manufacturer's instructions to 
the approval of the Architect.

C Mechanical bulk filer size 4762 x 2791 x 2260mm 
high.

1 NO.
[Cat. No. BFMECH 10X3]

D Ditto size 3962 x 2791 x 2260mm high. 1 NO.
[Cat. NO. BFMECH 8X3]

E Ditto size 2362 x 2791 x 2260mm high. 1 NO.
[Cat No. BFMECH 4x3]

F Steel safe size 590mm x 551 x 1275mm high. 5 NO.
[Cat. No. TS 127 K1C]
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ITEM DESCRIPTION QTY UNIT RATE
PROVISIONAL SUMS AND PRIME COST SUMS TO 
STAFF CLINIC SPECIALIZED FURNITURE ITEMS.

PRIME COST SUMS

A Include the Prime Cost Sum of Kenya Shillings One 
million nine hundred ninety two thousand (Kshs. 
1,992,000.00) only for SPECIALIZED MEDICAL 
FURNITURE including provision for standard 
hospital bed, wheelchairs, Crutches and walking 
sticks.

1,992,000.00         

B Add for Profit.

C Add for Attendance.

D Include the Prime Cost Sum of Kenya Shillings four 
hundred twenty thousand (Kshs. 420,000.00) only 
for STAINLESS STEEL FOLDABLE RAILS WITH AND 
INCLUDING BLINDS, GUIDING CHANNEL AND 
ROLLERS to Examination Rooms in Staff Clinic.

420,000.00            

E Add for Profit.

F Add for Attendance.

G Include the Prime Cost Sum of Kenya Shillings Five 
Million, six hundred thousand (Kshs. 5,600,000.00) 
only for STAFF CLINIC JOINERY FIXTURES 
including granite worktop and reception desk, 
service counter, MDF Shelving, medicine cabinet, 
linen storage shelves etc.

5,600,000.00         

H Add for Profit.

I Add for Attendance.
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