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CENTRAL BANK OF KENYA 
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK STATIONS-PHASE III 
 
SUB-CONTRACT FOR AIR-CONDITIONING AND MECHANICAL VENTILATION 
INSTALLATIONS 
 
SPECIAL NOTES FOR ALL TENDERERS: 
 
Important: The site for the proposed works has a number of existing installations. The Sub-contractor  will be 

required to ensure there’s no interference with supply of services to neighbouring organizations.  The 
sub-contractor will be required to take all precaution and care so that no damage will occur to the 
existing installations on site.  The sub-contractor is also advised to secure all the necessary insurance 
policies as he will be solely held responsible for any damages to the existing system, injuries to persons 
resulting from his activities and/or interference with normal operations of the building that may result 
from his negligence, actions or otherwise. 

 
1. These notes shall form part of these specifications and conditions. 
 
2. The tenderer is required to check the number of pages in this document and should any be found to 

be missing or the figures indistinct, he must inform the Engineers at once and have the same 
rectified.  Should the tenderer be in doubt about the precise meaning of any item, word or figures, 
or for any reason whatsoever observe any apparent omission of words or figures, he must inform 
the Engineer in order that the correct meaning may be decided upon before the date for the 
submission of the tenders. 

 
3. No liability whatsoever will be admitted nor claim allowed in respect of errors in the completed 

tender due to mistakes in this document which should have been rectified in the manner described 
above. 

 
4. The tenderer shall not alter or otherwise qualify the text of this specification. Any alteration or 

qualification made without authority will be ignored and the text of the specification as printed will 
be adhered to. 

 
5. The tenderer shall be deemed to have made allowances in his unit prices generally to cover items 

of preliminaries or additions to Prime cost Sums or other items, if those have not been priced 
against the respective items. 

 
6. The tenderer's price shall include all government taxes including duties, V.A.T.  etc.  No claims 

whatsoever will be allowed in respect of duties, VAT etc if the tenderer fails to include them in his 
unit prices.  It is also to be noted that VAT will be included in the unit rates and NOT worked out 
as a percentage of the total. 
 

7. In no case will any expenses incurred by the tenderer in preparation of this tender be reimbursed. 
 
8. The copyright of this specification is vested in the Engineers and no part thereof may be 

reproduced without their express permission, given in writing. 
 
9. The specifications must be priced in Kenya Currency i.e. Shillings and Cents. 
 
10. All the tenderers must make a declaration that they have not and will not make any payment to any 

person which can be perceived as an inducement to enable them to win this tender. 
        

11. The works shall be carried out in accordance with provisions of the 16th Edition of IEE wiring 
Regulations, the most current Kenya Standards governing such works, and relevant provisions of 
the current Kenya Power by-laws.   
 
 

 
Signed (As in Tender) ............................................  Date/Stamp ....................................................... 
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FORM OF TENDER 
 
To: Central Bank of Kenya, 

Haile Selassie Avenue, 
P O Box 60000-00200, 
Nairobi. 

 
CENTRAL BANK OF KENYA 
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK STATIONS-PHASE III 
SUB-CONTRACT FOR AIR-CONDITIONING AND MECHANICAL VENTILATION 
INSTALLATIONS 
 
1. In accordance with the Instructions to Tenderers, Conditions of Contract described or inferred to from 

the Kenya Association of Building and Civil Engineer Contractors (KABCEC), Form of Sub-Contract 
Agreement,  Specifications, Drawings and Bills of Quantities for the execution of the above named 
Works, we, the undersigned offer to construct, install and complete such Works and remedy any 
defects therein for the sum of: 
 
Kshs……………………..[Amount in figures] 

 
Kenya Shillings………………………………………………………………………[Amount in words] 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible 
after the receipt of the Employer’s Representative’s notice to commence, and to phase the works in 
accordance with the building programme and to complete the whole of the works within the time of the 
main contract. 

3. We agree to abide by this tender for 120 days from the date of official tender opening, and 
shall remain binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Sub-Contract between us and the Main Contractor. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 
6. We submit the Name of ………………………………………………………… as Surety who has 

signed the form attached and is willing to be bound to the Main Contractors in an amount equal to 5% 
of the sub-contract amount for the due performance of the sub-contract upto the date of completion of 
the works and who will when and if called upon sign a Bond to the offset without limitations on the 
same day as the Sub-contract Agreement is signed but in the event the surety name is not approved we 
agree to furnish within 7 days another surety to your approval. 

7.    We agree in the event of your acceptance of this Tender, to execute the formal Sub-contract Agreement 
within Fourteen (14) days from notification of acceptance. 

 
Dated this ……………………… day of …………………20….. 
 
Signature …………………. Name   ………………………………………….  
 
In the capacity of  …………………………duly authorized to sign tenders for and on behalf of:  
 
……………………………………………..[Name of  Tenderer[ 
 
of…………………………………………..[Address of Tenderer] 
 
PIN No. ………………………VAT CERTIFICATE No. …………………………………… 
 
Witness: Name ………………………………………………….  
 
          Address ………………………………………………. 
 
        Signature ……………………………………………… 

 
NB: Tenderers are required to attach the surety undertaking, dully signed by the surety, to this 

Form of Tender. 
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To: Central Bank of Kenya, 

Haile Selassie Avenue, 
P O Box 60000-00200, 
Nairobi. 

 
Sirs, 
 
FORM OF UNDERTAKING 
 
We ___________________________________________ 
 
of ____________________________________________ , being a duly registered Commercial Bank in 
Kenya, are willing to act as Surety and to be bound to (MAIN-CONTRACTOR) in the sum equal to Ten 
percent (10%) of the  Sub-Contract Sum, for the due performance by  
 
______________________________________________ (Tenderer) 
 
of ____________________________________________ 
 
of a Sub-Contract which he/they contemplate(s) entering into with the Main-Contractor for the supply, 
installation, testing and commissioning of Air-conditioning and Mechanical Ventilation installations as 
described in this document, and the accompanying relevant drawings for Central Bank of Kenya, according 
to the terms of the Performance Bank Guarantee a copy of which has been inspected by us without addition 
of any limitations. 
 
We agree to enter into a Bank Guarantee under the above mentioned terms when and if called upon to do 
so. 
 
 
Signature ___________________________  (Surety) 
 
Date_______________________________ 
 
Witness ___________________________ 

 
 
 
 
 
To be completed by proposed Surety 
and returned with Tender Documents. 
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INSTRUCTION TO TENDERERS 
 

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is liable 
to result in rejection of the tender. 
 
GENERAL 

 
1. Definitions 
 

(a) “Tenderer” means any person or persons partnership firm or company submitting a sum 
or sums in the Bills of Quantities in accordance with the Instructions to Tenderers, 
Conditions of Contract, Specifications, Drawings and Bills of Quantities for the work 
contemplated, acting directly or through a legally appointed representative. 

 
(b) “Approved tenderer,” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and construed to 

mean the corresponding form of the noun or adjective “bid”.  Any conjugation of the 
verb “tender” shall be read and construed to mean the corresponding form of the verb 
“bid.” 

 
(d) “Employer” means Central Bank of Kenya,  P. O. Box 60000-00200 and Tel 

2861000 
 

 
2. Eligibility and Qualification Requirements 
 

2.1 This invitation to tender is open to all tenderers who have been pre-qualified. 
 

2.2 To be eligible for award of Sub-Contract, the tenderer shall provide evidence satisfactory 
to the Employer of their eligibility under Sub clause 2.1 above and of their capability and 
adequacy of resources to effectively carry out the subject Sub-Contract.  To this end, the 
tenderer shall be required to update the following information already submitted during 
pre-qualification:- 

 
(a) Details of experience and past performance of the tenderer on the works of a 

similar nature within the past five years and details of current work on hand and 
other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for administration 

and execution of the contract, both on and off site. 
 

(c) Major items of construction plant and equipment proposed for use in carrying 
out the Sub-Contract.  Only reliable plant in good working order and suitable for 
the work required of it shall be shown on this schedule.  The tenderer will also 
indicate on this schedule when each item will be available on the Works. 
Included also should be a schedule of plant, equipment and material to be 
imported for the purpose of the Sub-Contract, giving details of make, type, 
origin and CIF value as appropriate. 

 
(d) Details of subcontractors to whom it is proposed to sublet any portion of the 

Sub-Contract and for whom authority will be requested for such subletting. 
 

(e) A draft Program of Works in the form of a bar chart and Schedule of Payment 
which shall form part of the Sub-Contract if the tender is accepted.  Any change 
in the Program or Schedule shall be subjected to the approval of the Engineer.  
The program of works must be presented in detail, to include all milestones from 
commencement to commissioning, and handing over. 

(f) Details of any current litigation or arbitration proceedings in which the Tenderer 
is involved as one of the parties. 
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2.3 Joint Ventures 
 

Tenders submitted by a joint venture of two or more firms as partners shall comply with 
the following requirements:- 
 
(a) The tender, and in case of a successful tender, the Form of Agreement, shall be 

signed so as to be legally binding on all partners. 
 

(b) One of the partners shall be nominated as being in charge; and this authorization 
shall be evidenced by submitting a power of attorney signed by legally 
authorized signatories of all the partners. 

 
(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the Sub-Contract including payment shall be done 
exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for the 

execution of the Sub-Contract in accordance with the Sub-Contract terms, and a 
relevant statement to this effect shall be included in the authorization mentioned 
under (b) above as well as in the Form of Tender and the Form of Agreement (in 
case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the tender. 
 
3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of his tender and 
the Employer will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

 
4. Site Visit 
 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain for 
himself on his own responsibility, all information that may be necessary for preparing the 
tender and entering into a Sub-Contract.  The costs of visiting the Site shall be the 
tenderer’s own responsibility. 

 
4.2 The tenderer and any of his personnel or agents will be granted permission by the 

Employer to enter upon premises and lands for the purpose of such inspection, but only 
upon the express condition that the tenderer, his personnel or agents, will release and 
indemnify the Employer from and against all liability in respect of, and will be 
responsible for personal injury (whether fatal or otherwise), loss of or damage to property 
and any other loss, damage, costs and expenses however caused, which but for the 
exercise of such permission, would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified.  A representative of the 

Employer will be available to meet the intending tenderers at the Site. 
 

Tenderers must provide their own transport.  The representative will not be available at 
any other time for site inspection visits. 
 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in 
fact visits the Site at the time of the organized site visit or by himself at some other time. 
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TENDER DOCUMENTS 
 

5.  Tender Documents 
 

5.1 The Tender documents comprise the documents listed here below and should be read 
together with any Addenda issued in accordance with Clause 7 of these instructions to 
tenderers. 

 
a. Special Notes for all Tenderers 
b. Form of Tender 
c. Form of Undertaking 
d. Definitions 
e. Instructions to Tenderers 
f. Conditions of Contract 
g. Agreement and Conditions of Sub-Contract for Building Works 
h. Preliminaries and General Conditions 
i. General Mechanical Specifications 
j. General Specifications for Plumbing & Drainage Works 
k. Particular Specifications for Plumbing & Drainage Works 
l. Particular Specifications for Portable Fire Extinguishers 
m. Particular Specifications for Fire Hydrant System 
n. Bills of Quantities and Schedule of unit rates 
o. Standard Forms 
p. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the tender documents.  Failure to comply with the 
requirements for tender submission will be at the Tenderer’s own risk.  Pursuant to clause 
23 of Instructions to Tenderers, tenders which are not substantially responsive to the 
requirements of the tender documents will be rejected. 

 
5.3 All recipients of the documents for the proposed Sub-Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the details of the 
documents as “private and confidential”. 

 
6. Clarification of Tender Documents 

6.1 A prospective tenderer requiring any clarification of the tender documents may notify the 
Employer in writing or by telex, cable or facsimile at the Employer’s mailing address 
indicated in the Invitation to Tender.  The Employer will respond in writing to any 
request for clarification, which he receives earlier than 7 days prior to the deadline for the 
submission of tenders.  Written copies of the Employer’s response (including the query 
but without identifying the source of the inquiry) will be sent to all prospective tenderers 
who have purchased the tender documents. 

 
7. Amendment of Tender Documents 

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any 
reason, whether at his own initiative or in response to a clarification requested by a 
prospective tenderer, modify the tender documents by issuing Addenda. 

 
7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all 

prospective tenderers who have purchased the tender documents and will be binding upon 
them. 

 
7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to 

tenderers by, or on behalf of, the Employer setting forth the interpretation to be placed on 
a part of the tender documents or to make any change in them, such circular letters will 
form part of the tender documents and it will be assumed that the tenderer has taken 
account of them in preparing his tender.  The tenderer must promptly acknowledge any 
circular letters he may receive. 
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7.4 In order to allow prospective tenderers reasonable time in which to take the Addendum 
into account in preparing their tenders, the Employer may, at his discretion, extend the 
deadline for the submission of tenders. 

 
PREPARATION OF TENDERS 

 
8. Language of Tender 
 

8.1 The tender and all correspondence and documents relating to the tender exchanged 
between the tenderer and the Employer shall be written in the English language.  
Supporting documents and printed literature furnished by the tenderer with the tender 
may be in another language provided they are accompanied by an appropriate translation 
of pertinent passages in the above stated language.  For the purpose of interpretation of 
the tender, the English language shall prevail. 

 
9. Documents Comprising the Tender 
 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of  Tender and 
Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules, the 
information on eligibility and qualification, and any other materials required to be 
completed and submitted in accordance with the Instructions to Tenderers embodied in 
these tender documents.  The Forms, Bills of Quantities and Schedules provided in the 
tender documents shall be used without exception (subject to extensions of the schedules 
in the same format and to the provisions of clause 13.2 regarding the alternative forms of 
Tender Surety]. 

 
10. Tender Prices 
 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall 
clearly form the figures.  The relevant space in the Form of Tender and Bills of Quantities 
shall be completed accordingly without interlineations or erasures except those necessary 
to correct errors made by the tenderer in which case the erasures and interlineations shall 
be initialed by the person or persons signing the tender. 

 
10.2 The tenderer for every item in the Bills of Quantities shall insert a price or rate whether 

the quantities are stated or not.  Items against which no rate or price is entered by the 
tenderer will not be paid for by the Employer when executed and shall be deemed covered 
by the rates for other items and prices in the Bills of Quantities. 
 
The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of 
the work described under the items, including all costs and expenses which may be 
necessary and all general risks, liabilities and obligations set forth or implied in the 
documents on which the tender is based.  All duties and taxes and other levies payable by 
the Sub-Contractor under the Sub-Contract or for any other cause as of the date 7 days 
prior to the deadline for the submission of tenders, shall be included in the rates and 
prices and the total tender prices submitted by the Tenderer.  Such duties to include 
import duty, Value Added Tax (VAT), local authority (levies) and any other taxes (levies 
that may be imposed by the government and/or local authorities. 
 
Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for 
completing the activity or activities described under that particular item and the tenderer 
is advised against inserting a price or rate against any item contrary to this instruction. 
 
Every rate entered in the Bills of Quantities, whether or not such rate be associated with a 
quantity, shall form part of the Sub-Contract.  The Employer shall have the right to call 
for any item of work contained in the Bills of Quantities, and such items of work to be 
paid for at the rate entered by the tenderer and it is the intention of the Employer to take 
full advantage of unbalanced low rates. 
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10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the 

sub-total of the summary of the Bills of Quantities for Contingencies and Variation of 
Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at 
the tender amount. 

 
10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or 

manufacturers of unit rates for the supply of items listed in the Conditions of Contract 
where appropriate. 

 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during the 

performance of the Sub-Contract only in accordance with the provisions of the Conditions 
of Contract.  The tenderer shall complete the schedule of basic rates and shall submit with 
his tender such other supporting information as required under  the Conditions of 
Contract. 

 
11. Currencies of Tender and Payment 

 
11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 
 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, 

which forms part of the tender, the foreign currency required by them.  Such currency 
should generally be the currency of the country of the Tenderer’s main office.  However, 
if a substantial portion of the Tenderer’s expenditure under the Sub-Contract is expected 
to be in countries other than his country of origin, then he may state a corresponding 
portion of the Sub-Contract price in the currency of those other countries.  However, the 
foreign currency element is to be limited to two (2) different currencies and a maximum 
of 30% (thirty percent) of the Sub-Contract Price. 

 
11.3 The rate of exchange used for pricing the tender shall be selling rate or rates of the 

Central Bank ruling on the date seven (7) days before the final date for the submission of 
tenders. 

 
11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency 

requirements stated in their tenders. 
 
12. Tender Validity 

 
12.1 The tender shall remain valid and open for acceptance for a period of one hundred and 

twenty (120) days from the specified date of tender opening or from the extended date of 
tender opening (in accordance with clause 7.4 here above) whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity period, the 

Employer may request the tenderer for a specified extension of the period of validity.  The 
request and the responses thereto shall be made in writing or by cable, telex or facsimile.  
A tenderer may refuse the request without forfeiting his Tender Surety.  A tenderer 
agreeing to the request will not be required nor permitted to modify his tender, but will be 
required to extend the validity of his Tender Surety correspondingly. 

 
13. Tender Surety 

 
13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the 

Appendix to Instructions to Tenderers. 
 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified 

cheque, a bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank 
approved by the Employer located in the Republic of Kenya.   
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The format of the Surety shall be in accordance with the sample form of Tender Surety 
included in these tender documents; other formats may be permitted subject to the prior 
approval of the Employer.  The Tender Surety shall be valid for  THIRTY (30) days 
beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the 

Employer as non-responsive. 
 
13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible but 

not later than twenty eight (28) days after concluding the Sub-Contract execution and after 
a Performance Security has been furnished by the successful tenderer. The Tender Surety 
of the successful tenderer will be returned upon the tenderer executing the Sub-Contract 
and furnishing the required Performance Security. 

 
13.5 The Tender Surety may be forfeited: 

 
(a) if a tenderer withdraws his tender during the period of tender validity: or 

 
(b) in the case of a successful tenderer, if he fails 

(i) to sign the Agreement, or 
(ii) to furnish the necessary Performance Security 

 
(c) if a tenderer does not accept the correction of his tender price pursuant to clause 

24. 
 

14. No Alternative Offers 
 
14.1 The tenderer shall submit an offer, which complies fully with the requirements of the 

tender documents. 
 

Only one tender may be submitted by each tenderer either by himself or as partner in a 
joint venture. 

 
14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must 

be based on the tender documents.  The tenderer is not required to present alternative 
construction options and he shall use without exception, the Bills of Quantities as 
provided, with the amendments as notified in tender notices, if any, for the calculation of 
his tender price. 

 
Any tenderer who fails to comply with this clause will be disqualified. 

 
15 Pre-Tender Meeting 

 
15.1 The tenderer’s designated representative is invited to attend a pre-tender meeting, which if 

convened, will take place at the venue and time stated in the Invitation to Tender.  The 
purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 

 
15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, 

to reach the Employer not later than seven days before the meeting.  It may not be 
practicable at the meeting to answer questions received late, but questions and responses 
will be transmitted in accordance with the following: 

 
(a) Minutes of the meeting, including the text of the questions raised and the 

responses given together with any responses prepared after the meeting, will be 
transmitted without delay to all purchasers of the tender documents.  Any 
modification of the tender documents listed in -–Clause 9 which may become 
necessary as a result of the pre-tender meeting shall be made by the Employer 
exclusively through the issue of a tender notice pursuant to Clause 7 and not 
through the minutes of the pre-tender meeting. 
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(b) Non attendance at the pre-tender meeting will not be cause for disqualification of 
a bidder. 

 
16 Format and Signing of Tenders 

 
16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately 

one set “ORIGINAL” and the other “COPY”. 
 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and 
shall be signed by a person or persons duly authorized to sign on behalf of the tenderer. 
Proof of authorization shall be furnished in the form of the written power of attorney, 
which shall accompany the tender.  All pages of the tender where amendments have been 
made shall be initialed by the person or persons signing the tender. 

 
16.3 The complete tender shall be without alterations, interlineations or erasures, except as 

necessary to correct errors made by the tenderer, in which case such corrections shall be 
initialed by the person or persons signing the tender. 

 
SUBMISSION OF TENDERS 

 
17 Sealing and Marking of Tenders 

 
17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, duly 

marking the envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed 
in an outer envelope. 

 
17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in 

the Appendix to Instructions to Tenderers and bear the name and identification of the Sub-
Contract stated in the said Appendix with a warning not to open before the date and time 
for opening of tenders stated in the said Appendix. 

 
17.3 The inner envelopes shall each indicate the name and address of the tenderer to enable the 

tender to be returned unopened in case it is declared “late”, while the outer envelope shall 
bear no mark indicating the identity of the tenderer. 

 
17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the tender.  A 
tender opened prematurely for this cause will be rejected by the Employer and returned to 
the tenderer. 

 
18.   Deadline for Submission of Tenders 

 
18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and on 

the date and time specified in the Letter of Invitation, subject to the provisions of clause 
7.4, 18.2 and 18.3. 

 
Tenders delivered by hand must be placed in the “tender box” provided in the office of 
the Employer. 
 
Proof of posting will not be accepted as proof of delivery and any tender delivered after 
the above stipulated time, from whatever cause arising will not be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders 

through the issue of an Addendum in accordance with clause 7, in which case all rights 
and obligations of the Employer and the tenderers previously subject to the original 
deadline shall thereafter be subject to the new deadline as extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for submission of 

tender will be returned unopened to the tenderer. 
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Modification and Withdrawal of Tenders 
 
18.4 The tenderer may modify or withdraw his tender after tender submission, provided that 

written notice of the modification or withdrawal is received by the Employer prior to 
prescribed deadline for submission of tenders. 

 
18.5 The Tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and 

dispatched in accordance with the provisions for the submission of tenders, with the inner 
and outer envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 
appropriate. 

 
18.6 No tender may be modified subsequent to the deadline for submission of tenders. 
 
18.7 No tender may be withdrawn in the interval between the deadline for submission of 

tenders and the period of tender validity specified on the tender form.  Withdrawal of a 
tender during this interval will result in the forfeiture of the Tender Surety. 

 
18.8 Subsequent to the expiration of the period of tender validity prescribed by the Employer, 

and the tenderer having not been notified by the Employer of the award of the Sub-
Contract or the tenderer does not intend to conform with the request of the Employer to 
extend the prior of tender validity, the tenderer may withdraw his tender without risk of 
forfeiture of the Tender Surety. 

 
 
TENDER OPENING AND EVALUATION 

 
19 Tender Opening 

 
19.1 The Employer will open the tenders in the presence of the tenderers’ representatives who 

choose to attend at the time and location indicated in the Letter of Invitation to Tender.  
The tenderers’ representatives who are present shall sign a register evidencing their 
attendance. 

 
19.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to 

clause 19, will not be opened.  The Employer will examine the tenders to determine 
whether they are complete, whether the requisite Tender Sureties have been furnished, 
whether the documents have been properly signed and whether the tenders are generally in 
order. 

 
19.3 At the tender opening, the Employer will announce the Tenderer’s names, total tender 

price, tender price modifications and tender withdrawals, if any, the presence of the 
requisite Tender Surety and such other details as the Employer, at his discretion, may 
consider appropriate.  No tender shall be rejected at the tender opening except for late 
tenders. 

 
19.4 The Employer shall prepare minutes of the tender opening including the information 

disclosed to those present. 
 
19.5 Tenders not opened and read out at tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. 
 

20 Process to be Confidential 
 
20.1 After the public opening of tenders, information relating to the examination, clarification, 

evaluation and comparisons of tenders and recommendations concerning the award of Sub-
Contract shall not be disclosed to tenderers or other persons not officially concerned with 
such process until the award of Sub-Contract is announced. 

 
21.2 Any effort by a tenderer to influence the Employer in the process of examination, 

evaluation and comparison of tenders and decisions concerning award of Sub-Contract 
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may result in the rejection of the Tenderer’s tender. 
 
21 Clarification Tenders 

 
21.1  To assist in the examination, evaluation and comparison of tenders, the Employer may ask 

tenderers individually for clarification of their tenders, including breakdown of unit 
prices.  The request for clarification and the response shall be in writing or by cable, 
facsimile or telex, but no change in the price or substance of the tender shall be sought, 
offered or permitted except as required to confirm the correction of arithmetical errors 
discovered by the employer during the evaluation of the tenders in accordance with clause 
24. 

 
21.2   No Tenderer shall contact the Employer on any matter relating to his tender from the time of 

the tender opening to the time the Sub-Contract is awarded.  If the tenderer wishes to 
bring additional information to the notice of the Employer, he shall do so in writing. 

 
22 Determination of Responsiveness 

 
22.1  Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender is substantially responsive to the requirements of the tender documents. 
 
22.2  For the purpose of this clause, a substantially responsive tender is one, which conforms 

to all the terms, conditions and specifications of the tender documents without material 
deviation or reservation and has a valid bank guarantee.  A material deviation or 
reservation is one which affects in any substantial way the scope, quality, completion 
timing or administration of the Works to be undertaken by the tenderer under the Sub-
Contract, or which limits in any substantial way, inconsistent with the tender documents, 
the Employer’s rights or the tenderers obligations under the Sub-Contract and the 
rectification of which would affect unfairly the competitive position of other tenderers 
who have presented substantially responsive tenders. 

 
22.3  Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of 

the cost of completing the works described under the particular item including allowance 
for overheads, profits and the like.  Should a tender be seriously unbalanced in relation to 
the Employer’s estimate of the works to be performed under any item or groups of items, 
the tender shall be deemed not responsive. 

 
22.4 A tender determined to be not substantially responsive will be rejected by the Employer 

and may not subsequently be made responsive by the tenderer by correction of the non-
conforming deviation or reservation. 

 
23 Correction of Errors 

 
Tenders determined to be substantially responsive shall be   checked by the Employer for any 
arithmetic errors in the computations and summations.  Errors will be corrected by the  Employer 
as follows: 

 
(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will govern. 
 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will prevail, unless in the opinion of the Employer, there is an obvious 
typographical error, in which case adjustment will be made to the entry 
containing that error. 
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(c) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, shall 
be considered as binding upon the tenderer.  If the tenderer does not accept the 
corrected amount, the tender may be rejected and the Tender Security may be 
forfeited in accordance with clause 13. 

 
24 Conversion to Single Currency 

 
24.1 For compensation of tenders, the tender price shall first be broken down into the respective 

amounts payable in various currencies by using the selling rate or rates of the Central Bank 
of Kenya ruling on the date seven (7) days before the final date for the submission of 
tenders. 

 
24.2 The Employer will convert the amounts in various currencies in which the tender is 

payable (excluding provisional sums but including Day-works where priced competitively) 
to Kenya Shillings at the selling rates stated in clause 25.1. 

 
25 Evaluation and Comparison of Tenders 

 
25.1 The Employer will evaluate only tenders determined to be substantially responsive to the 

requirements of the tender documents in accordance with clause 23. 
 
25.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender 

price by adjusting the tender price as follows: 
 

(a) Making any correction for errors pursuant to clause 24. 
 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills 
of Quantities, but including Day works where priced competitively. 

 
25.3 The Employer reserves the right to accept any variation, deviation or alternative offer.  

Variations, deviations, alternative offers and other factors which are in excess of the 
requirements of the tender documents or otherwise result in the accrual of unsolicited 
benefits to the Employer, shall not be taken into account in tender evaluation. 

 
25.4 Price adjustment provisions in the Conditions of Contract applied over the period of 

execution of the Sub-Contract shall not be taken into account in tender evaluation. 
 
25.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the 

Employer’s estimate of the items of work to be performed under the Sub-Contract, the 
Employer may require the tenderer to produce detailed price analyses for any or all items 
of the Bills of Quantities, to demonstrate the relationship between those prices, proposed 
construction methods and schedules.  After evaluation of the price analyses, the Employer 
may require that the amount of the Performance Security set forth in clause 29 be 
increased at the expense of the successful tenderer to a level sufficient to protect the 
Employer against financial loss in the event of subsequent default of the successful 
tenderer under the Sub-Contract. 

 
25.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 
work valued at more than 50% of the Sub-Contract Price excluding Provisional Sums to a 
non-indigenous sub-contractor. 
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AWARD OF SUB-CONTRACT 
 
26 Award 
 

26.1 Subject to clause 27.2, the Employer will award the Sub-Contract to the tenderer whose 
tender is determined to be substantially responsive to the tender documents and who has 
offered the lowest evaluated tender price subject to possessing the capability and resources 
to effectively carry out the Sub-Contract Works. 

 
26.2 The Employer reserves the right to accept or reject any tender, and to annual the tendering 

process and reject all tenders, at any time prior to award of Sub-Contract, without thereby 
incurring any liability to the affected tenderers or any obligation to inform the affected 
tenderers of the grounds for the Employer’s action. 

 
27 Notification of Award 
 

27.1 Prior to the expiration of the period of tender validity prescribed by the Employer, the 
Employer will notify the successful tenderer by cable, telefax or telex and confirmed in 
writing by registered letter that his tender has been accepted.  This letter (hereinafter and in 
all Sub-Contract documents called “Letter of Acceptance”) shall name the sum 
(hereinafter and in all Sub-Contract documents called “the Sub-Contract Price”) which the 
Employer will pay to the Sub-Contractor in consideration of the execution and completion 
of the Works as prescribed by the Sub-Contract. 

  
27.2 Notification of award will constitute the formation of the Sub-Contract. 
 
27.3 Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful 

tenderers will promptly be notified that their tenders have been unsuccessful. 
 
27.4 Within Fourteen [14] days of receipt of the form of Sub-Contract Agreement from the 

Employer, the successful tenderer shall sign the form and return it to the Employer 
together with the required Performance Security. 

 
28 Performance Guarantee 
 

28.1 Within Fourteen [14] days of receipt of the notification of award from the Employer, the 
successful tenderer shall furnish the Employer with a Performance Security in an amount 
stated in the Appendix to Instructions to Tenderers. 

 
28.2 The Performance Security to be provided by the successful tenderer shall be an 

unconditional Bank Guarantee issued at the Tenderer’s option by an established and a 
reputable Bank approved by the Employer and located  in the Republic of Kenya and shall 
be divided into two elements namely, a performance security payable in foreign currencies 
and a performance security payable in Kenya Shillings.  The value of the two securities 
shall be in the same proportions of foreign and local currencies as requested in the form of 
foreign currency requirements. 

 
28.3 Failure of the successful tenderer to lodge the required Performance Security shall 

constitute a breach of Sub-Contract and sufficient grounds for the annulment of the award 
and forfeiture of the Tender Security and any other remedy under the Sub-Contract.   The 
Employer may award the Sub-Contract to the next ranked tenderer. 
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29 Advance Payment 

 
An advance payment, if approved by the Employer, shall be made under the Sub-Contract, if 
requested by the Sub-Contractor.  The Advance Payment Guarantee shall be denominated in the 
proportion and currencies named in the form of foreign currency requirements.  For each currency, 
a separate guarantee shall be issued.  The guarantee shall be issued by a bank located in the 
Republic of Kenya, or a foreign bank through a correspondent bank located in the Republic of 
Kenya, in either case subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

1.CLAUSE 2.1 
 
Change to read “This invitation Tender is open to all tenderers in the Category  
Specified”. 
 
2. OMIT 
 
Clauses 2.3, 4.3, 5.1, 11.2, 11.4, 25, 14.1, 13.1, 13.3, 13.4, 13.5, 15.1, 15.2 
 
3. ADD TO CLAUSE 13.1 and 13.2 
 
Tender surety will be required and the Tender Security shall be as 2 % 0f contract sum. 
 
4.  CLAUSES 16.1 and 16.2 
 
Only one set of tender document shall be submitted. 
 
5.  CLAUSES 6.1 AND 10.2 
 
Change to 7 days (1 week) 
 
6.  CLAUSE 9.1 
 
Appendix to Form of Tender to be omitted. 
 
7.  CLAUSE 19.2 
 

 Only the single tender document should be marked “WITHDRAWAL” OR “MODIFICATION” 
 
 8.   CLAUSES 20.2, 20.3, AND 24(C) 

 
Tender surety will be required. 
 
9.  CLAUSE 30 
 
The Advance Payment Guarantee shall be in Kenya Shillings Only. 
 
10.  CLAUSE 16.1, 16.2, 17.1, and 17.2 
 
Only one set of tender documents, filled in INK, shall be submitted. 
 
11.  ADD TO CLAUSE 28.1 
 
Amount of performance security will be TEN per cent (10%) of sub-contract sum and bound to the 
appointed Main-contractor 
 
12.  ADD TO CLAUSE 28.2 
 
Performance security shall not be divided in two elements and shall be payable in Kenya Shillings 
Only. 
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13. TENDER EVALUATION CRITERIA 
 
The following information for procurement of services shall complement or amend the provisions of 
the instructions to tenderers. Wherever there is a conflict between the provisions of the instructions 
to tenderers and the provisions of the Appendix, the provisions of the Appendix herein shall prevail 
over those of the instructions to tenderers. 
 
 
After tender opening, the tenders will be evaluated in 4 stages, namely: 
 
1. Determination of Responsiveness (Mandatory Requirements) 
2. Detailed Technical Examination 
3. Financial Evaluation. 
4. Recommendation for Tender Award 
 
STAGE 1- DETERMINATION OF RESPONSIVENESS  
 
This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the 
Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid 
document.  
 
These conditions MUST include the following:  
 

i) Registration with Ministry of Public Works  
 

ii) Certificate of Registration under Company’s Act. 
 

iii) Manufacturer Letter of Authority for Equipment to be supplied. 
 

iv) Provision of Bid Security of Ksh 100,000(One Hundred Thousand Shillings Only). Submitted in 
form of a Bank Guarantee or insurance bond from an Insurance company approved by the Public 
Procurement Oversight Authority (PPOA) and Valid beyond the Tender Validity Period. 

 
v) Completed Company Profile using the Qualification Information, Tender   Questionnaire and 

Confident Business provide in the Standard Forms. 
 

vi) Copy of current Tax Compliant Certificate issued by Kenya Revenue Authority (KRA) and valid 
beyond the tender closing date. 
 

vii) Provide copies of Audited Company Accounts for the last 3 years. 
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TECHNICAL EVALUATION CRITERIA 
 
The detailed scoring plan shall be as shown in table 1 below: -  
TABLE 1 
Item Description (This includes Evaluation of Company Profile, 

Qualification Information, Tender Questionnaire and Confidential 
Business Questionnaire. 

Point 
Scored 

Max. Point  

i Key Personnel (Attach evidence) in the company relevant to the 
building construction industry who will actively be involved in the 
proposed project (MUST provide detailed CV accompanied by relevant 
academic and professional certificates from institutions recognized by the 
commission for higher education in Kenya Telephone contacts MUST be 
provided) 

  30 

Director of the firm 

o Holder of degree/ diploma/HND in relevant Engineering field--5 

o Holder of certificate in relevant Engineering field-----------------3 

o  Holder of trade test certificate in relevant Engineering field----2 

o No relevant certificate -------------------------------------------------0 

 5 

At least 1No. degree/diploma of key personnel in relevant 

Engineering field 

o With over 10 years relevant experience ---------------------------10 

o With Between 5-9years relevant experience --------------------- 5 

o With under 5 years relevant experience --------------------------- 1 

 10 

At least 1No certificate holder of key personnel in relevant 
Engineering field 

o With over 10 years relevant experience --------------------------- 10 

o With Between 5-9years relevant experience ----------------------- 5 

o With under 5 years relevant experience -----------------------------1 

 10 

At least 2No artisan (trade test certificate in relevant Engineering 
field) 

o Artisan with over 10 years relevant experience ------------------ 5 

o Artisan with Between 4-9 years relevant experience ------------ 3 

o Artisan with Below 4years relevant experience ----------------- 1 

o Non skilled worker with over 10 years relevant experience ----1 

 5 
 
 
 
 
 
 

ii Contract completed in the last five (5) years (Max of 5 No. Projects) 
o Project of Similar nature Valued at Kshs. 20 Million and Above --4 
o Project of Similar nature valued between Kshs. 10Million-

19Million--------------- 2 
o Project of Similar nature valued below Kshs. 10Million---------- 0 
o No completed project of similar nature ----------------------------- 0 

 
 
 

20 40 

iii On-going projects (Max of 5 No. Projects) 
o Project of Similar nature Valued at Kshs 20 Million and Above --4 
o Project of Similar nature valued between Kshs. 10Million-

19Million--------------- 2 
o Project of Similar nature valued below Kshs 10Million------------ 0 
o No ongoing project of similar nature - --------------------------------0 

 20 
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iv 

Financial report   15 

Audited financial report (last three (3) years)  

Financial Stability (15 Marks)       A margin  above : 
a)   Profitability Margin                   30% will score 7.5 marks; 

                                                           10-29 %  3  marks and        
                                                             below 10% 1 mark 
 
b) Liquidity Ratio                         2:1 – 7.5 marks; 
                                                            1:1 –3 marks;  
                                                             less than 1:1  1 mark 

 

v Evidence of Financial Resources (Cash in hand or Lines of Credit or 
Over Draft facility etc) as evidenced by recent bank reference letters. 
o Has financial resources equal to Kshs. 20Million or above ----- 15 

o Has financial resources between Kshs. 10million- 20 Million ---10 

o Has financial resources below Kshs.10million-------------------0 

o Has not given evidence of any financial resources  -------------0 

 15 

  

TOTAL 

  
100 

 
 

  
Note: 

i) Only Tenderers scoring 75% and above SHALL be considered for Financial Evaluation. 
ii) Tenderers scoring below 75% SHALL be automatically disqualified and will not proceed to 

financial evaluation.  
iii) Responsive and prospective tenderers SHALL be subjected to due diligence after both 

Technical and Financial evaluations to confirm genuity of data and information submitted 
before consideration for Award of Contract. 
 

iv) The pre – bid minutes shall be an addendum to the tender. 
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PART B: CONDITIONS OF CONTRACT  
 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted 
as indicated; 

 
“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the 
tender [where applicable]. 
 
“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where 
applicable]. 
 
“The Completion Date” means the date of completion of the Works as certified by the 
Employer’s Representative. 
 
“The Contract” means the agreement entered into by the Employer and the Contractor as 
recorded in the Agreement Form and signed by the parties. 
 
“The Contractor” refers to the person or corporate body whose tender to carry out the Works has 
been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to 
the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon 
correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract 
and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the Employer’s 
Representative for the execution of the Contract. 
 
“Employer” includes Central or Local Government administration, Universities, Public 
Institutions and Corporations and is the party who employs the Contractor to carry out the Works. 

 
“Equipment”   is the Contractor’s machinery and vehicles brought temporarily to the Site for the 
execution of the Works. 

 
“Site” means the place or places where the permanent Works are to be carried out including 
workshops where the same is being prepared. 
 
“Materials” are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
 
 “Employer’s Representative” is the person appointed by the Employer and notified to the  
Contractor for the purpose of supervision of the Works. 
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“Specification” means the Specification of the Works included in the Contract. 
 
“Start Date” is the date when the Contractor shall commence execution of the Works. 
 
“A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the Work in the Contract, which includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the Works. 
 
“A Variation” is an instruction given by the Employer’s Representative which varies the Works. 
 
“The Works” are what the Contract requires the Contractor to construct, install, and turnover to 
the Employer. 

 
2. Contract Documents 
 

2.1  The following documents shall constitute the Contract documents and shall be interpreted in the 
following order of priority; 
(1) Agreement, 
(2) Letter of Acceptance, 
(3) Contractor’s Tender, 
(4) Conditions of Contract, 
(5) Specifications, 
(6) Drawings, 
(7) Bills of Quantities or Schedule of Rates [whichever is applicable] 

 
3. Employer’s Representative’s Decisions 
 

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

 
4. Works, Language and Law of Contract 
 

4.1 The Contractor shall construct and install the Works in accordance with the Contract documents.  
The Works may commence on the Start Date and shall be carried out in accordance with the 
Programme submitted by the Contractor, as updated with the approval of the Employer’s 
Representative, and complete them by the Intended Completion Date. 

 
4.2 The ruling language of the Contract shall be English language and the law governing the Contract 

shall be the law of the Republic of Kenya. 
 

5. Safety, Temporary Works and Discoveries 
 
5.1  The Contractor shall be responsible for design of temporary works and shall obtain approval of 

third         parties to the design of the temporary works where required. 
 
5.2       The Contractor shall be responsible for the safety of all activities on the Site. 

 
 

5.3 Any thing of historical or other interest or significant value unexpectedly discovered on the Site shall 
be the property of the Employer.  The Contractor shall notify the Employer’s Representative of such 
discoveries and carry out the Employer’s Representative’s instructions for dealing with them. 
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6. Work Programme and Sub-Contracting 
 

6.1  Within seven days after Site possession date, the Contractor shall submit to the Employer’s 
Representative for approval a programme showing the general methods, arrangements, order 
and timing for all the activities in the Works. 

 
6.2  The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the 

Contract Price) with the approval of the Employer’s Representative.  However, he shall not 
assign the Contract without the approval of the Employer in writing.  Sub-contracting shall not 
alter the Contractor’s obligations. 

 
7. The Site 
 

7.1 The Employer shall give possession of all parts of the Site to the Contractor. 
 
7.2 The Contractor shall allow the Employer’s Representative and any other person 

authorized by the Employer’s Representative, access to the Site and to any place where 
work in connection with the Contract is being carried out or is intended to be carried out. 

 
8. Instructions 

 
8.1 The Contractor shall carry out all instructions of the Employer’s Representative which are 

in accordance with the Contract. 
 
9. Extension of Completion Date 

 
9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises which 

makes it impossible for completion to be achieved by the Intended Completion Date.  The 
Employer’s Representative shall decide whether and by how much to extend the Completion Date. 

 
9.2 For the purposes of this Clause, the following occurrences shall be valid for consideration;  

 
Delay by: - 
 
(a) force majeure, or 
 
(b) reason of any exceptionally adverse weather conditions, or 

 
(c) reason of civil commotion, strike or lockout affecting any of the trades employed 

upon the Works or any of the trades engaged in the preparation, manufacture or 
transportation of any of the goods or materials required for the Works, or 

 
(d) reason of the Employer’s Representative’s instructions issued under these 

Conditions, or 
 

(e) reason of the contractor not having received in due time necessary instructions, 
drawings, details or levels from the Employer’s Representative for which he 
specifically applied in writing on a date which having regard to the date for 
Completion stated in the appendix to these Conditions or to any extension of time 
then fixed under this Clause was neither unreasonably distant from nor unreasonably 
close to the date on which it was necessary for him to receive the same, or 
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(f) delay on the part of artists, tradesmen or others  engaged by the Employer in 
executing work not forming part of this Contract, or 

 
(g) reason of delay by statutory or other services providers or similar bodies engaged directly 

by the Employer, or 
 

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the 
Work, materials or goods in accordance with these conditions unless the inspection or test 
showed that the Work, materials or goods were not in accordance with this Contract, or 

 
(i) reason of delay in appointing a replacement Employer’s Representative, or 

 
(j) reason of delay caused by the late supply of goods or materials or in executing Work for 

which the Employer or his agents are contractually obliged to supply or to execute as the 
case may be, or 

 
(k) delay in receiving possession of or access to the Site. 

 
10. Management Meetings 

 
10.1 A Contract management meeting shall be held regularly and attended by the Employer’s 

Representative and the Contractor.  Its business shall be to review the plans for the remaining 
Work.  The Employer’s Representative shall record the business of management meetings and 
provide copies of the record to those attending the meeting and the Employer.  The responsibility 
of the parties for actions to be taken shall be decided by the Employer’s Representative either at 
the management meeting or after the management meeting and stated in writing to all who attend 
the meeting. 

 
10.2 Communication between parties shall be effective only when in writing. 

 
11. Defects 

 
11.1 The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  The 
Employer’s Representative may instruct the Contractor to search for a defect and to uncover and 
test any Work that the Employer’s Representative considers may have a defect.  Should the defect 
be found, the cost of uncovering and making good shall be borne by the Contractor.  However, if 
there is no defect found, the cost of uncovering and making good shall be treated as a variation and 
added to the Contract Price. 

 
11.2 The Employer’s Representative shall give notice to the Contractor of any defects before the end of 

the Defects Liability Period, which begins at Completion, and is defined in the Appendix to 
Conditions of Contract. 

 
 
 
 
 
11.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Employer’s Representative’s notice.  If the Contractor has not 
corrected a defect within the time specified in the Employer’s Representative’s notice, the 
Employer’s Representative will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from the Contract Price. 
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12. Bills of Quantities/Schedule of Rates 
 
12.1 The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor.  The Contractor will be paid 
for the quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates for each 
item. Items against which no rate is entered by the Tenderer will not be paid for when executed 
and shall be deemed covered by the rates for other items in the Bills of Quantities/Schedule of 
Rates. 

 
12.2 Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum 

(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of 
the tender) and shall be subject to re-measurement after each stage. 

 
13. Variations 

 
13.1 The Contractor shall provide the Employer’s Representative with a quotation for carrying out the 

variations when requested to do so.  The Employer’s Representative shall assess the quotation and 
shall obtain the necessary authority from the Employer before the variation is ordered. 

 
13.2 If the Work in the variation corresponds with an item description in the Bill of Quantities/Schedule 

of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to calculate the value of 
the variation.  If the nature of the Work in the variation does not correspond with items in the Bill 
of Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of new rates 
for the relevant items of Work.  

 
13.3 If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the 

variation and make a change to the Contract Price, which shall be based on the Employer’s 
Representative’s own forecast of the effects of the variation on the Contractor’s costs. 

 
14. Payment Certificates and Final Account 

 
14.1 The Contractor shall be paid after each of the following stages of Work listed herebelow (subject 

to re-measurement by the Employer’s  
Representative of the Work done in each stage before payment is made).  In case of lump sum 
Contracts, the valuation for each stage shall be based on the quantities so obtained in the re-
measurement and the rates in the Schedule of Rates. 

 
(i) Advance payment       NIL (percent of   Contract Price, 
 [after Contract execution]           to be inserted by the Employer). 
 
(ii) First stage (define stage)     AS PER PROGRESS 

 
(iii) Second stage (define stage)   AS PER PROGRESS 

 
(iv) Third stage (define stage)    AS PER PROGRESS  

 
(v) After defects liability period. 

 
14.2 Upon deciding that Works included in a particular stage are complete, the Contractor shall submit 

to the Employer’s Representative his application for payment.  The Employer’s Representative 
shall check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days 
of receipt of the Contractor’s application. The Employer shall pay the Contractor the amounts so 
certified within 30 days of the date of issue of each Interim Certificate. 
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14.3 The Contractor shall supply the Employer’s Representative with a detailed final account of the 

total amount that the Contractor considers payable under the Contract before the end of the Defects 
Liability Period.  The Employer’s Representative shall issue a Defect Liability Certificate and 
certify any final payment that is due to the Contractor within 30 days of receiving the Contractor’s 
account if it is correct and complete.  If it is not, the Employer’s Representative shall issue within 
21 days a schedule that states the scope of the corrections or additions that are necessary.  If the 
final account is still unsatisfactory after it has been resubmitted, the Employer’s Representative 
shall decide on the amount payable to the Contractor and issue a Final Payment Certificate. 

 
The Employer shall pay the Contractor the amount so certified within 60 days of the issue of the 
Final Payment Certificate. 

 
14.4 If the period laid down for payment to the Contractor upon each of the Employer’s 

Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled to 
claim simple interest calculated pro-rata on the basis of the number of days delayed at the Central 
Bank of Kenya’s average base lending rate prevailing on the first day the payment becomes 
overdue.  The Contractor will be required to notify the Employer within 15 days of receipt of 
delayed payments of his intentions to claim interest. 

 
15. Insurance 
 

The Contractor shall be responsible for and shall take out appropriate cover against, among other   
risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage 
to property. 

 
16. Liquidated Damages 

 
16.1 The Contractor shall pay liquidated damages to the Employer at the rate 0.01 per cent of the 

Contract price per day for each day that the actual Completion Date is later than the Intended 
Completion Date except in the case of any of the occurrences listed under Clause 9.2.  The 
Employer may deduct liquidated damages from payments due to the Contractor.  Payment of 
liquidated damages shall not affect the Contractor’s liabilities. 

  
17. Completion and Taking Over 

 
17.1 Upon deciding that the Work is complete the Contractor shall request the Employer’s 

Representative to issue a Certificate of Completion of the Works, upon deciding that the Work is 
completed. 
The Employer shall take over the Site and the Works within seven days of the Employer’s 
Representative issuing a Certificate of Completion. 
 

18. Termination 
 
18.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract.  These fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 
(a) the Contractor stops Work for 30 days continuously without reasonable cause or authority 

from the Employer’s Representative;  
(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 
 

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the 
Contractor within 30 days after the expiry of the payment periods stated in Sub-Clauses 
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14.2 and 14.3 hereabove.  
 

(d) the Employer’s Representative gives notice that failure to correct a particular defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time. 

 
18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as 

soon as reasonably possible.  The Employer’s Representative shall immediately thereafter arrange 
for a meeting for the purpose of taking record of the Works executed and materials, goods, 
equipment and temporary buildings on Site. 

 
19.          Payment Upon Termination 

 
19.1 The Employer may employ and pay other persons to carry out and complete the Works and to rectify 

any defects and may enter upon the Works and use all materials on Site, plant, equipment and 
temporary works. 

 
19.2  The Contractor shall, during the execution or after the completion of the Works under this Clause, 

remove from the Site as and when required within such reasonable time as the Employer’s 
Representative may in writing specify, any temporary buildings, plant, machinery, appliances, goods or 
materials belonging to him, and in default thereof, the Employer may (without being responsible for 
any loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all 
costs incurred to the credit of the Contractor. 
 

19.3 Until after completion of the Works under this Clause, the Employer shall not be bound by any other 
provision of this Contract to make any payment to the Contractor, but upon such completion as 
aforesaid and the verification within a reasonable time of the accounts therefore the Employer’s 
Representative shall certify the amount of expenses properly incurred by the Employer and, if such 
amount added to the money paid to the Contractor before such determination exceeds the total amount 
which would have been payable on due completion in accordance with this Contract, the difference 
shall be a debt payable to the Employer by the Contractor; and if the said amount added to the said 
money be less than the said total amount, the difference shall be a debt payable by the Employer to the 
Contractor. 

 
20.    Corrupt Gifts and Payments of Commission 

 
20.1 The Contractor shall not: 

 
(a) Offer or give or agree to give to any person in the service of the Employer any gifts or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or 
any other contract with the Employer or for showing or forbearing to show favour or 
disfavour to any person in relation to this or any other contract with the Employer. 

 
(b) Any breach of this Condition by the Contractor or by anyone employed by him or acting 

on his behalf (whether with or without the knowledge of the Contractor) shall be an 
offence under the Laws of Kenya. 

 
21.     Settlement of Disputes 

 
21.1 Any dispute arising out of the Contract which cannot be amicably settled between the parties shall be 

referred by either party to the arbitration and final decision of a person to be agreed between the 
parties.  Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the 
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applying party. 
 

22. APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS 
 
Name:     Central Bank of Kenya 
 
Address: P. O. Box 60000-00200, NAIROBI 
 
Name of Employer’s Representative: Director, Estates and Transport Department 
 
Address P. O. Box 60000-00200, NAIROBI 
 
The Works consist of Supply, Delivery and Installation of Air-conditioning and Mechanical Ventilation   
 
The Start Date shall be as stated in the Letter of Acceptance 
 
The Intended Completion Date for the whole of the Works shall be as stated in the letter of acceptance. 
 
The following documents also form part of the Contract: (Only as listed in Clause 2) 
 
The Site Possession Date shall be as stated in the letter of acceptance. 
 
The Site is located along Haile Selaisse Avenue Nairobi 
 
The Defects Liability period is 6 Months 
 
Amount of Tender Security will be 2 % of the contract sum. 
 
The name and Address of the Employer’s representative for the purposes of submission of tenders is the Project 
Architect, Edon Consultants, P. O. Box 19684-00200 
 
The tender opening date and time is as per invitation letter. 

 
The amount of performance security is 10 percent bank guarantee of the Sub-Contract Price. 
 
Period of final measurement : 3 months after practical completion 
 
Liquidated and Ascertained damages: KShs. 200,000.00 per week 
 
Prime cost sums for which the 
Contractor desires to tender : NIL 
 
Period of honouring certificate : 30 days 
 
Percentage of certified value retained: 10% 
 
Limit of retention fund  : 5% 
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ORIGINAL       COUNTERPART 
embossed stamp       embossed stamp 

 
 
 
1.0 AGREEMENT 

1.1 This agreement is made on ………………………………………………………... 

between…………………………………………………………………………….. 

of (or whose registered office is situated at)……………………………………….. 

……………………………………………………………………………………… 

(hereinafter called “the Contractor”) of the one part………………………………. 

and…………………………………………………………………………………. 

of (or whose registered office is situated at)……………………………………….. 

……………………………………………………………………………………… 

(hereinafter called “the Sub-Contractor”) of the other part: 

1.2 SUPPLEMENTAL to an agreement (hereinafter referred to as “the main contract”) 

 made on…………………………………………………………………………….. 

 between………………………………………………………………………………………………

…………………………………………………………………… 

 (hereinafter called “the Employer”) of the one part and the Contractor of the other part based on 

the Agreement and Conditions of Contract for Building Works, published by the joint Building 

Council, Kenya…………….. edition. 

1.3 WHEREAS the Contractor is desirous of sub-letting to the Sub-Contractor……... 

 ……………………………………………………………………………………… 

 ……………………………………………………………………………………… 

 ……………………………………………………………………………………… 

Hereinafter called “the sub-contract works” at…………………………………. 
 

 On Land Reference No…………………. being part of the main contract works. 
 
1.4 And whereas the Sub-Contractor has supplied the Contractor with a priced copy of the bills of 

quantities (hereinafter referred to as “the sub-contract bills”), where applicable, which together 
with the drawings numbered…………………………... 

 ……………………………………………………………………………………… 
 (hereinafter referred to as “the sub-contract drawings”), the specifications and the conditions of 

sub-contract have been signed by or on behalf of the parties thereto. 
 
 And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main contract or 

a copy thereof except the detailed prices of the Contractor included in the bills of quantities or 
schedule of rates. 

 
1.5 And whereas the Architect, with the approval of the Employer, has nominated the Sub-Contractor 

to carry out the works described at clause 1.3 herein: 
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 NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions 

annexed hereto carry out and complete the sub-contract works shown upon the sub-contract 
drawings and described by or referred to in the sub-contract bills, specifications and in the said 
conditions. 

 
1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in words)…….. 
 ……………………………………………………………………………………………………… 
 

…………………………….Kshs…………………………………) 
 (hereinafter referred to as “the sub-contract price”) or such sum as shall become payable 

hereinafter at the times and in the manner specified in the said conditions. 
 
1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the 

persons appointed by the Employer to administer the sub-contract in accordance with the main 
contract agreement. Where applicable, reference to the Architect shall be deemed to include 
reference to the Engineer. 

 

1.9 In the event of the need to appoint a replacement Architect, Quantity Surveyor, Engineer of other 
specialist (whether named in this agreement or not) the Employer shall make such appointment as 
soon as practicable after the need for such appointment arises and shall communicate the 
appointment to the Sub-Contractor through the Contractor. 

   

1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and 
“bills of quantities” wherever appearing shall be deemed deleted and replaced with the term 
“schedule of rates” as applicable. 

 
1.11 The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-

contract as that assigned to them therein. 
 
1.12 AS WITNESS the hands of the said parties; 
 

 Signed by the said 

 …………………………………………………………(Contractor) 

 

 In the presence of 

 Name…………………………………………………… 

 Address………………………………………………….. 

 

 Signed by the said 

 …………………………………………………………(Sub-Contractor) 

 

 In the presence of 

 Name……………………………………………………. 

 Address………………………………………………….. 
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CONDITIONS OF SUB-CONTRACT 

 
2.0 General Obligations of the Contractor 
 

The Contractor shall: 
 
2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary 

details, instructions and other information required by the Sub-Contractor for the proper carrying 
out of the sub-contract works. 

 
2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the 

specifications, bills of quantities and these conditions to the extent compatible with the provisions 
of the main contract. 

 
2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-contract 

on the part of the Contractor to be observed, performed and complied with to ensure satisfactory 
completion of the sub-contract works. 

 
3.0 General Obligation of the Sub-Contractor 
 
3.1 The sub-Contractor shall be deemed to have notice of all the provisions of the main contract 

except the detailed prices of the Contractor included in the bills of quantities or in the schedule of 
rates  

 
3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this 

sub-contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect 
and in conformity with all reasonable directions and requirements of the Contractor regulating the 
due carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main contract 

on the part of the Sub-Contractor to be observed, performed and complied with so far as they 
relate and apply to the sub-contract works or any portion thereof and are not inconsistent with the 
express provisions of this sub-contract as if all the same were set out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall 

especially observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0, 22.0, 30.0, 
31.0, 34.0, and 36.0 of the main contract as they apply to the sub-contract works. 

 
4.0 Sub-Contract Documents 
 
4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be:- 
 

4.1.1 The agreement and these conditions. 
 
4.1.2 The sub-contract drawings as listed in the agreement 

 
4.1.3 The sub-contract bill of quantities or schedule of rates as applicable. 

 
4.1.4 The specifications as separately supplied or as contained in the sub-contract bills. 

 
4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the 

relevant statutory authority and pay all fees, charges, taxes, duties and all costs arising therefrom. 
 



-C/4- 

4.3 The manner of supplying contract documents, their custody, display on site and their interpretation 
in the event of discrepancies shall be as provided in the main contract in respect of the main 
contract documents with the necessary amendments made to refer to the sub-contract. 

 
5.0 General Liability of the Sub-Contractor 
 
5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 
 

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his servants or 
agents of any of the said provisions of the main contract and of this sub-contract. 

 
5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve the 

Contractor in any liability to the Employer under the main contract. 
 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or breach of 
duty on the part of the Sub-Contractor, his servants or agents. 

 
5.1.4 Any loss or damage resulting from any claim under any statute or common law by an 

employee of the Sub-Contractor in respect of personal injury or death arising out of or in 
the course of his employment. 

 
 

5.2 Provided that nothing contained in this sub-contract  shall impose any liability on the Sub-
Contractor in respect of any negligence or breach of duty on the part of the Employer, the 
Contractor, other sub-contractors or their respective servants or agents nor create any privity of 
contract between the Sub-Contractor and the Employer or any other sub-contractor. 

 
6.0 Insurance Against Injury to Persons and Property 
 
6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-

Contractor shall maintain: 
 

6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of 
injury or damage or death arising out of or in the course of or caused by the carrying out 
of the sub-contract works. 

 
6.1.2 Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of 

injury or damage to property including damage to the works arising out of or in the 
course of or by reason of the carrying out of the sub-contract works except for liability 
against the contingencies specified at clause 6.3 herein. 

 
6.1.3 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with 

insurers approved by the Contractor and the Architect. 
 
6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be 

obliged to make payments to the Sub-Contractor before the said policies have been provided. 
 
6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including materials and 

goods of the Sub-Contractor delivered to the works, shall as regards loss or damage by the 
contingencies stated at clause 13.0 therein, namely, fire, earthquake, fire following earthquake, 
lightning, explosion, storm, tempest, flood, bursting or overflowing of water tanks, apparatus or 
pipes, aircraft and other aerial devices or articles dropped therefrom, riot and civil commotion, be 
at the sole risk of the Contractor. The Contractor shall cover his liability for the works by 
procuring insurances as required in the said clause. 
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6.4 Where clause 14.0 or 15.0 of the main contract applies, the sub-contract works, including 
materials and goods of the Sub-Contractor delivered to the works shall, as regards loss or damage 
by the contingencies stated therein be at the sole risk of the Employer. The Employer shall cover 
his liability for the works by procuring insurances as required in the said clauses. 

 
6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy or 

policies of insurance of the Contractor or of the Employer, as the case may be, as regards loss or 
damage which may be caused by the stated contingencies. For this purpose, the Contractor or the 
Employer, as the case may be, shall avail the said policies to the Sub-Contractor for his perusal. 

 
6.6 If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or 

materials is occasioned by any one or more of the said contingencies, then 
 

6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts 
payable to the Sub-Contractor under the sub-contract, and 

 
6.6.2 The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair 

any unfixed materials or goods which have been destroyed or damaged, remove and 
dispose of any debris and proceed with the carrying out and completion of the sub-
contract works. 

 
6.6.3 The restoration of work damaged, the replacement and repair of unfixed materials and 

goods and the removal of debris shall be deemed to be a variation required by the 
Architect. Such work shall be paid for in accordance with clause 30.0 of the main 
contract. 

 
7.0 Performance Bond 
 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an 
established bank to the approval of the Contractor and who will be bound to the Contractor in the 
sum equivalent to ten per cent (10%) of the sub-contract price for the due performance of the sub-
contract until the certified date of practical completion. Notwithstanding the provisions of clause 
23.0 of these conditions, no payments shall be made to the Sub-Contractor before the said bond is 
provided. 

 
8.0 Possession of Site and Commencement of Works 
 
8.1 Within the period stated in the appendix to these conditions, the Contractor shall give possession 

of the site of the works to the Sub-Contractor and such access as may be necessary to enable the 
Sub-Contractor to commence and proceed with the sub-contract works in accordance with the sub-
contract. 

 
8.2 On or before the date for commencement of works stated in the appendix to these conditions, the 

Sub-Contractor shall commence the carrying out of the sub-contract works and shall proceed 
regularly and diligently with the same in accordance with the sub-contract programme, the main 
contract programme and or with the progress of the main contract works and complete on or 
before the date stated in the appendix to these conditions as the date for practical completion or 
within any extended time granted under clause 25.0 of these conditions. 

 
9.0 Architect’s Instructions 
 
9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect, 

either directly or through the Contractor, in regard to any matter in respect of which the Architect 
is expressly empowered by the main contract conditions to issue instructions. 
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9.2 The manner of complying with or querying the validity of an Architect’s instruction shall be as 
provided in clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry out 
instructions not issued in the manner provided therein. 

 
10.0 Variations 
 
10.1 The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract. 
 
10.2 The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-clause 

30.6 of the main contract. 
 
10.3 Effect shall be given to the measurement and valuation of variations in interim certificates and by 

the adjustments of the sub-contract price. 
 
11.0 Liability for Own Equipment 
 

The construction equipment and other property belonging to or provided by the Sub-Contractor 
and brought onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. 
Any loss or damage to the same or caused by the same shall, except for any loss or damage due to 
any negligence, omission or default of the Contractor, be at the sole risk of the Sub-Contractor 
who shall indemnify the Contractor against loss, damage or claims in respect thereof. 
Insurance against any such loss, damages or claims shall be the sole responsibility of the Sub-
Contractor. 

 
12.0 Provision of Facilities by the Contractor 
 
12.1 Where provided in the main contract, the Contractor shall supply at his own cost all necessary 

water, lighting, electric power, telephones and security required for the sub-contract works. Where 
not so provided, the Sub-Contractor shall provide the said services at his own cost. 

 
12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own 

expense all necessary workshops, stores, offices, workers’ accommodation and other temporary 
buildings required for the carrying out of the works at such places on site as the Contractor shall 
identify. The Contractor  undertakes to give the Sub-Contractor the required space and all 
reasonable facilities for such construction. Upon practical completion of the works, the Sub-
Contractor shall remove the said facilities and reinstate disturbed surfaces to the satisfaction of the 
Contractor. 

 
12.3 The contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate 

the carrying out of the works which attendance shall include facilities for access to and movement 
within the site and sections or parts of the building or buildings where the subcontract works are 
being carried out, the use of temporary roads, paths and access ways, sanitary and welfare 
facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any 

scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so 
erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services 
provided by the Contractor for the works shall be subject to private arrangements between the 
parties hereto and shall not be regulated by these conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express condition 

that no warranty or other liability on the part of the Contractor shall be created or implied in regard 
to fitness, condition or suitability for the intended purpose except that the Sub-Contractor shall be 
liable for any damage caused thereto or thereby. 
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12.6 Where required, the Contractor shall provide the facilities, equipment and the like and carry out 
any necessary builders’ work within a reasonable time of the request by the Sub-Contractor to 
enable timely performance of the sub-contract. 

 
13.0 Liability for Own Work 
 
13.1 The Contractor and the Sub-Contractor shall be liable for the due carrying out of their respective 

works in accordance with their respective contracts without causing damage or injury to the works 
of the other or of other sub-contractors, and in particular: 

 
13.2 Should the carrying out of the subcontract works cause injury or damage to the main contract 

works, or to the work of other sub-contractors, the Sub-Contractor shall rectify the damages so 
caused at his own cost. 

 
13.3 Should the carrying out of the main contract works cause damage or injury to the sub-contract 

works, the Contractor shall rectify the damage at his own cost. 
 

13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out 
work not included in his sub-contract by reason of any materials or workmanship not being in 
accordance with the main contract or with other sub-contracts, the Contractor shall reimburse the 
Sub-Contractor the expenses incurred therein. 

 
14.0 Co-Operation in Use of Facilities 
 
14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate 

work arrangements and procedures required in carrying out their respective operations and in the 
use of site facilities and services to prevent interference, disruption or disturbance to the progress 
of the works or to the activities of other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with the 

equipment, scaffolding, appliances, passage ways, temporary works, temporary buildings and 
other property belonging to or provided by the other party or by other sub-contractors. 

 
14.3 Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor 

or of the Sub-Contractor in carrying out their respective statutory and or contractual duties under 
this sub-contract or under the main contract. 

 
15.0 Assignment and Subletting 
 
15.1 Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and 

the Employer, assign this sub-contract 
 
15.2 The Sub-Contractor shall not sub-let the whole of the works without the written consent of the 

Contractor and the Architect 
 
15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate 

immediately upon termination (for whatever reason) of the main contract. 
 
16.0 Work Prior To Appointment of Contractor. 
 
16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the 

Sub-Contractor prior to the said appointment shall be treated as a separate contract between the 
Employer and the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for 
directly by the Employer without the involvement of the Contractor. 

 
 



-C/8- 

 
 

16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor 
shall be permitted, when the identity of the Contractor is known and within 30 days thereof, to 
raise objections (on reasonable grounds) against entering into a sub-contract with the Contractor. 
If the Architect finds merit in the grounds raised, ha shall direct that the Sub-Contractor be paid 
for work done in accordance with sub-clause 16.1 herein. Thereupon, the Sub-Contractor shall be 
relieved of further liability as regards the sub-contract works. 

 
16.3 Where work which is outside the sub-contract is ordered directly by the Employer or the Architect, 

that work shall be treated as a separate contract between the Sub-Contractor and the Employer and 
shall be valued and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1 
herein without the involvement of the Contractor. The cost of equipment, facilities and the like 
provided by the Contractor to the Sub-Contractor and any builders’ work carried out by the 
Contractor with regard to such work shall be paid directly by the Sub-Contractor to the Contractor. 

 
17.0 Sub-Contractor Design 
 
 Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to 

the approval of the Architect and the Employer. Notwithstanding any approvals, the Sub-
Contractor shall be liable directly to the Employer for any consequences of failure or to be fit or 
suitable for the purposes for which the sub-contract works or the relevant part thereof were 
intended. 

 
18.0 Specification of Goods, Materials And Workmanship 
 
18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and 

standards described in the sub-contract bills, specifications and drawings. 
 
18.2 The provisions of clause 23.0 of the main contract regulating the procurement, specification and 

quality assurance of materials, processes and workmanship and the requirements of clause 24.0 
therein dealing with the provision of samples and the carrying out of specified tests shall apply to 
the sub-contract in the same manner as they apply to the main contract. 

 
19.0 Compliance with Statutory and Other Regulations. 
 

The Sub-Contractor shall comply with all statutory and other regulations of competent authorities 
regulating the carrying out of the works in accordance with the provisions of clause 17.0 of the 
main contract, as applicable. 

 
20.0 Royalties and Patent Rights 
 
20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, 

processes or inventions in carrying out the works as described by or referred to in the sub-contract 
bills, specifications or drawings shall be deemed to have been included in the sub-contract price. 

 
20.2 The provisions of clause 25.0 of the main contract dealing with the same shall apply to the sub-

contract in the same manner as they apply to the main contract. 
 
21.0 Antiquities and Other Objects of Value 
 
 All fossils, antiquities and other objects of interest or value which may be found on the site or in 

excavating the same during the progress of the sub-contract shall be dealt with in accordance with 
the provisions of clause 44.0 of the main contract. 
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22.0 Suspension of Works 
 
22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main 

contract shall have the same effect on the sub-contract works as it has on the main contract works. 
 
22.2 If the suspension arises due to default by the Contractor and the sub-contract works are adversely 

affected by the suspension, the Sub-Contractor shall be entitled to reimbursement by the 
Contractor of all expenses arising therefrom. 

 
22.3 If the suspension arises due to default by the Sub-Contractor, the Sub-Contractor shall be liable to 

the Contractor for all expenses arising therefrom 
 
22.4 A notice by the Contractor to suspend the works under clause 29.0 of the main contract shall have 

the same effect on the sub-contract works as it has on the main contract works. 
 
22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 of the main 

contract, the Sub-Contractor shall be entitled to the remedies provided for at clause 25.0 and 26.0 
of this sub-contract. 

 
23.0 Payments 
 
23.1 Procedures for originating and processing applications for payments and payment certificates as 

regards the sub-contract works shall be the same as those prescribed for the Contractor in the main 
contract at clause 34.0. All references therein to the Contractor shall be deemed to include 
references to the Sub-Contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with clause 

34.1 of the main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7 
days to submit the details of the amounts which the Sub-Contractor considers himself entitled to 
for the relevant period. Such details, when received, shall be annexed to the said Contractor’s 
application. 

 
23.3 Where it is necessary to measure the sub-contract works for purposes of interim valuations or for 

the preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a 
reasonable opportunity to be present at the times of the measurements and to take notes and 
measurements as he may require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment 

certificate in respect of the sub-contract works, as the case may be, whose value is less than the 
amount stated in the appendix to these conditions as the minimum amount of a payment certificate 
before the issue of the certificate of practical completion of the main contract or of the sub-
contract, as applicable. 

 
23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these 

conditions has been achieved but the corresponding minimum inserted in the appendix to the main 
contract in respect of the Contractor’s work has not been achieved, or the Contractor has not 
applied for payment within the stated period, the Architect may with the consent of the Contractor, 
issue a payment certificate directly to the Sub-Contractor for payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall 

notify and pay to the Sub-Contractor the total value certified therein in respect of the sub-contract 
works less the portion of the retention money attributable to the sub-contract works and less 
amounts previously paid to the Sub-Contractor. 
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23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor 
shall be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the 
interest certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of 
the portion of the sub-contract works included in the certificate. 

 
23.8 Where the Contractor has received payment from the Employer but has not released the 

appropriate amount to the Sub-Contractor within the stated period, the Contractor shall pay to the 
Sub-Contractor in addition to the amount not paid, simple interest on the unpaid amount for the 
period it remains unpaid at the commercial bank lending rate in force during the period of default. 

 
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make 

payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such 
default for 14 days thereafter, the Architect may issue a payment certificate directly to the Sub-
Contractor for payment by the Employer, where applicable, and deduct the amount from 
subsequent payments to the Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of one half of the total 

amount of the retention money to the Contractor, the Contractor shall pay the portion attributable 
to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of the balance of the 

retention money by the Contractor, the Contractor shall pay the balance of the portion of the 
retention money attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of 
the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor , the 

Quantity Surveyor and the architect and shall be annexed to the Contractor’s final accounts which 
shall be agreed as provided for in the main contract. For purposes of finalizing the accounts, the 
Quantity Surveyor may request the Sub-Contract to submit further documents as he may deem 
necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding 

on the Sub-Contract in the same manner that it is binding on the Contractor. 
 
23.14 If the Architect desires to secure final payment to the Sub-Contractor before final payment is due 

to the Contractor, the provisions of sub-clause 31.10 of the main contract shall apply. 
 
23.15 The Contractor shall be entitled to deduct from or set off against any money due from him to the 

Sub-Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay 
to the Contractor arising under or in connection with the sub-contract. 

 
24.0 Practical Completion and Defects Liability 
 
24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the same 

within the period stated in the appendix to this sub-contractor or within such extended period as 
may be granted under clause 25.0 of this sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the sub-contract works are 

to be completed in advance of the main contract works, the provisions of clause 42.0 of the main 
contract shall apply, as appropriate, to the sub-contract in the same manner as they apply to the 
main contract. 
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24.3 The procedures for certifying practical completion and for dealing with defects in the sub-contract 
works as well as the main contract works are as prescribed at clause 41.0 of the main contract. 
Upon the issue of the certificate of practical completion of the whole of the works or of the sub-
contract works, as applicable, the Sub-Contractor shall be entitled to release of one half of the 
retention money attributable to the sub-contract works within 7 days after the Contractor has 
received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects 

appearing in the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the 
main contract and after the Contractor has received the said payment as provided for in sub-clause 
34.16.3 of the main contract. 

 
25.0 Extension of Time 
 
25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be 

delayed, the Sub-Contractor shall forthwith give written notice of the cause of the delay to the 
Contractor and to the Architect with supporting details showing the extent of delay caused or 
likely to be caused. Thereafter, the Architect shall evaluate the information supplied by the Sub-
Contractor and if in his opinion the completion of the works is likely to be or has been delayed 
beyond the date for practical completion stated in the appendix to these conditions or beyond any 
extended time previously fixed under this clause, by any of the reasons entitling the Contractor to 
extension of time under sub-clause 36.1 of the main contract, then the Architect shall, so soon as 
he is able to estimate the length of the delay beyond the date or time aforesaid, recommend to the 
Contractor a fair and reasonable extension of time to be granted for the completion of the sub-
contract works. 

 
25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time. 

Provided that the Contractor shall not grant any extension of time to the Sub-Contractor without 
the written recommendation of the Architect. And provided that the Sub-Contractor shall 
constantly use his best endeavours to prevent delay and shall do all that may be reasonably 
required to proceed with the works. 

 
25.3 The procedures for dealing with requests for extension of time and the observance of time limits 

prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as 
they apply to the main contract. 

 
26.0 Loss and Expense Caused by Disturbance of Regular Progress 
 
26.1 If upon written application being made to the Sub-Contractor to the Contractor and to the 

Architect, the Architect is of the opinion that the Sub-Contractor has been involved in direct loss 
and or expense, for which he would not be reimbursed by a payment made under any other 
provision in this sub-contract, by reasons of the regular progress of the sub-contract works or any 
part thereof having been materially affected by any of the reasons which would entitle the 
Contractor to reimbursement under clause 37.0 of the main contract, the Quantity Surveyor shall 
assess the amount of such loss and or expense. 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an interim certificate is 

issued after the date of assessment, any such amount shall be added to the amount which would 
otherwise be stated as due in such certificate as regards the Sub-Contractor’s entitlement. 

 
26.3 The procedure for dealing with loss and or expense claims prescribed at clause 37.0 of the main 

contract shall apply, to the sub-contract in the same manner as they apply to the main contract, as 
appropriate. 
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27.0 Damages For Delay In Completion 
 
27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion 

stated in the appendix to these conditions or within any extended time fixed under clause 25.0 
herein, and the Architect certifies in writing that in his opinion the same ought reasonably so to 
have been completed, then the Sub-Contractor shall pay or allow to the Contractor a sum 
calculated at the rate stated in the said appendix as liquidated damages for the period during which 
the works shall so remain or have remained incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-

Contractor under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided 
that the Contractor shall not be entitled to recover any liquidated damages from the Sub-
Contractor without first obtaining the Architect’s certificate of delay prescribed herein. 

 
28.0 Fluctuations 
 
28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be 

deemed to have been calculated to include all duties and taxes imposed by statutory and other 
competent authorities in the country where the works are being carried out, and 

 
28.2 The sub-contract price shall be deemed to be based on currency exchange rates current at the date 

of tender as regards materials or goods to be specifically imported for permanent incorporation in 
the works. 

 
28.3 Should duties and taxes vary during the period of the contract, compensation thereof shall be 

calculated in accordance with sub-clause 35.1 and 35.2 of the main contract. 
 
28.4 Compensation for change in prices of goods and materials incorporated in the works and in the 

rates of wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main contract shall not apply 
to the sub-contract unless specifically provided for in the bills of quantities or specifications. 

 
29.0 Termination of Main Contract 
 
29.1 If, for any reason, the Contractor’s employment is terminated either under clause 38.0, 39.0 or 

40.0 of the main contract, this sub-contract shall thereupon also terminate. 
 
29.2 Upon termination, the Sub-Contractor shall cease all work and vacate the site. He shall not remove 

any equipment or any materials brought onto the site for the carrying out of the works without the 
written approval of the Contractor and the Architect. 

 
29.3 Where the termination of the main contract occurs without the default of the Sub-Contractor, the 

Sub-Contractor shall be paid by the Contractor for work done in the like manner as the Contractor 
is paid at clause 39.5 of the main contract. 

 
29.4 Where the termination of the main contract arises fro a default by the Sub-Contractor, the 

adjustment of the sub-contract accounts shall be performed in the like manner as is provided at 
sub-clause 38.8 of the main contract regarding the main contract accounts. 
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30.0 Termination of Sub-Contract. 
 
30.1 Without prejudice to any other rights and remedies which the Contractor may possess, if the Sub-

Contractor shall make default in any one or more of the respects which would entitle the Employer 
to terminate the main contract under clause 38.0 therein, the Contractor shall give the Sub-
Contractor a notice, with a copy to the Architect and to the Employer by registered post or 
recorded delivery specifying the default. Should the Sub-Contractor continue the default for 14 
days after receipt of such notice or at any time thereafter repeat such default, and should the 
Architect certify that the Sub-Contractor is in default, the Contractor may terminate the sub-
contract forthwith after the expiry of the notice provided that the notice is not given unreasonably 
or vexatiously. The termination letter shall be copied to the Architect and to the Employer. 

 
30.2 Where the sub-contract is terminated due to the default of the Sub-Contract as in sub-clause 30.1 

herein, the adjustment of sub-contract accounts shall be performed in the like manner as is 
provided at sub-clause 38.8 of the main contract regarding the main contract accounts. 

 
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if, the 

Contractor shall make default in one or more of the respects which, if committed by the Employer, 
would entitle the Contractor to terminate the main contract under clause 39.0 therein, the Sub-
Contractor shall give the Contractor a notice, with a copy to the Architect and to the Employer, by 
registered post or recorded delivery specifying the default. Should the Contractor continue the 
default for 14 days after receipt of such notice or at any time thereafter repeat such default, and 
should the Architect certify that the Contractor is in default, the Sub-Contractor may terminate the 
sub-contract forthwith after expiry of the notice, provided that the notice is not given unreasonably 
or vexatiously. The termination letter shall be copied to the Architect and to the Employer. 

 
30.4 If the sub-contract is terminated due to the default of the Contractor as in sub-clause 30.3 herein, 

the Contractor shall pay the Sub-Contractor for work done in the like manner as the Contractor 
would be paid at sub-clause 39.5 of the main contract where the termination is done by the 
Contractor. 

 
30.5 Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from 

the termination shall be done wholly by the Contractor and the termination shall not create any 
liability on the Employer. 

 
30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the Sub-Contractor 

shall be liable to the Contractor for all expenses arising therefrom. 
 
31.0 Settlement of Disputes 
 
31.1 In case any dispute or difference shall arise between the Contractor and the Sub-Contractor, either 

during the progress or after the completion or abandonment of the sub-contract works, such 
disputes shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within 30 days of the notice. 

 
31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed by the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of The Architectural Association of Kenya or the 
Chairman or Vice Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the 
request of the applying party. 

 
31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith including the rights and liabilities 
of the parties during the currency of the sub-contract and subsequent to the termination of the sub-
contract. 
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31.4 Where the Sub-Contractor is aggrieved by the manner in which the Architect has exercised or 

failed to exercise his powers stipulated in the main contract, or in the sub-contract or by any action 
or inaction of the Employer, and in particular, if he is aggrieved by: 

 
31.4.1 The failure or refusal of the Architect to recommend to the Contractor an 

extension of sub-contract time, or 
 
31.4.2 The extent of the recommended time, or 

 
31.4.3 The amount certified to the Sub-Contractor either in an interim or in a final 

certificate, or 
 

31.4.4 The issue of an instruction which the Sub-Contractor contends is not authorized 
by the main contract or the sub-contract, or 

 
31.4.5 Any other matter left to the discretion of the Architect in the main contract or in 

the sub-contract, then;- 
 
31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor 

may reasonably require, the Contractor shall allow the Sub-Contractor to use the Contractor’s 
name and, if necessary, shall join the Sub-Contractor in arbitration proceedings against the 
Employer to decide the matters in dispute or in difference. 

 
31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference where 

notice of a dispute or difference has not been given by the applying party within 90 days of the 
occurrence or discovery of the matter or issue giving rise to the dispute or difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the parties 
to settle such dispute or difference amicably with or without the assistance of third parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a 

dispute or difference, except as provided for at sub-clause 31.9 herein. 
 

31.9 Notwithstanding anything stated herein, the following matters may be referred to arbitration 
before the practical completion of the works or abandonment of the works or termination of the 
sub-contract without having to comply with sub-clause 31.8 herein. 

 
31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the 

main contract or these conditions, and 
 
31.9.2 Whether or not a payment certificate has been improperly withheld or is not in 

accordance with the main contract or these conditions or though issued, it has 
not been honoured. 

 
31.10 All other matters in dispute shall only be referred to arbitration after the practical completion or 

alleged practical completion of the works or abandonment of the works or termination or alleged 
termination of the sub-contract, unless the Architect the Contractor and the Sub-Contractor agree 
otherwise in writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such 

measurements, computations, tests, or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any payment certificate. 
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31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision, requirement or notice had been given. 

 
31.13 Provided that any decision of the Architect which is final and binding on the Contractor under the 

main contract shall be final and binding between the Contractor and the Sub-Contractor. 
 
31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX      Clause 
 
Name of Sub-Contractor’s insurers    6.0………………………………… 
 
Name of Sub-Contractor’s surety    7.0…………………………………. 
 
Amount of surety      7.0………………………………….. 
 
Period of possession of site    8.1………………………………… 
 
Sub-Contract period     8.2………………………………….. 
 
Date of commencement of works    8.2…………………………………... 
 
Date for practical completion    8.2…………………………………... 
 
Interval for application of payment 
certificates      23.1………………………………… 
 
Minimum amount of payment certificate   23.4…………………………………. 
 
Percentage of certified value retained   23.6…………………………………. 
 
Limit of retention fund, if any    23.6…………………………………. 
 
Name of the Sub-Contractor’s bank for  
purpose of interest calculation.    23.7, 23.8…………………………… 
 
Period of final measurement and valuation   23.12………………………………... 
 
Damages for delay in completion    27.1 – At the rate of Ksh…………… 
 
       ……………………………………… 
 
Signed by the said: 
 
 
 
 
……………………………..    ……………………………………… 
CONTRACTOR     SUB-CONTRACTOR 
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PART D 
 

CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 
1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and should he find any 
missing or indistinct, he must inform the Engineer at once and have the same rectified. 
 
All tenderers shall be deemed to have carefully examined the following: 
 
a) Work detailed in the Specification and in the Contract Drawings. 
 
b) The Republic of Kenya Document “General Conditions of Contract for Electrical and 

Mechanical Works”. 
 

c) Other documents to which reference is made. 
 

He shall also be deemed to have included for any expenditure which may be incurred in 
conforming with the above items (a), (b), (c) and observe this expense as being attached to the 
contract placed for the whole or any part of the work. 
 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with 
the Engineer before submission of his tender, as no claims for alleged deficiencies in the 
information given shall be considered after this date. 

 
1.02 Discrepancies 

 
The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in the 
specification.  No claim or extra cost shall be considered for works, which has been shown on the 
drawings or in the specification alone. 
 
Should the drawing and the specification appear to conflict, the Sub-contractor shall query the 
points at the time of tendering and satisfy himself that he has included for the work intended, as no 
claim for extra payment on this account shall be considered after the contract is awarded. 

 
1.03 Conditions of Sub-contract Agreement 

 
The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor. 
 
The Conditions of the Contract between the Main Contractor and the Sub-contractor as hereinafter 
defined shall be the latest edition of the Agreement and Schedule of Conditions of Kenya 
Association of Building and Civil Engineering Contractors as particularly modified and amended 
hereinafter.   

 
For the purpose of this contract the Agreement and Schedule of Conditions and any such 
modifications and amendments shall read and construed together.  In any event of discrepancy the 
modifications and amendments shall prevail. 

 
1.04 Payment 

 
Payment will be made through certificates to the Main Contractor, unless he specifically agrees to 
forego this right, in which case direct payment can be made to the Sub-contractor. All payments 
will be less retention as specified in the Main Contract. No payment will become due until 
materials are delivered to site. 
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1.05 Definition of Terms 
 
Throughout these Sub-contract documents units of measurements, terms and expressions are 
abbreviated and wherever used hereinafter and in all other documents they shall be interpreted as 
follows: 
 
 i) Employer:  The term “Employer” shall mean Central Bank of Kenya 
 
ii) Architect:  The term “Architect” shall mean Edon Consultants 
 
iii) Electrical Engineer:  The term “Electrical Engineer” shall mean Feradon Associates 

Ltd. 
 

iv) Mechanical Engineer:  The term “Mechanical Engineer” shall mean Feradon 
Associates Ltd. 

 
v) Quantity Surveyor:  The term “Quantity Surveyor” shall mean Quanti-Bill 

Consultants. 
 

vi) Main Contractor:  The term “Main Contractor” shall mean the firm or company 
appointed to carry out the Building Works and shall include his or their heir, executors, 
assigns, administrators, successors, and duly appointed representatives. 

 
vii) Sub-contractor:  The term “Sub-contractor” shall mean the persons or person, firm or 

Company whose tender for this work has been accepted, and who has entered into a 
contract agreement with the Contractor for the execution of the Sub-contract Works, and 
shall include his or their heirs, executors, administrators, assigns, successors and duly 
appointed representatives. 

 
viii) Sub-contract Works: The term “Sub-contract Works” shall mean all or any portion of 

the work, materials and articles, whether the same are being manufactured or prepared, 
which are to be used in the execution of this Sub-contract and whether the same may be 
on site or not. 

 
ix) Contract Drawings: The term “Contract Drawings” shall mean those drawings 

required or referred to herein and forming part of the Bills of Quantities. 
 

x) Working Drawings: The term “Working Drawings” shall mean those drawings 
required to be prepared by the Sub-contractor as hereinafter described. 

 
xi) Record Drawings:  The term “Record Drawings” shall mean those drawings required 

to be prepared by the Sub-contractor showing “as installed” and other records for the 
Sub-contract Works. 

 
xii) Abbreviations: 

 
CM shall mean Cubic Metre 
SM shall mean Square Metre 
LM shall mean Linear Metre 
LS shall mean Lump Sum  
mm shall mean Millimetres 
No. Shall mean Number 
Kg. shall mean Kilogram 
BS shall mean. Current standard British Standard Specification published  
by the British Standard Institution, 2 Park Street, London W1, England 
 
 
 
“Ditto” shall mean the whole of the preceding description in which it occurs.   Where it 
occurs in description of succeeding item it shall mean the same as in the first description 
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of the series in which it occurs except as qualified in the description concerned.  Where it 
occurs in brackets it shall mean the whole of the preceding description which is contained 
within the appropriate brackets. 

 
1.06 Site Location 

 
The site of the Sub-contract Works is situated along Haile Selaisse Avenue Nairobi. 

 
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with 
regard to access, possible conditions, the risk of injury or damage to property on/or adjacent to the 
site, and the conditions under which the Sub-contract Works shall have to be carried out and no 
claims for extras will be considered on account of lack of knowledge in this respect. 
 

1.07 Duration of Contract 
 
The Sub-contractor shall be required to phase his work in accordance with the Main Contractor’s 
programme (or its revision).  The programme is to be agreed with the Main Contractor. 

 
1.08 Scope of Sub-contract Works 
 

The Sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown on the 
Contract Drawings attached hereto, including the provision of labour, transport and plant for 
unloading material and storage, and handling into position and fixing, also the supply of ladders, 
scaffolding the other mechanical devices to plant, installation, painting, testing, setting to work, the 
removal from site from time to time of all superfluous material and rubbish caused by the works. 

 
The Sub-contractor shall supply all accessories, whether of items or equipment supplied by the 
Main Contractor but to be fixed and commissioned under this Sub-contract 

 
1.09 Extent of the Sub-contractor’s Duties 
 

At the commencement of the works, the Sub-contractor shall investigate and report to the Engineer 
if all materials and equipment to be used in the work and not specified as supplied by the others are 
available locally. If these materials and equipment are not available locally, the Sub-contractor 
shall at this stage place orders for the materials in question and copy the orders to the Engineer.  
Failure to do so shall in no way relieve the Sub-contractor from supplying the specified materials 
and equipment in time. 
 
Materials supplied by others for installation and/or connection by the Subcontractor shall be 
carefully examined in the presence of the supplier before installation and connection.  Any defects 
noted shall immediately be reported to the Engineer. 
 
The Sub-contractor shall be responsible for verifying all dimensions relative to his work by actual 
measurements taken on site. 
 
The Sub-contractor shall mark accurately on one set of drawings and indicate all alterations and/or 
modifications carried out to the designed system during the construction period.  This information 
must be made available on site for inspection by the Engineer. 

 
1.10 Execution of the Works 
 

The works shall be carried out strictly in accordance with: 
 
a) All relevant Kenya Bureau of Standards Specifications. 
 
 
b) All relevant British Standard Specifications and Codes of Practice 

(Hereinafter referred to as B.S. and C.P. respectively). 
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c) This Specification. 
 
d) The Contract Drawings. 

 
e) The Bye-laws of the Local Authority. 

 
f) The Architect’s and/or Engineer’s Instructions. 

 
The Contract Drawings and Specifications to be read and construed together. 
 

1.11 Validity of Tender 
 

The tender shall remain valid for acceptance within 120 days from the final date of submission of 
the tender, and this has to be confirmed by signing the Tender Bond.  The tenderer shall be 
exempted from this Bond if the tender was previously withdrawn in writing to the Employer before 
the official opening. 

 
1.12 Firm – Price Sub-contract 
 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract 
and the Sub-contractor must allow in his tender for the increase in the cost of labour and/or 
materials during the duration of the contract.  No claims will be allowed for increased costs arising 
from the fluctuations in duties and/or day to day currency fluctuations.  The Sub-contractor will be 
deemed to have allowed in his tender for any increase in the cost of materials which may arise as a 
result of currency fluctuation during the contract period. 

 
1.13 Variation 

 
No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of 
written instructions from the Employer’s Representative 
 
Any variation from the contract price in respect of any extra work, alteration or omission requested 
or sanctioned by the Architect or Engineer shall be agreed and confirmed in writing at the same 
time such variations are decided and shall not affect the validity of the Contract.  Schedule of Unit 
Rates shall be used to assess the value of such variations.  No allowance shall be made for loss of 
profit on omitted works. 
 
Where the Architect requires additional work to be performed, the Sub-contractor, if he considers 
it necessary, will give notice within seven (7) days to the Main Contractor of the length of time he 
(the Sub-contractor) requires over and above that allotted for completion of the Sub-contract.  
 
 If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising 
from the delay occasioned by reason of such extension of time. 

 
1.14 Prime Cost and Provisional Sums 

 
A specialist Sub-contractor may be nominated by the Architect to supply and/or install any 
equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract 
documents. 
 
The work covered by Prime Cost and Provisional Sums may or may not be carried out at the 
discretion of the Architect. 
 
The whole or any part of these sums utilized by the Sub-contractor shall be deducted from the 
value of the Sub-contract price when calculating the final account. 

 
 
1.15 Bond 

 
The tenderer must submit with his tender the name of one Surety who must be an established Bank 
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only who will be willing to be bound to the Main Contractor for an amount equal to 10% of the 
Sub-contract amount as Clause 31 of the Main Contract. 

 
1.16 Government Legislation and Regulations 

 
The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 
amendments and revisions, and allowance must be made in his tender for compliance therewith, in 
so far as they are applicable. 
 
The Sub-contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of labour, labour 
camps, passes for transport, etc. 
 
The Sub-contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements. 

 
1.17 Import Duty and Value Added Tax 

 
The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of 
equipment, fittings and plant, whether imported or locally manufactured. The tenderer shall make 
full allowance in his tender for all such taxes. 
 

1.18 Insurance Company Fees 
 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be 
payable in respect of any fees imposed by Insurance Companies or statutory authorities for testing 
or inspection. 
 
No allowance shall be made to the Sub-contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect. 

 
1.19 Provision of Services by the Main Contractor 

 
In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following 
facilities available to the Sub-contractor: 
 
a) Attendance on the Sub-contractor and the carrying out of all work affecting the structure 

of  the building which may be necessary, including all chasing, cutting away and making 
good brickwork, etc., except that all plugging for fixing, fittings, machinery, fan ducting, 
etc., and all drilling and tapping of steel work shall be the responsibility of the Sub-
contractor.  Any purpose made fixing brackets shall not constitute Builder’s Work and 
shall be provided and installed by the Sub-contractor unless stated hereinafter otherwise. 

 
b) The provision of temporary water, lighting and power: All these services utilized shall be 

paid for by the Main Contractor.  The Sub-contractor shall, however, allow for additional 
connections/extensions required for his purposes. 

 
c) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall be  

supplied by the Sub-contractor who shall also supply the Main Contractor with fully 
dimensioned drawings detailing the exact locations. 
 

d) i) Provision of scaffolding, cranes, etc. but only in so far as it is required for the     
Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise 
with the Main Contractor to ensure that there is maximum co-operation with 
other Sub-contractors in the use of scaffolding, cranes, etc. 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own 
exclusive use shall be paid for by the Sub-contractor. 
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1.20 Suppliers 
 
The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the 
Engineer for approval.  The information regarding the names of the suppliers may be submitted at 
different times, as may be convenient, but no sources of supply will be changed without prior 
approval. 
Each supplier must be willing to admit the Engineer or his representative to his premises during 
working hours for the purpose of examining or obtaining samples of the materials in question. 
 

1.21 Samples and Materials Generally 
 

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all  
materials to be incorporated in the works.  Such samples, when approved, shall be retained by 

 the Engineer and shall form the standard for all such materials incorporated. 
 
1.22 Administrative Procedure and Contractual Responsibility 

 
Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal 
direct with the Employer or Engineer, it shall mean “through the Contractor” who is responsible to 
the Employer for the whole of the works including the Sub-contract Works. 

 
1.23 Bills of Quantities 
 

The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities are 
based on the Contract Drawings and are provisional and they shall not be held to gauge or to limit 
the amount or description of the work to be executed by the Sub-contractor but the value thereof 
shall be deducted from the Sub-contract Sum and the value of the work ordered by the Engineer 
and executed thereunder shall be measured and valued by the Engineer in accordance with the 
conditions of the Sub-contract. 
 
All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time 
to allow measurements needed for such adjustment to be taken by the Quantity Surveyor or 
Engineer. Immediately the work is ready for measuring the Sub-contractor shall give notice to the 
Quantity Surveyor or Engineer to carry out measurements before covering up.  If the Sub-
contractor shall make default in these respects he shall, if the Architect so directs, uncover the 
work to enable the necessary measurements to be taken and afterwards reinstate at his own 
expense. 

 
1.24 Sub-contractor’s Office in Kenya 
 

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed 
with competent Engineer Manager and such supporting technical and clerical staff as necessary to 
control and coordinate the execution and completion of the Sub-contract Works. 
 
The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent him at 
meetings and in discussions with the Main Contractor, the Engineer and other parties who may be 
concerned and any liaison with the Sub-contractor’s Head Office on matters relating to the design, 
execution and completion of the Sub-contract Works shall be effected through his office in Kenya. 
 
It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licenses, 
registration, etc., in respect of all expatriate staff. 
 
The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in 
Kenya.  No reasons for delays in the preparation or submission for approval or otherwise of such 
drawings or proposals will be accepted on the grounds that the Sub-contractor’s Head Office is 
remote from his office in Nairobi or the site of the Sub-contract Works or otherwise. 
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1.25 Builder’s Work 
 

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-
contractor shall mark out in advance and shall be responsible for accuracy of the size and position 
of all holes and chases required. 
 
The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services 
and equipment requiring screw or bolt fixings. 
 
Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and 
installed by the Sub-contractor unless stated hereinafter to the contrary. 

 
1.26 Structural Provision for the Works 

 
Preliminary major structural provision has been made for the Sub-contract Works based on outline 
information ascertained during the preparation of the Specification. 
 
The preliminary major structural provision made will be deemed as adequate unless the Sub-
contractor stated otherwise when submitting his tender. 

 
Any major structural provision or alteration to major structural provisions required by the Sub-
contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 days of 
being appointed. 
 
No requests for alterations to preliminary major structural provisions will be approved except 
where they are considered unavoidable by the Engineer. In no case will they be approved if 
building work is so far advanced as to cause additional costs or delays in the work of the Main 
Contractor. 

 
1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 
 

The Contract Drawings give a general indication of the intended layout.  The position of the 
equipment and apparatus, and also the exact routes of the ducts, main and distribution pipework 
shall be confirmed before installation is commenced.  The exact siting of appliances, pipework, 
etc., may vary from that indicated. 
 
The routes of services and positions of apparatus shall be determined by the approved dimensions 
detailed in the Working Drawings or on site by the Engineer in consultation with the Sub-
contractor or the Main Contractor. 
 
Services throughout the ducts shall be arranged to allow maximum access along the ducts and the 
services shall be readily accessible for maintenance.  Any work, which has to be re-done due to 
negligence in this respect, shall be the Sub-contractor’s responsibility. 
 
The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for locating terminal 
points of services (e.g. lighting, switches, socket outlets, lighting points, control switches, 
thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m 
horizontally and vertically from the locations shown on Contract Drawings. Within these limits no 
variations in the Sub-contract Sum will be made unless the work has already been executed in 
accordance with previously approved Working Drawings and with the approval of the Engineer. 

 
1.28 Checking of Work 
 

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items 
of equipment supplied under the Sub-contract agreement and equipment supplied under other 
contracts before it is put into operation.  Details of operation, working pressures, temperatures, 
voltages, phases, power rating, etc., shall be confirmed to others and confirmation received before 
the system is first operated. 
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1.29 Setting to Work and Regulating System 
 

 The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British 
 Standard Specifications, or equal and approved codes as specified hereinafter and as customary. 

 
No testing or commissioning shall be undertaken except in the presence of and to the satisfaction 
of the Engineer unless otherwise stated by him (Sub-contractor’s own preliminary and proving 
tests excepted). 

 
It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the costs of all 
fuel, power, water and the like, for testing and commissioning as required as part of the Sub-
contract Works.  He shall submit for approval to the Engineer a suitable programme for testing and 
commissioning.  The Engineer and Employer shall be given ample warning in writing, as to the 
date on which testing and commissioning will take place. 
 
The Sub-contractor shall commission the Sub-contract Works and provide attendance during the 
commissioning of all services, plant and apparatus connected under the Sub-contract Agreement or 
other Sub-contract Agreements, related to the project. 
 
Each system shall be properly balanced, graded and regulated to ensure that correct distribution is 
achieved and where existing installations are affected, the Sub-contractor shall also regulate these 
systems to ensure that their performance is maintained. 
 
The proving of any system of plant or equipment as to compliance with the Specification shall not 
be approved by the Engineer, except at his discretion, until tests have been carried out under 
operating conditions pertaining to the most onerous conditions specified except where the time 
taken to obtain such conditions is unreasonable or exceeds 12 months after practical completion of 
the Sub-contract Works. 

 
1.30 Identification of Plant Components 

 
 The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and  
 items of control equipment including valves, with white traffolyte or equal labels engraved in red  

lettering denoting its name, function and section controlled.  The labels shall be mounted on 
equipment and in the most convenient positions.  Care shall be taken to ensure the labels can be 
read without difficulty.  This requirement shall apply also to major components of items of control 
equipment. 
 
Details of the lettering of the labels and the method of mounting or supporting shall be forwarded 
to the Engineer for approval prior to manufacture. 

 
1.31 Contract Drawings 

 
The Contract Drawings when read in conjunction with the text of the Specification have been 
completed in such detail as was considered necessary to enable competitive tenders to be obtained 
for the execution and completion of the Sub-contract works. 

 
The Contract Drawings are not intended to be Working Drawings and shall not be used unless 
exceptionally they are released for this purpose.  

 
1.32 Working Drawings 
 

The Sub-contractor shall prepare such Working Drawings as may be necessary.  The Working 
Drawings shall be complete in such detail not only that the Sub-contract Works can be executed on 
site but also that the Engineer can approve the Sub-contractor’s proposals, detailed designs and 
intentions in the execution of the Sub-contract Works. 
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If the Sub-contractor requires any further instructions, details, Contract Drawings or information 
drawings to enable him to prepare his Working Drawings or proposals, the Sub-contractor shall 
accept at his own cost, the risk that any work, commenced or which he intends to commence at site 
may be rejected. 
 
The Engineer, in giving his approval to the Working Drawings, will presume that any necessary 
action has been, or shall be taken by the Sub-contractor to ensure that the installations shown on 
the Working Drawings have been cleared with the Main Contractor and any other Sub-contractors 
whose installations and works might be affected. 
 
If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and 
obtaining clearance for his installations from the Main Contractor and other Sub-contractors whose 
installations and works might be affected, then he shall be liable to pay for any alterations or 
modification to his own, the Main Contractor’s or other Sub-contractor’s installations and works, 
which are incurred, notwithstanding any technical or other approval received from the Engineer. 
 
Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the 
following: 
 
a) Any drawings required by the Main Contractor, or Engineer to enable structural 

provisions  
to be made including Builder’s Working Drawings or Schedules and those for the 
detailing of holes, fixings, foundations, cables and paperwork ducting below or above 
ground or in or outside or below buildings. 

 
b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or any 

part thereof and of installation layout arrangement of such plant and apparatus. 
 
c) Schematic Layout Drawings of services and of control equipment. 

 
d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical 

conduits. 
 

e) Complete circuit drawings of the equipment, together with associated circuit description. 
 

f) Such other drawings as are called for in the text of the Specification or Schedules or as 
the Engineer may reasonably require. 

 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy 
of the Working Drawings submitted to the Engineer for approval shall be returned to the Sub-
contractor indicating approval or amendment therein.  
 
Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-
contractor for information and distribution to other Sub-contractors carrying out work associated 
with or in close proximity to or which might be affected by the Sub-contract Works. 

 
Approved Working Drawings shall not be departed from except as may be approved or directed by 
the Engineer. 

  
Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of 
his obligations under the Sub-contract nor relieve him from correcting any errors found 
subsequently in the Approved Working Drawings or other Working Drawings and in the Sub-
contract Works on site or elsewhere associated therewith.  
 
The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for 
approval at a time not unreasonably close to the date when such approval is required. Late 
submission of his Working Drawings will not relieve the Sub-contractor of his obligation to 
complete the Sub-contract Works within the agreed Contract Period and in a manner that would 
receive the approval of the Architect. 
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1.33 Record Drawings (As Installed) and Instructions   
 
During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved by 
the Engineer record on Working or other Drawings at site all information necessary for preparing 
Record Drawings of the installed Sub-contract Works. Marked-up Working or other Drawings and 
other documents shall be made available to the Engineer as he may require for inspection and 
checking. 
 
Record Drawings, may, subject to the approval of the Engineer, include approved Working 
Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the 
installation of the Sub-contract Works. 
  
They shall include but not restricted to the following drawings or information: 
 
a) Working Drawings amended as necessary but titled “Record Drawings” and certified as a 

true record of the “As Installed” Sub-contract Works.  Subject to the approval of the 
Engineer such Working Drawings as may be inappropriate may be omitted. 

 
b) Fully dimensioned drawings of all plant and apparatus 

 
c) General arrangement drawings of equipment, other areas containing plant forming part of 

the Sub-contract Works and the like, indicating the accurate size and location of the plant 
and apparatus suitability cross-referenced to the drawings mentioned in (b) above and 
hereinafter. 

 
d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of 

installation of underground pipework. 
 

e) Relay adjustment charts and manuals. 
 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring 
including the dates of installation of buried works. 

 
g) System schematic and trunking diagrams showing all salient information relating to 

control and instrumentation. 
 

h) Grading Charts. 
 

i) Valve schedules and locations suitability cross-referenced. 
 

j) Wiring and piping diagrams of plant and apparatus. 
 

k) Schematic diagrams of individual plant, apparatus and switch and control boards.  These 
diagrams to include those peculiar to individual plant or apparatus and also those 
applicable to system operation as a whole. 

 
l) Operating Instruction 

 
Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. 
They shall be prepared specially for the Sub-contract Works and shall contain no spurious or 
irrelevant information. 

 
Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and 
completed by the date of practical or section completion.  Two copies of the Record Drawings of 
Sub-contract Works and two sets of the relay adjustment and grading charts and schematic 
diagrams on stiff backing shall be provided not later than one month later. 
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The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve and 
instructions charts, schematic diagrams of instrumentation and of the electrical reticulation as may 
be requested by the Engineer providing that the charts, diagrams, etc., relate to installations 
forming part of the Sub-contract Works.  All such charts and diagrams shall be of suitable plastic 
material on a stiff backing and must be approved by the Engineer before final printing. 

 
Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to 
produce to the Engineer’s approval, either:- 

 
a) The Marked-up Drawings during the execution of the Sub-contract Works or 

 
b) The Record Drawings, etc., within one month of the Section or Practical 

Completion 
 

The Engineer shall have these drawings produced by others. The cost of obtaining the necessary 
information and preparing such drawings, etc., will be recovered from the Sub-contractor. 

 
1.34 Maintenance Manual 
 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the 
Engineer four copies of a Maintenance Manual relating to the installation forming part of all of the 
Sub-contract Works. 
 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It 
may be in several volumes and shall be sub-divided into sections, each section covering one 
Engineering service system.  It shall have a ready means of reference and a detailed index. 
 
There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation 
installation where such installations are included in the Sub-contract Works. 
 
The manual shall contain full operating and maintenance instructions for each item of equipment, 
plant and apparatus set out in a form dealing systematically with each system. It shall include as 
may be applicable to the Sub-contract Works the following and any other items listed in the text of 
the Specifications: 
 
a) System Description. 
 
b) Plant 
 
c) Valve Operation 

 
d) Switch Operation 

 
e) Procedure of Fault Finding 

 
f) Emergency Procedures 

 
g) Lubrication Requirements 

 
h) Maintenance and Servicing Periods and Procedures 

 
i) Colour Coding Legend for all Services 

 
j) Schematic and Writing Diagrams of Plant and Apparatus 

 
k) Record Drawings, true to scale, folded to International A4 size 

 
l) Lists of Primary and Secondary Spares. 
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The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion unless 
exceptionally approved by the Engineer. The Sub-contractor shall, however, affix such cards, if 
suitable, adjacent to plant and apparatus.  One spare set of all such cards shall be furnished to the 
Engineer. 

 
1.35 Hand-over 

 
The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability 
Period shall commence only when the Sub-contract Works and supporting services have been 
tested, commissioned and operated to the satisfaction of the Engineer and officially approved and 
accepted by the Employer, provided always that the handing over of the Sub-contract Works shall 
be coincident with the handing over of the Main Contract Works. 

 
The procedure to be followed will be as follows: 
 
a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and the 

Employer, the Sub-contractor shall request the Engineer, at site to arrange for handing 
over. 

 
b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

 
c) The Sub-contractor shall arrange with the Engineer and Employer for a complete 

demonstration of each and every service to be carried out and for instruction to be given 
to the relevant operation staff and other representatives of the Employer. 

 
d) In the presence of the Employer and the Engineer, Hand-over will take place, subject to  

Agreement of the Hand-over Certificates and associated check lists. 
 
1.36 Painting 
 

It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-
contract Sum for the Sub-contract Works, including colour coding of service pipework to the 
approval of the Engineer. Any special requirements are described in the text of the Specifications. 
 

1.37 Spares 
 
The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the 
Engineer’s approval as are called for in the Specifications or in the Price Schedules. 

 
1.38 Testing and Inspection – Manufactured Plant 
 

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment 
and materials. 
 
The right of the Engineer relating to the inspection, examination and testing of plant during 
manufacture shall be applicable to Insurance companies and inspection authorities so nominated 
by the Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of his intention to carry out any 
inspection or tests and the Engineer or his representative shall be entitled to witness such tests and 
inspections. 

 
Six copies of all test certificates and performance curves shall be submitted as soon as possible 
after the completion of such tests, to the Engineer for his approval. 
 
Plant or equipment which is shipped before the relevant test certificate has been approved by the 
Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate not be 
approved new tests may be ordered by the Engineer at the Sub-contractor’s expense. 
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The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried 
out at site. 
 

1.39 Testing and Inspection -Installation 
 
Allow for testing each section of the Sub-contract Works installation as described hereinafter to 
the satisfaction of the Engineer. 

 
1.40 Labour Camps 
 

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position to 
be approved by the Architect. 
 
The work people employed by the Sub-contractor shall occupy or be about only that part of the site 
necessary for the performance of the work and the Sub-contractor shall instruct his employees 
accordingly. 
 
If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s 
workmen and the Sub-contractor will be required to keep the same clean and disinfected, to make 
good any damage thereto and leave in good condition. 
 

1.41 Storage of Materials 
 
Space for storage will be provided by the Main Contractor but the Sub-contractor will be 
responsible for the provision of any lock-up sheds or stores required. 
 
Nominated Sub-contractors are to be made liable for the cost of any storage accommodation 
provided specially for their use.  No materials shall be stored or stacked on suspended slabs 
without the prior approval of the Architect. 

 
1.42 Initial Maintenance 

 
The Sub-contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling of 
moving parts. A monthly report of the inspection and any works done upon the installation shall be 
supplied to the Engineer. 
 
The Sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or 
malfunctioning of the installation between the routine visits of inspection. 
 
The Sub-contractor shall allow in the Sub-contract Sum of the initial maintenance, inspection and 
break-down service and shall provide for all tools, instruments, plant and scaffolding and the 
transportation thereof, as required for the correct and full execution of these obligations and the 
provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts which are 
periodically renewed such as brake linings etc., or parts which are faulty for any reason whatsoever 
excepting always Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of 
war and vandalism. 
 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
 
The Sub-contractor shall, if required, enter into a maintenance and service agreement with the 
employer for the installation for a period of up to five years from the day following the last day of 
the liability for Defects Period which offers the same facilities as specified in Clause 1.41 (Initial 
Maintenance). 
 
The terms of any such agreement shall not be less beneficial to the employer than the terms of 
Agreements for either similar installation. 
 
 



D17 

The Sub-contractor shall submit with his tender for the works, a firm quotation for the 
maintenance and service of the installation as specified herein, which shall be based upon the 
present day costs and may be varied only to take into account increases in material and labour unit 
rate costs between the time of tendering and the signing of the formal maintenance and service 
agreement and which shall remain valid and open for acceptance by the Employer to and including 
the last day of the fifth complete calendar month following the end of the liability for Defects 
Period. 

 
1.44 Trade Names 
 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the 
Bills of Quantities, the reference is intended as a guide to the type of article or quality of material 
required. Alternate brands of equal and approved quality will be acceptable. 

 
1.45 Water and Electricity for the Works 
 

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the 
cost of any water or electric current used and for any installation provided especially for their own 
use by the Main Contractor. 

 
1.46 Protection 
 

The Sub-contractor shall adequately cover up and protect his own work to prevent injury and also 
to cover up and protect from damage all parts of the building or premises where work is performed 
by him under the Contract. 

 
1.47 Defects After Completion 
 

The defects liability period will be six months from the date of completion of the Main Contract as 
certified by the Engineer. 

 
1.48 Damages for Delay 

 
Liquidated and ascertained damages as stated in the Main Contract Agreement will be claimed 
against the Main Contract for any unauthorized delay in completion.  The Sub-contractor shall be 
held liable for the whole or a portion of these damages should he cause delay in completion. 

 
1.49 Clear Away on Completion 

 
The Sub-contractor shall, upon completion of the works, at his own expense, remove and clear 
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the works in 
a clean and tidy state, to the satisfaction of the Engineer.  On completion, the whole of the works 
shall be delivered up clean, complete and perfect in every respect to the satisfaction of the 
Engineer. 

 
1.50 Final Account 

 
On completion of the works the Sub-contractor shall agree with the Engineer the value of any 
variations outstanding and as soon as possible thereafter submit to the Engineer his final statement 
of account showing the total sum claimed sub-divided as follows: 

 
Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included  
therein. 

 
 Statement B -   detailing all the variation orders issued on the contract. 
 

Statement C - Summarizing statement A and B giving the net grand total due to the Sub-
contractor for the execution of the Sub-contract. 
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1.51 Fair Wages 
 
The Sub-contractor shall in respect of all persons employed anywhere by him in the execution of 
the Sub-contract, in every factory, workshop or place occupied or used by him for execution of the 
Sub-contract, observe and fulfill the following conditions: 
 
a) The Sub-contractor shall pay rates of the wages and observe hours and conditions of 

labour not less favourable than those established for the trade or industry in the district 
where work is carried out. 

 
b) In the absence of any rates of wages, hours or conditions of labour so established the Sub-

contractor shall pay rates and observe hours and conditions of labour are not less 
favourable than the general level of wages, hours and conditions observed by other 
employers whose general circumstances in the trade or industry in which the Sub-
contractor is engaged are similar. 

 
1.52 Supervision 
 

During the progress of the works, the Sub-contractor shall provide and keep constantly available 
for consultation on site an experienced English - speaking Supervisor and shall provide reasonable 
office facilities, attendance, etc., for the Supervisor. 

 
In addition, during the whole of the time the works are under construction, the Sub-contractor shall 
maintain on site one experienced foreman or charge-hand and an adequate number of fitters, etc., 
for the work covered by the Specification. The number of this staff shall not be reduced without 
the prior written approval of the Architect or Engineer. 
 
Any instructions given to the Supervisor on site shall be deemed to have been given to the Sub-
contractor. 
 
 Depending on the scope of coordination works required onsite, the Engineer shall recommend the 
appointment of a Resident Electrical Engineer, who will be required to be based on site.  The 
Resident Engineer shall be appointed and paid by the Engineer.  Provision to be made for the 
appointment of the Resident Engineer. 
 
One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must 
be retained on site at all times, and available for reference by the Engineer or Sub-contractor. 

 
1.53 Test Certificates 

 
The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates 
that are or may be required by this Specification. 

 
1.54 Labour 

 
The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion 
of the contract. 

 
1.55 Discount to the Main Contractor 

 
No discount to the Main Contractor will be included in the tender for this installation. 

 
1.56 Guarantee 

 
The whole of the work will be guaranteed for a period of twelve (12) months from the date of the 
Architect’s certification of completion and under such guarantee the Sub-contractor shall remedy 
at his expense all defects in materials and apparatus due to faulty design, construction or 
workmanship which may develop in that period. 
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PART E: GENERAL MECHANICAL SPECIFICATION 
 
1  General 
 

This section specifies the general requirement for plant, equipment and materials forming part of the Sub-
contract Works and shall apply except where specifically stated elsewhere in the Specification or on the 
Contract Drawings. 

 
2  Quality of Materials 
 

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first class 
commercial quality, shall be free from defects and imperfections and where indicated shall be of grades and 
classifications designated herein. 

 
All products or materials not manufactured by the Sub-contractor shall be products of reputable 
manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been 
manufactured by the Sub-contractor. 

 
Materials and apparatus required for the complete installation as called for by the Specification and 
Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise. 

 
Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be 
carefully examined on receipt.  Should any defects be noted, the Sub-contractor shall immediately notify 
the Engineer. 

 
Defective equipment or that damaged in the course of installation or tests shall be replaced as required to 
the approval of the Engineer. 

 
3  Regulations and Standards 
 

The Sub-contract Works shall comply with the current editions of the following: 
 
a)  The Kenya Government Regulations. 
 
b)  The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the  

Electrical Equipment of Buildings. 
 
c)  The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides. 
 
d)  British Standard and Codes of Practice as published by the British Standards Institution  

(BSI) 
 
e)  The Local Council By-laws. 
 
f)  The Electricity Supply Authority By-laws. 
 
g)  Local Authority By-laws. 
 
h)  The Kenya Building Code Regulations. 
 
i) The Kenya Bureau of Standards 
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4  Electrical Requirements 
 

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor starters, 
control boards, and other control apparatus. Where control panels incorporating several starters are supplied 
they shall be complete with a main isolator. 

 
The supply power up to and including local isolators shall be provided and installed by the Electrical Sub-
contractor.  All other wiring and connections to equipment shall form part of this Sub-contract and be the 
responsibility of the Sub-contractor. 

 
The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the 
Engineer’s approval. 

 
The starting current of all electric motors and equipment shall not exceed the maximum permissible starting 
currents described in the Kenya Power (KP) By-laws. 

 
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage and 
frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. 

 
Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer. 

 
5  Transport and Storage 
 

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimize 
the possibility of damage and to prevent corrosion or other deterioration. 

 
On arrival at site all plant and equipment shall be examined and any damage to parts and protective priming 
coats made good before storage or installation. 

 
Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer 
any deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. 

 
If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it 
is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost. 

 
6  Site Supervision 
 

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times during 
normal working hours. 

 
7  Installation 
 

Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate 
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent in 
accordance with the best standards of modern practice and to the relevant regulations and standards 
described under Clause 3 of this Section. 

 
 
 
 
 
 
8  Testing 
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8.1  General 
 

The Sub-contractor’s attention is drawn to part ‘A’ Clause 38 of the “Preliminaries and General 
Conditions”. 
 
8.2  Material Tests 
 

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless otherwise 
directed, in accordance with the relevant BS Specification concerned. 

 
For materials where no BS Specification exists, tests are to be made in accordance with the best modern 
commercial methods to the approval of the Engineer, having regard to the particular type of the materials 
concerned. 

 
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 
conformance of the various materials with the applicable standards. 

 
If stock material, which has not been specially manufactured for the plant and equipment specified is used, 
then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials conform to 
the requirements stated herein in which case tests of material may be partially or completely waived. 

 
Certified mill test reports of plates, piping and other materials shall be deemed acceptable. 

 
8.3  Manufactured Plant and Equipment – Work Tests 
 

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during 
manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the 
Engineer. 

 
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out 
such tests and inspections. 
 
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such 
tests and inspections shall be borne by the Sub-contractor. 
 
Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer 
for his approval as soon as possible after the completion of such tests and inspections. 
 

8.4  Pressure Testing 
 

All pipework installations shall be pressure tested in accordance with the requirements of the various 
sections of this Specification.  The installations may be tested in sections to suit the progress of the works 
but all tests must be carried out before the work is buried or concealed behind building finishes.  All tests 
must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 hours notice to 
the Engineer of his intention to carry out such tests. 
 
Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be 
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  
 
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive 
and up-to-date record of the section of the work that has been tested. 

 
 
9  Colour Coding 
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Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance 
with the latest edition of BS 1710 and to the approval of the Engineer or Architect. 

 
10.0  Welding 
 
10.1  Preparation 
 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to 
suit the required type of joint.  The prepared surface shall be free from all visible defects such as 
lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from rust 
scale, grease and other foreign matter. 
 

10.2  Method 
 

All welding shall be carried out by the electric arc processing using covered electrodes in accordance with 
BS 639. 
 
Gas welding may be employed in certain circumstances provided that prior approval is obtained from the 
Engineer. 

 
10.3  Welding Code and Construction 
 

All welded joints shall be carried out in accordance with the following Specifications: 
 
a) Pipe Welding 
 

All pipe welds shall be carried out in accordance with the requirements of BS 806. 
 

b) General Welding 
 

All welding of mild steel components other than pipework shall comply with the general 
requirements of BS 1856. 
 

10.4  Welder’s Qualifications 
 

Any welder employed on this Sub-contract shall have passed the trade tests as laid down by the 
Government of Kenya. 
 
The Engineer may require to see the appropriate certificate obtained by any welder and should 
it be proved that the welder does not have the necessary qualifications the Engineer may instruct the Sub-
contractor to replace him by a qualified welder. 
 
 

 
 
 
 
 
 



 

1 

 

 

 

 

 

 

 

PART F: 

 

BILLS OF QUANTITIES AND SCHEDULE OF 
UNIT RATES 



 

2 

 

PART F:  BILLS OF QUANTITIES WITH SUMMARY AND SCHEDULE OF UNIT RATES 
  
CLAUSE NO.  DESCRIPTION      PAGE 
 
1.   GENERAL NOTE TO TENDERERS   3 
 
2.   STATEMENT OF COMPLIANCE    4 
 
3.   BILLS OF QUANTITIES     F/1-F/24 
 
 
 
 
 
 



 

3 

 

 
BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES 
 
 
1. General Note to Tenderers 
 

1.1 The total of the prices in the summary of prices shall include for the whole of the Contract 
works in accordance with the specifications as defined before and shall be carried forward to 
Form of Tender. 

 
1.2 Any prices omitted from any item, section or part of the price schedule shall be deemed to 

have included in another item, section or part. 
 

1.3 The prices shall include for all obligations under the Contract including and not limited to: 
 

a) Supply of any materials, equipment, apparatus, fittings, spares and tools 
 

b) Insurance 
 

c) Clearing and forwarding 
 

d) Delivery, handling and storage at site 
 

e) Packing for storage 
 

f) Replacing any defective or damaged item 
 

g) Installation 
 

h) Testing 
 

i) Painting 
 

j) Commissioning 
 

k) Maintenance during the defects liability period 
 

1.4 The unit rates shall include import duty and VAT where applicable, and shall be expressed in 
Kenya Shillings. 

 
1.5 Any tenderer whose firm uses the title “Engineer” or “Engineering” must provide evidence of 

registration of at least one of the directors by the Engineers Registration Board of Kenya to 
avoid disqualification. 

 
1.6 Any  tenderer who fails to price the General items will be deemed to have allowed 5% of his 

tender price to cover these items. 
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2. Statement of Compliance 
 

a) I confirm compliance of all clauses of the General Conditions, General Specifications, 
Particular Specifications, Technical Specifications in this tender. 

 
b) I confirm I have not made and will not make any payment to any person, which can be 

perceived as an inducement to win this tender.  
 
 
 
 
 
 
 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 Date: …………………….. 
 
 
 Official Rubber Stamp: ………………………………………………………
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CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Supply, install, test and commission the following modular 
multi system Air-conditioning system comprising of 
modular indoor units, modular outdoor unit, single 
refrigerant piping circuit and other components as 
described below. Tenderers must allow in their rates 
prices for all the couplings,  connectors, joints, bends, etc. 
in running lengths of refrigerant pipes and  condensate 
pipes. Jointing & installation methods shall be as per 
manufacturers’ recommendations only

 TOSHIBA MODULAR MULTI SYSTEM has been used 
as a guide to the type and quality expected. Tenderers may 
submit alternative systems based on single refrigerant piping 
circuit. However, these systems must be accompanied by 
Itemized Bills of Quantities and Manufacturer’s catalogue to 
the approval of the Engineer. Alternative quotations that do 
not meet this criterion will NOT be considered.

Indoor Unit

1 01 M d l C ili C tt i diti i it ith

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/5

UNIT RATE

BILL NO. 1:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

ITEM 
No.

DESCRIPTION QTY

1.01 Modular Ceiling Cassette air- conditioning unit with:
. Cooling capacity : -         7.1kW (24,000 Btu/Hr)
. Air flow rate (high):-        333l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 34dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 
diameter for liquid side and 25mm diameter tube for the 
condensate 

13 No.

  Refrigerant piping insulated with 25mm thick  Armaflex 
Insulation.
. Support brackets etc.

Total C/F to Page F/6



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Total B/F from page F/5

Indoor Unit

1.02 Modular Ceiling Cassette air- conditioning unit with:
. Cooling capacity : -         5.6 kW (18,000 Btu/Hr)
. Air flow rate (high):-        250 l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 34dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 11 No.

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/6

BILL NO. 1:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

ITEM 
No.

DESCRIPTION QTY UNIT RATE

g p p ( ,
  Refrigerant piping insulated with 25mm thick  Armaflex 
. Support brackets etc.

Total C/F to Page F/7



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

ITEM DESCRIPTION AMOUNT
( Ksh  Cts.)

Total B/F from page F/6

Modular Outdoor Unit
1.03 Modular (4 module) air cooled outdoor unit with a 

cooling capacity of 157.5 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.
. High pressure switch
L

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/7

BILL NO. 1:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

UNIT RATEQTY

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket

1.04 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document 

Item

1.05 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local 
controller

1 No.

. Self diagnosis function

. Timer function and any other necessary accessories as per 
manufacturer’s recommendation

Total C/F to Page F/8



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Total B/F from page F/7

1.06 Allow for  control wiring between room remote controller 
and  central controller in manufacturers recommended 
cables.

     900 LM

1.07 Supply, install, test and commission wired remote controller 
Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit
. Temperature setting function
. Self diagnosis function and any other necessary accessories 
as per manufacturer’s recommendation.

25 No.

1.08 Ditto but group controller capable of controlling FOUR units 
in one room simulteanously 

4 No.

1.09 Allow for  control wiring between room remote controller 
and  indoor unit in manufacturers recommended cables 
(approximately 30 LM)

30 No.

1.10 Allow for  Electrical wiring between the  indoor unit in 

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

ITEM 
No.

UNIT RATE
DESCRIPTION

QTY

Page  F/8
BILL NO. 1:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

1.10 Allow for  Electrical wiring between the  indoor unit in 
manufacturers recommended cables to a D.P switch 
descibed in the electrical section of this document within 
the room(approximately 30 LM)

30 No.

Tenderers to note that the joints and pipework described 
below are provisional and based on description by a 
random equipment supplier. Each Tenderer will be 
expected to confirm similar fittings as per 
recommendation by the manufacturer.

1.11 Y- Shape branching joint model 40 No.

1.12 4 branching header joint 4 No.

1.13 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines) 
both insulated with 25mm thick Armaflex insulation. Rate to 
allow for connection between modular indoor units (13 No.) 
as described elsewhere and modular outdoor unit as per 
manufacturer’s recommendation

1.14 Pipes (Provisional)
a)         6mm diameter copper tube 150 LM
b)         9mm ditto 150 LM
c)          12mm ditto 60 LM
d)         20mm ditto 270 LM
e)          28mm ditto 190 LM
f)          40mm ditto 90 LM

Total C/F to Summary  Page 



CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Supply, install, test and commission the following modular 
multi system Air-conditioning system comprising of 
modular indoor units, modular outdoor unit, single 
refrigerant piping circuit and other components as 
described below. Tenderers must allow in their rates 
prices for all the couplings,  connectors, joints, bends, etc. 
in running lengths of refrigerant pipes and  condensate 
pipes. Jointing & installation methods shall be as per 
manufacturers’ recommendations only.

 TOSHIBA MODULAR MULTI SYSTEM has been used 
as a guide to the type and quality expected. Tenderers may 
submit alternative systems based on single refrigerant piping 
circuit. However, these systems must be accompanied by 
Itemized Bills of Quantities and Manufacturer’s catalogue to 
the approval of the Engineer. Alternative quotations that do 
not meet this criterion will NOT be considered.

Indoor Unit

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

RATE

BILL NO. 2:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B 

ITEM 
No.

DESCRIPTION QTY UNIT

Page  F/9

2.01 Modular Ceiling Cassette air- conditioning unit with:
. Cooling capacity : -         7.1kW (24,000 Btu/Hr)
. Air flow rate (high):-        333 l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 34 dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 
diameter for liquid side and 25mm diameter tube for the 
condensate 

22 No.

  Refrigerant piping insulated with 25mm thick  Armaflex 
Insulation.
. Support brackets etc.

Total C/F to Page F/10



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Total B/F from page F/9

Modular Outdoor Unit
2.02 Modular (4 module) air cooled outdoor unit with a 

cooling capacity of 168 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.
. High pressure switch

RATE

BILL NO. 2:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B 

QTY

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

ITEM 
No.

DESCRIPTION UNIT

Page  F/10

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic 
copmponents to withstand the humid and salty conditions 
of Mombasa Town

2.03 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document

Item

2.04 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function 1 No.
. Priority change function between central controller and local 
controller
. Self diagnosis function
. Timer function and any other necessary accessories as per 

Total C/F to Page F/11



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT         
(Kshs Cts)

Total B/F from page F/10

2.05 Allow for  control wiring between room remote controller 
and  central controller in manufacturers recommended 
cables.

  1,000 LM

2.06 Supply, install, test and commission wired remote controller 
Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit
. Temperature setting function
. Self diagnosis function and any other necessary accessories 
as per manufacturer’s recommendation.

25 No.

2.07 Ditto but group controller capable of controlling two units in 
EIGHT room simulteanously 

4 No.

2.08 Allow for  control wiring between room remote controller 
and  indoor unit in manufacturers recommended cables 
(approximately 30 LM)

30 No.

2.09 Allow for  Electrical wiring between the  indoor unit in 
manufacturers recommended cables to a D.P switch

30 No.

RATEITEM 
No.

DESCRIPTION QTY UNIT

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 2:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B 
Page  F/11

manufacturers recommended cables to a D.P switch 
descibed in the electrical section of this document within 
the room(approximately 30 LM)

Tenderers to note that the joints and pipework described 
below are provisional and based on description by a 
random equipment supplier. Each Tenderer will be 
expected to confirm similar fittings as per 
recommendation by the manufacturer.

2.10 Y- Shape branching joint model 30 No.

2.11 4 branching header joint 4 No.

2.12 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines) 
both insulated with 25mm thick Armaflex insulation. Rate to 
allow for connection between modular indoor units (22 No.) 
as described elsewhere and modular outdoor unit as per 
manufacturer’s recommendation

2.13 Pipes (Provisional)
a)         6mm diameter copper tube 150 LM
b)         9mm ditto 250 LM
c)          12mm ditto 50 LM
d)         20mm ditto 90 LM
e)          28mm ditto 210 LM
f)          40mm ditto 150 LM

Total C/F to Summary  Page 



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Supply, install, test and commission the following modular 
multi system Air-conditioning system comprising of 
modular indoor units, modular outdoor unit, single 
refrigerant piping circuit and other components as 
described below. Tenderers must allow in their rates 
prices for all the couplings,  connectors, joints, bends, etc. 
in running lengths of refrigerant pipes and  condensate 
pipes. Jointing & installation methods shall be as per 
manufacturers’ recommendations only.

 TOSHIBA MODULAR MULTI SYSTEM has been used 
as a guide to the type and quality expected. Tenderers may 
submit alternative systems based on single refrigerant piping 
circuit. However, these systems must be accompanied by 
Itemized Bills of Quantities and Manufacturer’s catalogue to 
the approval of the Engineer. Alternative quotations that do 
not meet this criterion will NOT be considered.

Indoor Unit

UNIT RATEDESCRIPTION

BILL NO. 3:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C 

ITEM 
No.

QTY

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/12

3.01 Modular Ceiling Cassette air- conditioning unit with:
. Cooling capacity : -         7.1kW (24,000 Btu/Hr)
. Air flow rate (high):-        333l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 34dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 
diameter for liquid side and 25mm diameter tube for the 
condensate 

6 No.

  Refrigerant piping insulated with 25mm thick  Armaflex 
Insulation.
. Support brackets etc.

Total C/F to Page F/13



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Total B/F from page F/12

Modular Outdoor Unit
3.02 Modular (1 module) air cooled outdoor unit with a 

cooling capacity of 45 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.                               -   
. High pressure switch
L

QTY

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 3:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C 

ITEM 
No. DESCRIPTION

UNIT RATE

Page  F/13

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic 
copmponents to withstand the humid and salty conditions 
of Mombasa Town

3.03 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document

Item

3.04 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local 
controller

1 No.

. Self diagnosis function

. Timer function and any other necessary accessories as per 
manufacturer’s recommendation

Total C/F to Page F/14



CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

ITEM 
No.

DESCRIPTION QTY UNIT RATE AMOUNT              
KSh        Cts

Total B/F from page F/13

3.05 Allow for  control wiring between room remote controller 
and  central controller in manufacturers recommended 
cables.

     600 LM

3.06 Supply, install, test and commission wired remote controller 
Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit
. Temperature setting function
. Self diagnosis function and any other necessary accessories 
as per manufacturer’s recommendation.

6 No.

3.07 Ditto but group controller capable of controlling TWO OR 
THREE units in one room simulteanously 

1 No.

3.08 Allow for  control wiring between room remote controller 
and  indoor unit in manufacturers recommended cables 
(approximately 30 LM)

6 No.

3.09 Allow for  Electrical wiring between the  indoor unit in 
manufacturers recommended cables to a D P switch

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 3:  AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C 
Page  F/14

manufacturers recommended cables to a D.P switch 
descibed in the electrical section of this document within 
the room(approximately 30 LM)

6 No.

Tenderers to note that the joints and pipework described 
below are provisional and based on description by a 
random equipment supplier. Each Tenderer will be 
expected to confirm similar fittings as per 
recommendation by the manufacturer.

3.10 Y- Shape branching joint model 25 No.

3.11 4 branching header joint 4 No.

3.12 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines) 
both insulated with 25mm thick Armaflex insulation. Rate to 
allow for connection between modular indoor units (6No.) as 
described elsewhere and modular outdoor unit as per 
manufacturer’s recommendation

3.13 Pipes (Provisional)
a)         6mm diameter copper tube 150 LM
b)         9mm ditto 150 LM
c)          12mm ditto 50 LM
d)         20mm ditto 60 LM
e)          28mm ditto 100 LM
f)          40mm ditto 75 LM

Total C/F to Summary  Page 



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
( Ksh  Cts.)

Supply, install, test and commission the following modular 
multi system Air-conditioning system comprising of 
modular indoor units, modular outdoor unit, single 
refrigerant piping circuit and other components as 
described below. Tenderers must allow in their rates 
prices for all the couplings,  connectors, joints, bends, etc. 
in running lengths of refrigerant pipes and  condensate 
pipes. Jointing & installation methods shall be as per 
manufacturers’ recommendations only.

 MODULAR MULTI SYSTEM has been used as a guide to 
the type and quality expected. Tenderers may submit 
alternative systems based on single refrigerant piping circuit. 
However, these systems must be accompanied by Itemized 
Bills of Quantities and Manufacturer’s catalogue to the 
approval of the Engineer. Alternative quotations that do not 
meet this criterion will NOT be considered.

Indoor Unit

BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM 
No.

DESCRIPTION QTY UNIT RATE

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/15

4.01 Modular underceiling mounted air- conditioning unit 
with:
. Cooling capacity : -         7.1 kW (24,000 Btu/Hr)
. Air flow rate (high):-        332 l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 58dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 
diameter for liquid side and 25mm diameter tube for the 
condensate 

8 No.

  Refrigerant piping insulated with 25mm thick  Armaflex 
Insulation.
. Support brackets etc.

Total C/F to Page F/16



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
KSh.     Cts.

Total B/F from page F/20

Supply, install test and commission the following:
4.02 Packaged Rooftop Air Handling unit  (Cooling only): -

. Cooling capacity : -        70KW

. Air flow rate (high):-        3472 l/s 

.Ozone friendly refrigerant R-407

. Cabinet made of powder-painted sheet metal
Compressors mounted on vibration isolators
Low axial shrouded axial flying bird fan made of composite 
plastic material
Dirty filter alarm
High efficiency filters
Additional space temperator detector
smoke detector
fire thermostat
indoor air quality sensor

RATE       
KSH.    CTS.

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM 
NO.

DESCRIPTION QTY UNIT

Page  F/16

manual outdoor air damper
precoated blue fin coils
Operating switches
. Sound attenuators
Duct adapters
The unit must have an automatic restart system after 
power interruption.

1 No.

4.03 Allow for electrical  wiring  to and from an Isolator as 
described in the electrical section of this document in 
recommended  cables sizes by the manufacturer 
(Approximately 30 meters long).

Item

Total C/F to Page F/17



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

ITEM AMOUNT
No. ( Ksh  Cts.)

Total B/F from page F/16

Supply and install the following FACTORY PRE-
INSULATED ductwork in material to be approved by the 
Engineer  with . Rates to allow for duct support hanger 
jointings and all other necessary accessories(Provisional)

STRAIGHT LENGTHS

4.04 500x150 mm straight lengths. This duct to be installed within 
a raised floor system. All associated provision to be allowed 
in the unit rates

120 LM

4.05 400x200 mm straight lengths. This duct to be suspended from 
the ceiling slab . All associated provision to be allowed in 
the unit rates

150 LM

BENDS

BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

DESCRIPTION QTY UNIT RATE    
KSH.    CTS.

Page  F/17

BENDS

4.06 500x150 mm bend. This duct to be installed within a raised 
floor system. All associated provsion to be allowed in the 
unit rates

5 No.

4.07 400x200 mm bend. This duct to be suspended from the ceiling
slab . All associated provision to be allowed in the unit 
rates

10 No.

4.08 Allow for connection of the above ductwork to the Air-
handling air-conditioning unit

Item

4.09 400x400mm supply grille as egg crate or equal and approved 20 No.

4.10 400x400mm volume control dumper 40 No.

Total C/F to Page F/18



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

ITEM 
No.

DESCRIPTION QTY UNIT RATE AMOUNT

Total B/F from page F/17

Modular Outdoor Unit
4.11 Modular (2 module) air cooled outdoor unit with a 

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.
. High pressure switch
L

BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page  F/18

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket

4.12 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document

Item

4.13 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local 
controller

1 No.

. Self diagnosis function

. Timer function and any other necessary accessories as per 
manufacturer’s recommendation

Total C/F to Page F/19



BILLS OF QUANTITIES

ITEM 
No.

DESCRIPTION QTY UNIT RATE AMOUNT

Total B/F from page F/18

4.14 Allow for  control wiring between room remote controller 
and  central controller in manufacturers recommended 
cables.

     400 LM

4.15 Group controller capable of controlling two units in FOUR 
room simulteanously 

3 No.

4.16 Allow for  control wiring between room remote controller 
and  indoor unit in manufacturers recommended cables 
(approximately 30 LM)

8 No.

4.17 Allow for  Electrical wiring between the  indoor unit in 
manufacturers recommended cables to a D.P switch 
descibed in the electrical section of this document within 
the room(approximately 30 LM)

3 No.

Tenderers to note that the joints and pipework described 
below are provisional and based on description by a 

CENTRAL BANK OF KENYA - KISUMU BRANCH
PROPOSED NEW AIR-CONDITIONING INSTALLATIONS AND ASSOCIATED WORKS 

Page  F/19
BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

below are provisional and based on description by a 
random equipment supplier. Each Tenderer will be 
expected to confirm similar fittings as per 
recommendation by the manufacturer.

4.18 Y- Shape branching joint model 22 No.

4.19 4 branching header joint 4 No.

4.20 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines) 
both insulated with 25mm thick Armaflex insulation. Rate to 
allow for connection between modular indoor units (8No.)  
and modular outdoor unit as per manufacturer’s 
recommendation

4.21 Pipes (Provisional)
a)         6mm diameter copper tube 75 LM
b)         9mm ditto 75 LM
c)          12mm ditto 75 LM
d)         20mm ditto 50 LM
e)          28mm ditto 80 LM
f)          40mm ditto 120 LM

Total C/F to Summary  Page



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

 AMOUNT 
 KSH  CTS. 

Supply and install the following.

5.01 Roof Mounted Extract  fan with a capacity of 5m3/s against 
static pressure of 650Pa as WOODS ROOFMASTER 
STEF. The fan is to be complete with flat roof socket, 
mounting frame, back drought shutter, inlet sound 
attenuator,connection plate and safety isolation switch.

2 No.

5.02
2 No.

5.03 Item

5.04

 RATE 

 Flexible connection of approved material, anti-vibration 
mountings, ischaarge louvers, speed regulator and all other 
manufacturers recommended accessories.

Allow for electrical wiring including DOL starter to a power 
point approximately 30 metres away provided by others.

Item

DESCRIPTION QTY UNIT
BILL NO. 5:  VOID VENTILATION SYSTEM
ITEM 
NO.

“SYSTEMAIR RECTANGULAR” Extract fan as KT 60-35-
6 or approved equivalent. The fan to have a capacity of 
0.25m3/s against static pressure of 400Pa at a speed of 
777rpm.  

Page  F/20
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

5.05 Wall/window mounted air extraction fan as Xpelair Model 
WX6 with an air extraction capacity of 250m3/hr.

9 No. 

DUCTWORK

Supply and install the following FACTORY PRE-
INSULATED ductwork in material to be approve by the 
Engineer  with . Rates to allow for duct support hanger 
jointings and all other necessary accessories

5.06 STRAIGHT LENGTHS

500x500mm straight lengths 120 LM
200x200mm straight lengths 40 LM

5.07 BENDS

500x500mm 900 bend 5 No.

200x200mm 900 bend 5 No.

5.08 TRANSFORMATION PIECES

500x500 by 450x450 Transformation piece 20 No

5.09 450 x450 mm Ceiling mounted extract grille as “egg crate” or 
equal and approved

20 No.

Ditto but 200 x 200mm 10 No.

Total C/F to Summary Page 



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

RATE AMOUNT
KSH  CTS. KSH  CTS.

Item

Item

Item

Prepare and submit Working Drawings comprising the 
following to the satisfaction of the Engineer both in hard and 
soft copy. All drawings to be in Autocad® 2000 format or an 
approved higher version: -

i)                     Fully dimensioned drawings of all 
plants and apparatus

Item

ITEM 
NO.

DESCRIPTION QTY UNIT

6.00 Allow for liaising and obtaining necessary licenses/permission 
and/or certificates from local authorities to complete works

6.01 Acquire and submit a Bank Guarantee for 10% of the contract 
sum, as a Performance Guarantee.

6.02 Acquire and submit Insurance for the contract work. Item

6.03 Allow for presentation of all the required samples as per 
specifications, Bills of Quantities and Drawings.

6.04

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 6:  GENERAL ITEMS
 Page  F/21

plants and apparatus.
ii)                   General arrangement drawings of 
equipment, plant etc.
iii)                  Routes – types and sizes and 
arrangement of all pipework.
iv)                 Wiring and piping diagrams of plant and 
apparatus.
v)                   Schematic diagram of individual plants 
and switch and control boards.
vi)                 All the required operating instructions 
for all panels, boards, control panels etc.

(Note:  Full set of drawings to be presented as per 
drawing list).

Total C/F to Page F/22



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III

AMOUNT
KSH.    CTS.

As item no. 6.04, but for Record (As-Installed) Drawings 
comprising:

i)        Fully dimensioned drawings of all plants and apparatus.

ii)    General arrangement drawings of equipment, plant etc.

iii)     Routes – types and sizes and arrangement of all 
pipework.
iv)    Wiring and piping diagrams of plant and apparatus.
v)      Schematic diagram of individual plants and switch and 
control boards.
vi)                 All the required operating instructions for all 
panels, boards, control panels etc.

Item

ITEM 
NO.

DESCRIPTION QTY UNIT

Total B/F from Page F/21

6.07 Provide a year’s (12 months’) initial maintenance upon expiry 
of the Defects Liability Period.  The maintenance to be carried 

6.05

Prepare and submit Maintenance Manuals for all items 
installed.

6.06

RATE

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 6:  GENERAL ITEMS
Page  F/22

Quarter 

ii.                    Hiring and keeping a Supervisor/Foreman on site

iii.                  Constant supervision of the works.
iv.                  Provision of all the required spares.
v.                   Testing and Inspection of materials/works.
vi.                  Provision of labour camps.
vii.                Storage of materials.
viii.               Initial maintenance (During Defects Liability)
ix.                   Providing water/electricity for the works.
x.                    Protection of the works/materials
xi.                   Clearing away on completion.
xii.                 Preparing Final Account.
xiii.                Providing all Test Certificates, etc.

of the Defects Liability Period.  The maintenance to be carried 
out every quarter (3 months) for a period of 12 months.

6.08 All other items of general preliminary to cover, but not limited 
to:-

Total C/F to Summary Page 



CENTRAL BANK OF KENYA
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ITEM 
NO.

AMOUNT

KSHS.  CTS

1 Bill No. 1, B/F from page F/8

2 Bill No. 2, B/F from page F/11

3 Bill No. 3, B/F from page F/14

4 Bill No. 4, B/F from page F/18

5 Bill No. 5, B/F from page F/20

6 Bill No. 6, B/F from page F/22

7 Sub-Total

DESCRIPTION

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

SUMMARY PAGE FOR AIR-CONDITIONING INSTALLATIONS
Page  F/23

8 Contingency ( 10% of sub-Total Item No. 7)

Total Amount in words _________________________________________________________________
______________________________________________________________________________________

Tenderer’s Name and Stamp _____________________________________________________________
(as in form of tender)

Signature__________________________________ Date  _______________________________

Total C/F to Form of Tender



ADDENTUM

NOTE: FILL IN THE RATES ONLY FOR THIS SECTION

CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA

UNIT RATE AMOUNT
( Ksh  Cts.)

Total B/F from page F/15

Indoor Unit

4.02 Modular Ceiling Cassette air- conditioning unit with:
. Cooling capacity : -         5.6 kW (18,000 Btu/Hr)
. Air flow rate (high):-        250 l/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC) 
  from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 34dB (A) at high speed

Page  F/24

ITEM 
No.

DESCRIPTION QTY

. Limiting noise level 34dB (A) at high speed

. Cooling coil

. ‘Green’ Refrigerant charge

. Condensate drip pan

. Connecting pipe (15.9 mm diameter for Gas side,    9.5mm 
diameter for liquid side and 25mm diameter tube for the 
condensate 

21 No.

  Refrigerant piping insulated with 25mm thick  Armaflex 
Insulation.
. Support brackets etc.

Total C/F to Page F/25



CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page  F/25
BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA

ITEM 
No.

DESCRIPTION QTY UNIT RATE AMOUNT                 
( Ksh  Cts.)

Total B/F from page F/24

Modular Outdoor Unit
4.03 Modular (3 module) air cooled outdoor unit with a 

cooling capacity of 112.0 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.                               -   
. High pressure switch
. Low pressure sensor
. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic 
copmponents to withstand the humid and salty conditions 
of Mombasa Town

4.04 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document

Item

4.05 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local 
controller

1 No.

. Self diagnosis function

. Timer function and any other necessary accessories as per 
manufacturer’s recommendation

Total C/F to Page F/26



CENTRAL BANK OF KENYA
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BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page  F/26
BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA

UNIT RATE AMOUNT
( Ksh  Cts.)

Total B/F from page F/25

Modular Outdoor Unit
4.06 Modular (2 module) air cooled outdoor unit with a 

cooling capacity of 56.0 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between 
compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay
. Over current sensor 1 No.                               -   

ITEM 
No. DESCRIPTION

QTY

. High pressure switch

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm 
diameter port for Gas side, 12.7mm diameter for liquid side 
and 9.5mm diameter for gas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic 
copmponents to withstand the humid and salty conditions 
of Mombasa Town

4.07 Allow for  Electrical wiring between the outdoor  unit in 
manufacturers recommended cables to an isolator 
approximately 30 metres away descibed in the electrical 
section of this document

Item

4.08 Supply, install test and commission central remote controller 
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local 
controller

1 No.

. Self diagnosis function

. Timer function and any other necessary accessories as per 
manufacturer’s recommendation

CENTRAL BANK OF KENYA

Total C/F to Page F/27



PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE III Page  F/27
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
BILL NO. 4:  AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA
ITEM 
No.

DESCRIPTION QTY UNIT RATE AMOUNT              
KSh        Cts

Total B/F from page F/26

4.09 Allow for  control wiring between room remote controller 
and  central controller in manufacturers recommended 
cables.

     900 LM

4.10 Supply, install, test and commission wired remote controller 
Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit
. Temperature setting function
. Self diagnosis function and any other necessary accessories 
as per manufacturer’s recommendation.

40 No.

4.11 Allow for  control wiring between room remote controller 
and  indoor unit in manufacturers recommended cables 
(approximately 30 LM)

13 No.

4.12 Allow for  Electrical wiring between the  indoor unit in 
manufacturers recommended cables to a D.P switch 
descibed in the electrical section of this document within 
the room(approximately 30 LM)

13 No.

Tenderers to note that the joints and pipework described 
below are provisional and based on description by a 
random equipment supplier. Each Tenderer will be 
expected to confirm similar fittings as per 
recommendation by the manufacturerrecommendation by the manufacturer.

4.13 Y- Shape branching joint model 40 No.

4.14 4 branching header joint 5 No.
4.15 T Shape branching joint for connection of outdoor units 6 No.

Supply and install refrigerant piping (vapor and liquid lines) 
both insulated with 25mm thick Armaflex insulation. Rate to 
allow for connection between modular indoor units (13No.) as 
described elsewhere and modular outdoor unit as per 
manufacturer’s recommendation

4.13 Pipes (Provisional)
a)         6mm diameter copper tube 225 LM
b)         9mm ditto 225 LM
c)          12mm ditto 75 LM
d)         20mm ditto 90 LM
e)          28mm ditto 150 LM
f)          40mm ditto 75 LM

Total C/F to Summary  Page 
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PART G: 
 

STANDARD FORMS 
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CONTENTS OF SECTION J 
 
 

 
TITLE        PAGE 

 
 
1. Performance Bank Guarantee     G/3 
 
2. Tender Questionnaire      G/4 
 
3. Confidential Business Questionnaire    G/5 
 
4. Key Personnel       G/7 
 
5. Schedule of Contracts completed in the last five (5) years  G/8 
 
6. Schedule of on-going projects     G/9 
 
7. Evidence of Financial Resources to Meet Qualification Requirements G/10 
 
8. Bidders Bank Information       G/11 
 
13. Schedule of Major Items of Contractor’s equipment proposed for 

carrying out the works      G/12 
 
NOTE: 
 
Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form part of the 
evaluation criteria. 
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PERFORMANCE BANK GUARANTEE 
 
To: Central Bank of Kenya, 

Haile Selassie Avenue, 
P O Box 60000-00200, 
Nairobi. 

 
Dear Sir, 
 
WHEREAS ……………………………………….(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. ………………………… dated ……………… to execute 
…………………………………………………  (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings ……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of Kenya Shillings …………………….. 
……………………………………………………………….. (amount of Guarantee in words) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or of the Works 
to be performed thereunder or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice 
of any change, addition, or modification. 
 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

  
SIGNATURE AND SEAL OF THE GUARANTOR  ……………………………. 
 
Name of Bank  …………………………………………………………………. 
   
  
Address  …………………………………………………………………………  
 
   
Date  ………………………………………………………………………………… 

 



G/4 

 
TENDER QUESTIONNAIRE 

 
 Please fill in block letters. 
 
1. Full names of Tenderer: 
 

……………………………………………………………………………………… 
 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below): 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 
4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 
5. Name of Tenderer’s representative to be contacted on matters of the tender during the tender 

period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the 

Tenderer does not have his registered address in Kenya (name, address, telephone, telex): 
 

……………………………………………………………………………………… 
 
 
……………………………………………………………………………………… 
 
 
       _______________________ 
       Signature of Tenderer 
 
 
 
 
 
 



G/5 

 
CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d) 

whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

Business Name  ……………………………………………………………………… 

Location of business premises:          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time:   

Kenya Shillings……………………………………………………………………… 

 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

Give details of partners as follows: 

 

 Name in full   Nationality  Citizenship Details  Shares 

 

1. …………………  …………  …………………. …….. 

 

2. …………………  ………….  …………………. ……… 

 

3. …………………  ……………  …………………… ……… 

 

4. …………………  ……………  …………………… .......… 



G/6 

 

 

 

Part 2(c) – Registered Company 

 

Private or Public …………………………………………………………………………… 

 

State the nominal and issued capita of the company: 

 

Nominal  KShs. ………………….. 

 

Issued   KShs. ………………….. 

 

Give details of all directors as follows: 

 

 Name in full  Nationality   Citizenship Details*      Shares 

 

1. …………………  …………  …………………. …….. 

 

2. …………………  ………….  …………………. ……… 

 

3. …………………  ……………  …………………… ……… 

 

4. …………………  ……………  …………………… .......… 

 

Part 2(d) Interest in the Firm: 

 

Is there any person/persons in the employment of the Government of Kenya who has interest in this firm? 

Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 

 

………………….. …………………………… …………. 

Title  Signature   Date 

 

 

* Attach proof of citizenship 
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KEY PERSONNEL 

 

 
Qualifications and experience of key personnel proposed for administration and execution of the Contract.  
 

 

POSITION 

 
NAME 

 
YEARS OF 

EXPERIENCE 
(GENERAL) 

 

 
YEARS OF 

EXPERIENCE IN 
PROPOSED 
POSITION 

 

 

   

 

 

I certify that the above information is correct. 

 

……………………..                     …………                                            …………… 

 Title      Signature        Date 

 

 

 



G/8 

CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 

 

Work performed on works of a similar nature, complexity and volume over the last 5 years.  
 

PROJECT NAME NAME OF CLIENT TYPE OF WORK 
AND YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 

(Kshs.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
I certify that the above works were successfully carried out and completed by ourselves. 
 
 
……………………….       ……………………     ………………. 
 
 
 Title    Signature   Date 
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SCHEDULE OF ON-GOING PROJECTS 

 
Details of on-going or committed projects, including expected completion date. 

 
 
PROJECT NAME 

 
NAME OF CLIENT 

 
CONTRACT 

SUM 

 
% 

COMPLETE 

 
COMPLETION 

DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

    

 
 
 
I certify that the above works are currently being carried out by ourselves. 
 
 
………………….       …….…………      …………………. 
 
 Title      Signature              Date 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 
 
(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive documents) 
 
 

1. ________________________________________________________________ 
 
 
2. ________________________________________________________________ 

 
 

3. ________________________________________________________________ 
 
 
4. ________________________________________________________________ 
 
 
5. ________________________________________________________________ 
 
 
6. _______________________________________________________________ 
 

 
7. _____________________________________________________________ 
 
 
8. _______________________________________________________________ 

 
 

9. ________________________________________________________________ 
 
 
10. ________________________________________________________________ 
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BIDDERS BANK INFORMATION 
(This should be for banks that may provide reference if contacted by the employer) 
 

NAME OF BANK 
 

BANK BRANCH ACCOUNT 
NAME

ADDRESS TELEPHONE 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 

 



G/12 

 
 

SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 
CARRYING OUT THE WORKS 
 
ITEM OF 
EQUIPMENT 

DESCRIPTION, MAKE 
AND AGE  (Years) 

CONDITION (New, 
good, poor) and 
number available 

OWNED, LEASED 
(From whom?), or to 
be purchased (From 
whom?) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 




