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CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK STATIONS-PHASE 111

SUB-CONTRACT FOR AIR-CONDITIONING AND MECHANICAL VENTILATION
INSTALLATIONS

SPECIAL NOTES FOR ALL TENDERERS:

Important: The site for the proposed works has a number of existing installations. The Sub-contractor will be

required to ensure there’s no interference with supply of services to neighbouring organizations. The
sub-contractor will be required to take all precaution and care so that no damage will occur to the
existing installations on site. The sub-contractor is also advised to secure all the necessary insurance
policies as he will be solely held responsible for any damages to the existing system, injuries to persons
resulting from his activities and/or interference with normal operations of the building that may result
from his negligence, actions or otherwise.

1. These notes shall form part of these specifications and conditions.

2. The tenderer is required to check the number of pages in this document and should any be found to
be missing or the figures indistinct, he must inform the Engineers at once and have the same
rectified. Should the tenderer be in doubt about the precise meaning of any item, word or figures,
or for any reason whatsoever observe any apparent omission of words or figures, he must inform
the Engineer in order that the correct meaning may be decided upon before the date for the
submission of the tenders.

3. No liability whatsoever will be admitted nor claim allowed in respect of errors in the completed
tender due to mistakes in this document which should have been rectified in the manner described
above.

4. The tenderer shall not alter or otherwise qualify the text of this specification. Any alteration or
qualification made without authority will be ignored and the text of the specification as printed will
be adhered to.

5. The tenderer shall be deemed to have made allowances in his unit prices generally to cover items
of preliminaries or additions to Prime cost Sums or other items, if those have not been priced
against the respective items.

6. The tenderer's price shall include all government taxes including duties, V.A.T. etc. No claims
whatsoever will be allowed in respect of duties, VAT etc if the tenderer fails to include them in his
unit prices. It is also to be noted that VAT will be included in the unit rates and NOT worked out
as a percentage of the total.

7. In no case will any expenses incurred by the tenderer in preparation of this tender be reimbursed.

8. The copyright of this specification is vested in the Engineers and no part thereof may be
reproduced without their express permission, given in writing.

9. The specifications must be priced in Kenya Currency i.e. Shillings and Cents.

10. All the tenderers must make a declaration that they have not and will not make any payment to any
person which can be perceived as an inducement to enable them to win this tender.

11. The works shall be carried out in accordance with provisions of the 16th Edition of IEE wiring
Regulations, the most current Kenya Standards governing such works, and relevant provisions of
the current Kenya Power by-laws.

Signed (As in Tender) .....ccccocvveveiersinneieeesee e Date/Stamp .....ccccevveereiieeeee s



FORM OF TENDER

To: Central Bank of Kenya,
Haile Selassie Avenue,
P O Box 60000-00200,
Nairobi.

CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORK STATIONS-PHASE 111
SUB-CONTRACT FOR AIR-CONDITIONING AND MECHANICAL VENTILATION
INSTALLATIONS

1. Inaccordance with the Instructions to Tenderers, Conditions of Contract described or inferred to from
the Kenya Association of Building and Civil Engineer Contractors (KABCEC), Form of Sub-Contract
Agreement, Specifications, Drawings and Bills of Quantities for the execution of the above named
Works, we, the undersigned offer to construct, install and complete such Works and remedy any
defects therein for the sum of:

KShS....ooviiiiviiiei [Amount in figures]

KENYA SNITIINGS. .. vt et e e e e e e e e e e e e [Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Employer’s Representative’s notice to commence, and to phase the works in
accordance with the building programme and to complete the whole of the works within the time of the
main contract.

3. We agree to abide by this tender for 120 days from the date of official tender opening, and
shall remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Sub-Contract between us and the Main Contractor.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

6. We submit the Name Of .......c.oiiiiiii e as Surety who has
signed the form attached and is willing to be bound to the Main Contractors in an amount equal to 5%
of the sub-contract amount for the due performance of the sub-contract upto the date of completion of
the works and who will when and if called upon sign a Bond to the offset without limitations on the
same day as the Sub-contract Agreement is signed but in the event the surety name is not approved we
agree to furnish within 7 days another surety to your approval.

7. We agree in the event of your acceptance of this Tender, to execute the formal Sub-contract Agreement
within Fourteen (14) days from notification of acceptance.

Dated this ..........covveviviinnnnnnn (o F:\YA ) 20.....
Signature .......ooovvveiinennn. NAME oot
In the capacity of ............cooiiiiiiniins duly authorized to sign tenders for and on behalf of:

..................................................... [Name of Tenderer|[

OF e [Address of Tenderer]
PINNO. ..ovviiiiiiiiiiiiiiicen VAT CERTIFICATE NO. «.uvvuiiii i
Witness: NAIME e e e e e

AAIESS vt

SIGNALUIE .ot e e

NB: Tenderers are required to attach the surety undertaking, dully signed by the surety, to this
Form of Tender.



To: Central Bank of Kenya,
Haile Selassie Avenue,
P O Box 60000-00200,
Nairobi.

Sirs,
FORM OF UNDERTAKING

We

of , being a duly registered Commercial Bank in
Kenya, are willing to act as Surety and to be bound to (MAIN-CONTRACTOR) in the sum equal to Ten
percent (10%) of the Sub-Contract Sum, for the due performance by

(Tenderer)

of

of a Sub-Contract which he/they contemplate(s) entering into with the Main-Contractor for the supply,
installation, testing and commissioning of Air-conditioning and Mechanical Ventilation installations as
described in this document, and the accompanying relevant drawings for Central Bank of Kenya, according
to the terms of the Performance Bank Guarantee a copy of which has been inspected by us without addition
of any limitations.

We agree to enter into a Bank Guarantee under the above mentioned terms when and if called upon to do
so.

Signature (Surety)

Date

Witness

To be completed by proposed Surety
and returned with Tender Documents.
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INSTRUCTION TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions and failure to do so is liable
to result in rejection of the tender.

GENERAL
1. Definitions

@ “Tenderer” means any person or persons partnership firm or company submitting a sum
or sums in the Bills of Quantities in accordance with the Instructions to Tenderers,
Conditions of Contract, Specifications, Drawings and Bills of Quantities for the work
contemplated, acting directly or through a legally appointed representative.

(b) “Approved tenderer,” means the tenderer who is approved by the Employer.

(c) Any noun or adjective derived from the word “tender” shall be read and construed to
mean the corresponding form of the noun or adjective “bid”. Any conjugation of the
verb “tender” shall be read and construed to mean the corresponding form of the verb
ubid.n

(d) “Employer” means Central Bank of Kenya, P. O. Box 60000-00200 and Tel
2861000

2. Eligibility and Qualification Requirements

2.1

2.2

This invitation to tender is open to all tenderers who have been pre-qualified.

To be eligible for award of Sub-Contract, the tenderer shall provide evidence satisfactory
to the Employer of their eligibility under Sub clause 2.1 above and of their capability and
adequacy of resources to effectively carry out the subject Sub-Contract. To this end, the
tenderer shall be required to update the following information already submitted during
pre-qualification:-

@) Details of experience and past performance of the tenderer on the works of a
similar nature within the past five years and details of current work on hand and
other contractual commitments.

(b) The qualifications and experience of key personnel proposed for administration
and execution of the contract, both on and off site.

(c) Major items of construction plant and equipment proposed for use in carrying
out the Sub-Contract. Only reliable plant in good working order and suitable for
the work required of it shall be shown on this schedule. The tenderer will also
indicate on this schedule when each item will be available on the Works.
Included also should be a schedule of plant, equipment and material to be
imported for the purpose of the Sub-Contract, giving details of make, type,
origin and CIF value as appropriate.

(d) Details of subcontractors to whom it is proposed to sublet any portion of the
Sub-Contract and for whom authority will be requested for such subletting.

(e) A draft Program of Works in the form of a bar chart and Schedule of Payment
which shall form part of the Sub-Contract if the tender is accepted. Any change
in the Program or Schedule shall be subjected to the approval of the Engineer.
The program of works must be presented in detail, to include all milestones from
commencement to commissioning, and handing over.

(j] Details of any current litigation or arbitration proceedings in which the Tenderer
is involved as one of the parties.
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2.3

Joint Ventures

Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements:-

@) The tender, and in case of a successful tender, the Form of Agreement, shall be
signed so as to be legally binding on all partners.

(b) One of the partners shall be nominated as being in charge; and this authorization
shall be evidenced by submitting a power of attorney signed by legally
authorized signatories of all the partners.

(c) The partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the joint venture and the
entire execution of the Sub-Contract including payment shall be done
exclusively with the partner in charge.

(d) All partners of the joint venture shall be liable jointly and severally for the
execution of the Sub-Contract in accordance with the Sub-Contract terms, and a
relevant statement to this effect shall be included in the authorization mentioned
under (b) above as well as in the Form of Tender and the Form of Agreement (in
case of a successful tender).

(e) A copy of the agreement entered into by the joint venture partners shall be
submitted with the tender.

Cost of Tendering

The tenderer shall bear all costs associated with the preparation and submission of his tender and
the Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

Site Visit

4.1

4.2

43

The tenderer is advised to visit and examine the Site and its surroundings and obtain for
himself on his own responsibility, all information that may be necessary for preparing the
tender and entering into a Sub-Contract. The costs of visiting the Site shall be the
tenderer’s own responsibility.

The tenderer and any of his personnel or agents will be granted permission by the
Employer to enter upon premises and lands for the purpose of such inspection, but only
upon the express condition that the tenderer, his personnel or agents, will release and
indemnify the Employer from and against all liability in respect of, and will be
responsible for personal injury (whether fatal or otherwise), loss of or damage to property
and any other loss, damage, costs and expenses however caused, which but for the
exercise of such permission, would not have arisen.

The Employer shall organize a site visit at a date to be notified. A representative of the
Employer will be available to meet the intending tenderers at the Site.

Tenderers must provide their own transport. The representative will not be available at
any other time for site inspection visits.

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he in
fact visits the Site at the time of the organized site visit or by himself at some other time.
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TENDER DOCUMENTS

5.

Tender Documents

51

52

53

The Tender documents comprise the documents listed here below and should be read
together with any Addenda issued in accordance with Clause 7 of these instructions to
tenderers.

Special Notes for all Tenderers

Form of Tender

Form of Undertaking

Definitions

Instructions to Tenderers

Conditions of Contract

Agreement and Conditions of Sub-Contract for Building Works
Preliminaries and General Conditions

General Mechanical Specifications

General Specifications for Plumbing & Drainage Works
Particular Specifications for Plumbing & Drainage Works
Particular Specifications for Portable Fire Extinguishers
Particular Specifications for Fire Hydrant System

Bills of Quantities and Schedule of unit rates

Standard Forms

Drawings

ToSITAToS@reo0Te

The tenderer is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the tender documents. Failure to comply with the
requirements for tender submission will be at the Tenderer’s own risk. Pursuant to clause
23 of Instructions to Tenderers, tenders which are not substantially responsive to the
requirements of the tender documents will be rejected.

All recipients of the documents for the proposed Sub-Contract for the purpose of
submitting a tender (whether they submit a tender or not) shall treat the details of the
documents as “private and confidential”.

Clarification of Tender Documents

6.1

A prospective tenderer requiring any clarification of the tender documents may notify the
Employer in writing or by telex, cable or facsimile at the Employer’s mailing address
indicated in the Invitation to Tender. The Employer will respond in writing to any
request for clarification, which he receives earlier than 7 days prior to the deadline for the
submission of tenders. Written copies of the Employer’s response (including the query
but without identifying the source of the inquiry) will be sent to all prospective tenderers
who have purchased the tender documents.

Amendment of Tender Documents

7.1

7.2

7.3

At any time prior to the deadline for submission of tenders the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective tenderer, modify the tender documents by issuing Addenda.

Any Addendum will be notified in writing or by cable, telex or facsimile to all
prospective tenderers who have purchased the tender documents and will be binding upon
them.

If during the period of tendering, any circular letters (tender notices) shall be issued to
tenderers by, or on behalf of, the Employer setting forth the interpretation to be placed on
a part of the tender documents or to make any change in them, such circular letters will
form part of the tender documents and it will be assumed that the tenderer has taken
account of them in preparing his tender. The tenderer must promptly acknowledge any
circular letters he may receive.
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7.4

In order to allow prospective tenderers reasonable time in which to take the Addendum
into account in preparing their tenders, the Employer may, at his discretion, extend the
deadline for the submission of tenders.

PREPARATION OF TENDERS

8.

10.

Language of Tender

8.1

The tender and all correspondence and documents relating to the tender exchanged
between the tenderer and the Employer shall be written in the English language.
Supporting documents and printed literature furnished by the tenderer with the tender
may be in another language provided they are accompanied by an appropriate translation
of pertinent passages in the above stated language. For the purpose of interpretation of
the tender, the English language shall prevail.

Documents Comprising the Tender

9.1

The tender to be prepared by the tenderer shall comprise: the Form of Tender and
Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules, the
information on eligibility and qualification, and any other materials required to be
completed and submitted in accordance with the Instructions to Tenderers embodied in
these tender documents. The Forms, Bills of Quantities and Schedules provided in the
tender documents shall be used without exception (subject to extensions of the schedules
in the same format and to the provisions of clause 13.2 regarding the alternative forms of
Tender Surety].

Tender Prices

10.1

10.2

All the insertions made by the tenderer shall be made in INK and the tenderer shall
clearly form the figures. The relevant space in the Form of Tender and Bills of Quantities
shall be completed accordingly without interlineations or erasures except those necessary
to correct errors made by the tenderer in which case the erasures and interlineations shall
be initialed by the person or persons signing the tender.

The tenderer for every item in the Bills of Quantities shall insert a price or rate whether
the quantities are stated or not. Items against which no rate or price is entered by the
tenderer will not be paid for by the Employer when executed and shall be deemed covered
by the rates for other items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of
the work described under the items, including all costs and expenses which may be
necessary and all general risks, liabilities and obligations set forth or implied in the
documents on which the tender is based. All duties and taxes and other levies payable by
the Sub-Contractor under the Sub-Contract or for any other cause as of the date 7 days
prior to the deadline for the submission of tenders, shall be included in the rates and
prices and the total tender prices submitted by the Tenderer. Such duties to include
import duty, Value Added Tax (VAT), local authority (levies) and any other taxes (levies
that may be imposed by the government and/or local authorities.

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for
completing the activity or activities described under that particular item and the tenderer
is advised against inserting a price or rate against any item contrary to this instruction.

Every rate entered in the Bills of Quantities, whether or not such rate be associated with a
quantity, shall form part of the Sub-Contract. The Employer shall have the right to call
for any item of work contained in the Bills of Quantities, and such items of work to be
paid for at the rate entered by the tenderer and it is the intention of the Employer to take
full advantage of unbalanced low rates.
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11.

12.

13.

10.3

10.4

10.5

Unless otherwise specified the tenderer must enter the amounts representing 10% of the
sub-total of the summary of the Bills of Quantities for Contingencies and Variation of
Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at
the tender amount.

The tenderer shall furnish with his tender written confirmation from his suppliers or
manufacturers of unit rates for the supply of items listed in the Conditions of Contract
where appropriate.

The rates and prices quoted by the tenderer are subject to adjustment during the
performance of the Sub-Contract only in accordance with the provisions of the Conditions
of Contract. The tenderer shall complete the schedule of basic rates and shall submit with
his tender such other supporting information as required under the Conditions of
Contract.

Currencies of Tender and Payment

111

11.2

11.3

114

Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings.

Tenderers are required to indicate in the Statement of Foreign Currency Requirements,
which forms part of the tender, the foreign currency required by them. Such currency
should generally be the currency of the country of the Tenderer’s main office. However,
if a substantial portion of the Tenderer’s expenditure under the Sub-Contract is expected
to be in countries other than his country of origin, then he may state a corresponding
portion of the Sub-Contract price in the currency of those other countries. However, the
foreign currency element is to be limited to two (2) different currencies and a maximum
of 30% (thirty percent) of the Sub-Contract Price.

The rate of exchange used for pricing the tender shall be selling rate or rates of the
Central Bank ruling on the date seven (7) days before the final date for the submission of
tenders.

Tenderers must enclose with their tenders, a brief justification of the foreign currency
requirements stated in their tenders.

Tender Validity

12.1

12.2

The tender shall remain valid and open for acceptance for a period of one hundred and
twenty (120) days from the specified date of tender opening or from the extended date of
tender opening (in accordance with clause 7.4 here above) whichever is the later.

In exceptional circumstances prior to expiry of the original tender validity period, the
Employer may request the tenderer for a specified extension of the period of validity. The
request and the responses thereto shall be made in writing or by cable, telex or facsimile.
A tenderer may refuse the request without forfeiting his Tender Surety. A tenderer
agreeing to the request will not be required nor permitted to modify his tender, but will be
required to extend the validity of his Tender Surety correspondingly.

Tender Surety

13.1

13.2

The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated in the
Appendix to Instructions to Tenderers.

The unconditional Tender Surety shall be in Kenya Shillings and be in form of a certified

cheque, a bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank
approved by the Employer located in the Republic of Kenya.
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13.3

13.4

13.5

The format of the Surety shall be in accordance with the sample form of Tender Surety
included in these tender documents; other formats may be permitted subject to the prior
approval of the Employer. The Tender Surety shall be valid for THIRTY (30) days
beyond the tender validity period.

Any tender not accompanied by an acceptable Tender Surety will be rejected by the
Employer as non-responsive.

The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible but
not later than twenty eight (28) days after concluding the Sub-Contract execution and after
a Performance Security has been furnished by the successful tenderer. The Tender Surety
of the successful tenderer will be returned upon the tenderer executing the Sub-Contract
and furnishing the required Performance Security.

The Tender Surety may be forfeited:

@) if a tenderer withdraws his tender during the period of tender validity: or

(b) in the case of a successful tenderer, if he fails
0] to sign the Agreement, or
(i) to furnish the necessary Performance Security

(c) if a tenderer does not accept the correction of his tender price pursuant to clause
24.

14, No Alternative Offers

14.1

14.2

The tenderer shall submit an offer, which complies fully with the requirements of the
tender documents.

Only one tender may be submitted by each tenderer either by himself or as partner in a
joint venture.

The tenderer shall not attach any conditions of his own to his tender. The tender price must
be based on the tender documents. The tenderer is not required to present alternative
construction options and he shall use without exception, the Bills of Quantities as
provided, with the amendments as notified in tender notices, if any, for the calculation of
his tender price.

Any tenderer who fails to comply with this clause will be disqualified.

15 Pre-Tender Meeting

15.1

15.2

The tenderer’s designated representative is invited to attend a pre-tender meeting, which if
convened, will take place at the venue and time stated in the Invitation to Tender. The
purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

The tenderer is requested as far as possible to submit any questions in writing or by cable,
to reach the Employer not later than seven days before the meeting. It may not be
practicable at the meeting to answer questions received late, but questions and responses
will be transmitted in accordance with the following:

@) Minutes of the meeting, including the text of the questions raised and the
responses given together with any responses prepared after the meeting, will be
transmitted without delay to all purchasers of the tender documents. Any
modification of the tender documents listed in -—Clause 9 which may become
necessary as a result of the pre-tender meeting shall be made by the Employer
exclusively through the issue of a tender notice pursuant to Clause 7 and not
through the minutes of the pre-tender meeting.
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(b) Non attendance at the pre-tender meeting will not be cause for disqualification of
a bidder.

16 Format and Signing of Tenders

16.1

16.2

16.3

The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately
one set “ORIGINAL” and the other “COPY”.

The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of the tenderer.
Proof of authorization shall be furnished in the form of the written power of attorney,
which shall accompany the tender. All pages of the tender where amendments have been
made shall be initialed by the person or persons signing the tender.

The complete tender shall be without alterations, interlineations or erasures, except as
necessary to correct errors made by the tenderer, in which case such corrections shall be
initialed by the person or persons signing the tender.

SUBMISSION OF TENDERS

17 Sealing and Marking of Tenders

17.1

17.2

17.3

17.4

The tenderer shall seal the original and copy of the tender in separated envelopes, duly
marking the envelopes as “ORIGINAL” and “COPY”. The envelopes shall then be sealed
in an outer envelope.

The inner and outer envelopes shall be addressed to the Employer at the address stated in
the Appendix to Instructions to Tenderers and bear the name and identification of the Sub-
Contract stated in the said Appendix with a warning not to open before the date and time
for opening of tenders stated in the said Appendix.

The inner envelopes shall each indicate the name and address of the tenderer to enable the
tender to be returned unopened in case it is declared “late”, while the outer envelope shall
bear no mark indicating the identity of the tenderer.

If the outer envelope is not sealed and marked as instructed above, the Employer will
assume no responsibility for the misplacement or premature opening of the tender. A
tender opened prematurely for this cause will be rejected by the Employer and returned to
the tenderer.

18. Deadline for Submission of Tenders

18.1

18.2

18.3

Tenders must be received by the Employer at the address specified in clause 17.2 and on
the date and time specified in the Letter of Invitation, subject to the provisions of clause
7.4,18.2 and 18.3.

Tenders delivered by hand must be placed in the “tender box” provided in the office of
the Employer.

Proof of posting will not be accepted as proof of delivery and any tender delivered after
the above stipulated time, from whatever cause arising will not be considered.

The Employer may, at his discretion, extend the deadline for the submission of tenders
through the issue of an Addendum in accordance with clause 7, in which case all rights
and obligations of the Employer and the tenderers previously subject to the original
deadline shall thereafter be subject to the new deadline as extended.

Any tender received by the Employer after the prescribed deadline for submission of
tender will be returned unopened to the tenderer.
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Modification and Withdrawal of Tenders

18.4

18.5

18.6

18.7

18.8

The tenderer may modify or withdraw his tender after tender submission, provided that
written notice of the modification or withdrawal is received by the Employer prior to
prescribed deadline for submission of tenders.

The Tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and
dispatched in accordance with the provisions for the submission of tenders, with the inner
and outer envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as
appropriate.

No tender may be modified subsequent to the deadline for submission of tenders.

No tender may be withdrawn in the interval between the deadline for submission of
tenders and the period of tender validity specified on the tender form. Withdrawal of a
tender during this interval will result in the forfeiture of the Tender Surety.

Subsequent to the expiration of the period of tender validity prescribed by the Employer,
and the tenderer having not been notified by the Employer of the award of the Sub-
Contract or the tenderer does not intend to conform with the request of the Employer to
extend the prior of tender validity, the tenderer may withdraw his tender without risk of
forfeiture of the Tender Surety.

TENDER OPENING AND EVALUATION

19 Tender Opening

19.1

19.2

19.3

19.4

19.5

The Employer will open the tenders in the presence of the tenderers’ representatives who
choose to attend at the time and location indicated in the Letter of Invitation to Tender.
The tenderers’ representatives who are present shall sign a register evidencing their
attendance.

Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to
clause 19, will not be opened. The Employer will examine the tenders to determine
whether they are complete, whether the requisite Tender Sureties have been furnished,
whether the documents have been properly signed and whether the tenders are generally in
order.

At the tender opening, the Employer will announce the Tenderer’s names, total tender
price, tender price modifications and tender withdrawals, if any, the presence of the
requisite Tender Surety and such other details as the Employer, at his discretion, may
consider appropriate. No tender shall be rejected at the tender opening except for late
tenders.

The Employer shall prepare minutes of the tender opening including the information
disclosed to those present.

Tenders not opened and read out at tender opening shall not be considered further for
evaluation, irrespective of the circumstances.

20 Process to be Confidential

20.1

21.2

After the public opening of tenders, information relating to the examination, clarification,
evaluation and comparisons of tenders and recommendations concerning the award of Sub-
Contract shall not be disclosed to tenderers or other persons not officially concerned with
such process until the award of Sub-Contract is announced.

Any effort by a tenderer to influence the Employer in the process of examination,
evaluation and comparison of tenders and decisions concerning award of Sub-Contract
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may result in the rejection of the Tenderer’s tender.

21 Clarification Tenders

21.1 To assist in the examination, evaluation and comparison of tenders, the Employer may ask
tenderers individually for clarification of their tenders, including breakdown of unit
prices. The request for clarification and the response shall be in writing or by cable,
facsimile or telex, but no change in the price or substance of the tender shall be sought,
offered or permitted except as required to confirm the correction of arithmetical errors
discovered by the employer during the evaluation of the tenders in accordance with clause
24,

21.2 No Tenderer shall contact the Employer on any matter relating to his tender from the time of
the tender opening to the time the Sub-Contract is awarded. If the tenderer wishes to
bring additional information to the notice of the Employer, he shall do so in writing.

22 Determination of Responsiveness

22.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender is substantially responsive to the requirements of the tender documents.

22.2 For the purpose of this clause, a substantially responsive tender is one, which conforms
to all the terms, conditions and specifications of the tender documents without material
deviation or reservation and has a valid bank guarantee. A material deviation or
reservation is one which affects in any substantial way the scope, quality, completion
timing or administration of the Works to be undertaken by the tenderer under the Sub-
Contract, or which limits in any substantial way, inconsistent with the tender documents,
the Employer’s rights or the tenderers obligations under the Sub-Contract and the
rectification of which would affect unfairly the competitive position of other tenderers
who have presented substantially responsive tenders.

22.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of
the cost of completing the works described under the particular item including allowance
for overheads, profits and the like. Should a tender be seriously unbalanced in relation to
the Employer’s estimate of the works to be performed under any item or groups of items,
the tender shall be deemed not responsive.

22.4 A tender determined to be not substantially responsive will be rejected by the Employer
and may not subsequently be made responsive by the tenderer by correction of the non-
conforming deviation or reservation.

23 Correction of Errors

Tenders determined to be substantially responsive shall be checked by the Employer for any
arithmetic errors in the computations and summations. Errors will be corrected by the Employer

as follows:
@) Where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will govern.
(b) Where there is a discrepancy between the unit rate and the line item total

resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer, there is an obvious
typographical error, in which case adjustment will be made to the entry
containing that error.
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(c) The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer, shall
be considered as binding upon the tenderer. If the tenderer does not accept the
corrected amount, the tender may be rejected and the Tender Security may be
forfeited in accordance with clause 13.

24 Conversion to Single Currency

24.1

24.2

For compensation of tenders, the tender price shall first be broken down into the respective
amounts payable in various currencies by using the selling rate or rates of the Central Bank
of Kenya ruling on the date seven (7) days before the final date for the submission of
tenders.

The Employer will convert the amounts in various currencies in which the tender is
payable (excluding provisional sums but including Day-works where priced competitively)
to Kenya Shillings at the selling rates stated in clause 25.1.

25 Evaluation and Comparison of Tenders

25.1

25.2

25.3

254

255

25.6

The Employer will evaluate only tenders determined to be substantially responsive to the
requirements of the tender documents in accordance with clause 23.

In evaluating tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

@) Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills
of Quantities, but including Day works where priced competitively.

The Employer reserves the right to accept any variation, deviation or alternative offer.
Variations, deviations, alternative offers and other factors which are in excess of the
requirements of the tender documents or otherwise result in the accrual of unsolicited
benefits to the Employer, shall not be taken into account in tender evaluation.

Price adjustment provisions in the Conditions of Contract applied over the period of
execution of the Sub-Contract shall not be taken into account in tender evaluation.

If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the
Employer’s estimate of the items of work to be performed under the Sub-Contract, the
Employer may require the tenderer to produce detailed price analyses for any or all items
of the Bills of Quantities, to demonstrate the relationship between those prices, proposed
construction methods and schedules. After evaluation of the price analyses, the Employer
may require that the amount of the Performance Security set forth in clause 29 be
increased at the expense of the successful tenderer to a level sufficient to protect the
Employer against financial loss in the event of subsequent default of the successful
tenderer under the Sub-Contract.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract
work valued at more than 50% of the Sub-Contract Price excluding Provisional Sums to a
non-indigenous sub-contractor.
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AWARD OF SUB-CONTRACT

26 Award

26.1

26.2

Subject to clause 27.2, the Employer will award the Sub-Contract to the tenderer whose
tender is determined to be substantially responsive to the tender documents and who has
offered the lowest evaluated tender price subject to possessing the capability and resources
to effectively carry out the Sub-Contract Works.

The Employer reserves the right to accept or reject any tender, and to annual the tendering
process and reject all tenders, at any time prior to award of Sub-Contract, without thereby
incurring any liability to the affected tenderers or any obligation to inform the affected
tenderers of the grounds for the Employer’s action.

27 Notification of Award

27.1

27.2

27.3

27.4

Prior to the expiration of the period of tender validity prescribed by the Employer, the
Employer will notify the successful tenderer by cable, telefax or telex and confirmed in
writing by registered letter that his tender has been accepted. This letter (hereinafter and in
all Sub-Contract documents called “Letter of Acceptance”) shall name the sum
(hereinafter and in all Sub-Contract documents called “the Sub-Contract Price”) which the
Employer will pay to the Sub-Contractor in consideration of the execution and completion
of the Works as prescribed by the Sub-Contract.

Notification of award will constitute the formation of the Sub-Contract.

Upon the furnishing of a Performance Security by the successful tenderer, the unsuccessful
tenderers will promptly be notified that their tenders have been unsuccessful.

Within Fourteen [14] days of receipt of the form of Sub-Contract Agreement from the
Employer, the successful tenderer shall sign the form and return it to the Employer
together with the required Performance Security.

28 Performance Guarantee

28.1

28.2

28.3

Within Fourteen [14] days of receipt of the notification of award from the Employer, the
successful tenderer shall furnish the Employer with a Performance Security in an amount
stated in the Appendix to Instructions to Tenderers.

The Performance Security to be provided by the successful tenderer shall be an
unconditional Bank Guarantee issued at the Tenderer’s option by an established and a
reputable Bank approved by the Employer and located in the Republic of Kenya and shall
be divided into two elements namely, a performance security payable in foreign currencies
and a performance security payable in Kenya Shillings. The value of the two securities
shall be in the same proportions of foreign and local currencies as requested in the form of
foreign currency requirements.

Failure of the successful tenderer to lodge the required Performance Security shall
constitute a breach of Sub-Contract and sufficient grounds for the annulment of the award
and forfeiture of the Tender Security and any other remedy under the Sub-Contract. The
Employer may award the Sub-Contract to the next ranked tenderer.
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29 Advance Payment

An advance payment, if approved by the Employer, shall be made under the Sub-Contract, if
requested by the Sub-Contractor. The Advance Payment Guarantee shall be denominated in the
proportion and currencies named in the form of foreign currency requirements. For each currency,
a separate guarantee shall be issued. The guarantee shall be issued by a bank located in the
Republic of Kenya, or a foreign bank through a correspondent bank located in the Republic of
Kenya, in either case subject to the approval of the Employer.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

1.CLAUSE 2.1

Change to read “This invitation Tender is open to all tenderers in the Category
Specified”.

2. OMIT
Clauses 2.3,4.3,5.1,11.2, 11.4, 25, 14.1, 13.1, 13.3, 13.4, 135, 15.1, 15.2

3.ADD TO CLAUSE 13.1 and 13.2

Tender surety will be required and the Tender Security shall be as 2 % Of contract sum.

4. CLAUSES 16.1 and 16.2

Only one set of tender document shall be submitted.

5. CLAUSES 6.1 AND 10.2

Change to 7 days (1 week)

6. CLAUSE 9.1

Appendix to Form of Tender to be omitted.

7. CLAUSE 19.2

Only the single tender document should be marked “WITHDRAWAL” OR “MODIFICATION”

8. CLAUSES 20.2, 20.3, AND 24(C)

Tender surety will be required.
9. CLAUSE 30
The Advance Payment Guarantee shall be in Kenya Shillings Only.

10. CLAUSE 16.1,16.2,17.1, and 17.2

Only one set of tender documents, filled in INK, shall be submitted.

11. ADD TO CLAUSE 28.1

Amount of performance security will be TEN per cent (10%) of sub-contract sum and bound to the
appointed Main-contractor

12. ADD TO CLAUSE 28.2

Performance security shall not be divided in two elements and shall be payable in Kenya Shillings
Only.
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13.

TENDER EVALUATION CRITERIA

The following information for procurement of services shall complement or amend the provisions of
the instructions to tenderers. Wherever there is a conflict between the provisions of the instructions
to tenderers and the provisions of the Appendix, the provisions of the Appendix herein shall prevail
over those of the instructions to tenderers.

After tender opening, the tenders will be evaluated in 4 stages, namely:

el N

Determination of Responsiveness (Mandatory Requirements)
Detailed Technical Examination

Financial Evaluation.

Recommendation for Tender Award

STAGE 1- DETERMINATION OF RESPONSIVENESS

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the
Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid
document.

These conditions MUST include the following:

i)
i)
i)

iv)

v)

Vi)

Registration with Ministry of Public Works

Certificate of Registration under Company’s Act.

Manufacturer Letter of Authority for Equipment to be supplied.

Provision of Bid Security of Ksh 100,000(One Hundred Thousand Shillings Only). Submitted in
form of a Bank Guarantee or insurance bond from an Insurance company approved by the Public

Procurement Oversight Authority (PPOA) and Valid beyond the Tender Validity Period.

Completed Company Profile using the Qualification Information, Tender Questionnaire and
Confident Business provide in the Standard Forms.

Copy of current Tax Compliant Certificate issued by Kenya Revenue Authority (KRA) and valid
beyond the tender closing date.

vii) Provide copies of Audited Company Accounts for the last 3 years.
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TECHNICAL EVALUATION CRITERIA

The detailed scoring plan shall be as shown in table 1 below: -
TABLE 1

Item

Description (This includes Evaluation of Company Profile,
Qualification Information, Tender Questionnaire and Confidential
Business Questionnaire.

Point
Scored

Max. Point

Key Personnel (Attach evidence) in the company relevant to the
building construction industry who will actively be involved in the
proposed project (MUST provide detailed CV accompanied by relevant
academic and professional certificates from institutions recognized by the
commission for higher education in Kenya Telephone contacts MUST be
provided)

Director of the firm
0 Holder of degree/ diploma/HND in relevant Engineering field--5
o0 Holder of certificate in relevant Engineering field----------------- 3
0 Holder of trade test certificate in relevant Engineering field----2

o No relevant certificate 0

At least 1No. degree/diploma of key personnel in relevant
Engineering field
o With over 10 years relevant experience 10

o0 With Between 5-9years relevant experience --------------------- 5

o0  With under 5 years relevant experience 1

10

At least 1No certificate holder of key personnel in relevant
Engineering field
o  With over 10 years relevant experience 10

o0 With Between 5-9years relevant experience ----------------------- 5

o0  With under 5 years relevant experience 1

10

At least 2No artisan (trade test certificate in relevant Engineering
field)
o0 Artisan with over 10 years relevant experience ------------------ 5

o0 Artisan with Between 4-9 years relevant experience ------------ 3
0 Artisan with Below 4years relevant experience ----------------- 1
o0 Non skilled worker with over 10 years relevant experience ----1

30

Contract completed in the last five (5) years (Max of 5 No. Projects)
0 Project of Similar nature Valued at Kshs. 20 Million and Above --4
0 Project of Similar nature valued between Kshs. 10Million-
19Million--------------- 2
0 Project of Similar nature valued below Kshs. 10Million---------- 0
0 No completed project of similar nature 0

20

On-going projects (Max of 5 No. Projects)
0 Project of Similar nature Valued at Kshs 20 Million and Above --4
o0 Project of Similar nature valued between Kshs. 10Million-
19Million--------------- 2
0 Project of Similar nature valued below Kshs 10Million------------ 0
0 No ongoing project of similar nature - 0

20

40
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Financial report

Audited financial report (last three (3) years)

Financial Stability (15 Marks)  |A margin above :

a) Profitability Margin 30% will score 7.5 marks;

10-29 % 3 marks and
below 10% 1 mark

b) Liquidity Ratio 2:1 -7.5 marks;
1:1 -3 marks;
less than 1:1 1 mark

15

Evidence of Financial Resources (Cash in hand or Lines of Credit or
Over Draft facility etc) as evidenced by recent bank reference letters.
0 Has financial resources equal to Kshs. 20Million or above ----- 15

o Has financial resources between Kshs. 10million- 20 Million ---10
o Has financial resources below Kshs.10million------------------- 0
o

Has not given evidence of any financial resources ------------- 0

15

TOTAL

100

Note:

i)  Only Tenderers scoring 75% and above SHALL be considered for Financial Evaluation.
ii) Tenderers scoring below 75% SHALL be automatically disqualified and will not proceed to

financial evaluation.

iii) Responsive and prospective tenderers SHALL be subjected to due diligence after both
Technical and Financial evaluations to confirm genuity of data and information submitted

before consideration for Award of Contract.

iv) The pre — bid minutes shall be an addendum to the tender.
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PART B:

CONDITIONS OF CONTRACT

1.

Definitions

11

In this Contract, except where context otherwise requires, the following terms shall be interpreted
as indicated,;

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the
tender [where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has
been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the Contractor to
the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of Contract
and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the Employer’s
Representative for the execution of the Contract.

“Employer” includes Central or Local Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the
execution of the Works.

“Site” means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.
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“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Sub-contractor” is a person or corporate body who has a Contract with the Contractor to carry
out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to
the Employer.

2. Contract Documents

2.1 The following documents shall constitute the Contract documents and shall be interpreted in the
following order of priority;
(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Conditions of Contract,
(5) Specifications,
(6) Drawings,
(7) Bills of Quantities or Schedule of Rates [whichever is applicable]

3. Employer’s Representative’s Decisions

3.1 Except where otherwise specifically stated, the Employer’s Representative will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

4. Works, Language and Law of Contract

4.1 The Contractor shall construct and install the Works in accordance with the Contract documents.
The Works may commence on the Start Date and shall be carried out in accordance with the
Programme submitted by the Contractor, as updated with the approval of the Employer’s
Representative, and complete them by the Intended Completion Date.

4.2 The ruling language of the Contract shall be English language and the law governing the Contract
shall be the law of the Republic of Kenya.

5. Safety, Temporary Works and Discoveries

51 The Contractor shall be responsible for design of temporary works and shall obtain approval of
third parties to the design of the temporary works where required.

5.2 The Contractor shall be responsible for the safety of all activities on the Site.

5.3 Any thing of historical or other interest or significant value unexpectedly discovered on the Site shall
be the property of the Employer. The Contractor shall notify the Employer’s Representative of such
discoveries and carry out the Employer’s Representative’s instructions for dealing with them.
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Work Programme and Sub-Contracting

6.1 Within seven days after Site possession date, the Contractor shall submit to the Employer’s
Representative for approval a programme showing the general methods, arrangements, order
and timing for all the activities in the Works.

6.2 The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the
Contract Price) with the approval of the Employer’s Representative. However, he shall not
assign the Contract without the approval of the Employer in writing. Sub-contracting shall not
alter the Contractor’s obligations.

7. The Site

7.1

7.2

8.1

Instructions

The Employer shall give possession of all parts of the Site to the Contractor.
The Contractor shall allow the Employer’s Representative and any other person

authorized by the Employer’s Representative, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Employer’s Representative which are
in accordance with the Contract.

Extension of Completion Date

9.1 The Employer’s Representative shall extend the Completion Date if an occurrence arises which
makes it impossible for completion to be achieved by the Intended Completion Date. The
Employer’s Representative shall decide whether and by how much to extend the Completion Date.

9.2 For the purposes of this Clause, the following occurrences shall be valid for consideration;

Delay by: -

(@)

(b)

(©)

(d)

(€)

force majeure, or
reason of any exceptionally adverse weather conditions, or

reason of civil commotion, strike or lockout affecting any of the trades employed
upon the Works or any of the trades engaged in the preparation, manufacture or
transportation of any of the goods or materials required for the Works, or

reason of the Employer’s Representative’s instructions issued under these
Conditions, or

reason of the contractor not having received in due time necessary instructions,
drawings, details or levels from the Employer’s Representative for which he
specifically applied in writing on a date which having regard to the date for
Completion stated in the appendix to these Conditions or to any extension of time
then fixed under this Clause was neither unreasonably distant from nor unreasonably
close to the date on which it was necessary for him to receive the same, or
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()] delay on the part of artists, tradesmen or others engaged by the Employer in
executing work not forming part of this Contract, or

(9) reason of delay by statutory or other services providers or similar bodies engaged directly
by the Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the
Work, materials or goods in accordance with these conditions unless the inspection or test
showed that the Work, materials or goods were not in accordance with this Contract, or

0} reason of delay in appointing a replacement Employer’s Representative, or

()] reason of delay caused by the late supply of goods or materials or in executing Work for
which the Employer or his agents are contractually obliged to supply or to execute as the
case may be, or

(k) delay in receiving possession of or access to the Site.

10. Management Meetings

10.1

10.2

11. Defects

111

11.2

11.3

A Contract management meeting shall be held regularly and attended by the Employer’s
Representative and the Contractor. Its business shall be to review the plans for the remaining
Work. The Employer’s Representative shall record the business of management meetings and
provide copies of the record to those attending the meeting and the Employer. The responsibility
of the parties for actions to be taken shall be decided by the Employer’s Representative either at
the management meeting or after the management meeting and stated in writing to all who attend
the meeting.

Communication between parties shall be effective only when in writing.

The Employer’s Representative shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The
Employer’s Representative may instruct the Contractor to search for a defect and to uncover and
test any Work that the Employer’s Representative considers may have a defect. Should the defect
be found, the cost of uncovering and making good shall be borne by the Contractor. However, if
there is no defect found, the cost of uncovering and making good shall be treated as a variation and
added to the Contract Price.

The Employer’s Representative shall give notice to the Contractor of any defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the Appendix to
Conditions of Contract.

Every time notice of a defect is given, the Contractor shall correct the notified defect within the
length of time specified by the Employer’s Representative’s notice. If the Contractor has not
corrected a defect within the time specified in the Employer’s Representative’s notice, the
Employer’s Representative will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the Contract Price.
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12. Bills of Quantities/Schedule of Rates

12.1

12.2

13. Variations

13.1

13.2

13.3

The Bills of Quantities/Schedule of Rates shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The Contractor will be paid
for the quantity of the Work done at the rates in the Bills of Quantities/Schedule of Rates for each
item. Items against which no rate is entered by the Tenderer will not be paid for when executed
and shall be deemed covered by the rates for other items in the Bills of Quantities/Schedule of
Rates.

Where Bills of Quantities do not form part of the Contract, the Contract Price shall be a lump sum
(which shall be deemed to have been based on the rates in the Schedule of Rates forming part of
the tender) and shall be subject to re-measurement after each stage.

The Contractor shall provide the Employer’s Representative with a quotation for carrying out the
variations when requested to do so. The Employer’s Representative shall assess the quotation and
shall obtain the necessary authority from the Employer before the variation is ordered.

If the Work in the variation corresponds with an item description in the Bill of Quantities/Schedule
of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be used to calculate the value of
the variation. If the nature of the Work in the variation does not correspond with items in the Bill
of Quantities/Schedule of Rates, the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Employer’s Representative may order the
variation and make a change to the Contract Price, which shall be based on the Employer’s
Representative’s own forecast of the effects of the variation on the Contractor’s costs.

14. Payment Certificates and Final Account

14.1

14.2

The Contractor shall be paid after each of the following stages of Work listed herebelow (subject
to re-measurement by the Employer’s

Representative of the Work done in each stage before payment is made). In case of lump sum
Contracts, the valuation for each stage shall be based on the quantities so obtained in the re-
measurement and the rates in the Schedule of Rates.

(i) Advance payment  NIL (percent of Contract Price,
[after Contract execution] to be inserted by the Employer).

(i) First stage (define stage) AS PER PROGRESS

(iii) Second stage (define stage) AS PER PROGRESS

(iv) Third stage (define stage) AS PER PROGRESS

(v) After defects liability period.

Upon deciding that Works included in a particular stage are complete, the Contractor shall submit
to the Employer’s Representative his application for payment. The Employer’s Representative
shall check, adjust if necessary and certify the amount to be paid to the Contractor within 21 days

of receipt of the Contractor’s application. The Employer shall pay the Contractor the amounts so
certified within 30 days of the date of issue of each Interim Certificate.
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15.

16.

17.

18.

14.3

14.4

The Contractor shall supply the Employer’s Representative with a detailed final account of the
total amount that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Employer’s Representative shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Employer’s Representative shall issue within
21 days a schedule that states the scope of the corrections or additions that are necessary. If the
final account is still unsatisfactory after it has been resubmitted, the Employer’s Representative
shall decide on the amount payable to the Contractor and issue a Final Payment Certificate.

The Employer shall pay the Contractor the amount so certified within 60 days of the issue of the
Final Payment Certificate.

If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall be entitled to
claim simple interest calculated pro-rata on the basis of the number of days delayed at the Central
Bank of Kenya’s average base lending rate prevailing on the first day the payment becomes
overdue. The Contractor will be required to notify the Employer within 15 days of receipt of
delayed payments of his intentions to claim interest.

Insurance

The Contractor shall be responsible for and shall take out appropriate cover against, among other
risks, personal injury; loss of or damage to the Works, materials and plant; and loss of or damage
to property.

Liquidated Damages

16.1

The Contractor shall pay liquidated damages to the Employer at the rate 0.01 per cent of the
Contract price per day for each day that the actual Completion Date is later than the Intended
Completion Date except in the case of any of the occurrences listed under Clause 9.2. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor’s liabilities.

Completion and Taking Over

17.1

Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that the Work is
completed.

The Employer shall take over the Site and the Works within seven days of the Employer’s
Representative issuing a Certificate of Completion.

Termination

18.1

The Employer or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract. These fundamental breaches of Contract shall include, but shall not be
limited to, the following;

@ the Contractor stops Work for 30 days continuously without reasonable cause or authority
from the Employer’s Representative;
(b) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction

or amalgamation;

(c) a payment certified by the Employer’s Representative is not paid by the Employer to the
Contractor within 30 days after the expiry of the payment periods stated in Sub-Clauses
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19.

(d)

14.2 and 14.3 hereabove.

the Employer’s Representative gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time.

18.2 If the Contract is terminated, the Contractor shall stop Work immediately, and leave the Site as
soon as reasonably possible. The Employer’s Representative shall immediately thereafter arrange
for a meeting for the purpose of taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

Payment Upon Termination

19.1The Employer may employ and pay other persons to carry out and complete the Works and to rectify
any defects and may enter upon the Works and use all materials on Site, plant, equipment and
temporary works.

19.2 The Contractor shall, during the execution or after the completion of the Works under this Clause,
remove from the Site as and when required within such reasonable time as the Employer’s
Representative may in writing specify, any temporary buildings, plant, machinery, appliances, goods or
materials belonging to him, and in default thereof, the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor, holding the proceeds less all
costs incurred to the credit of the Contractor.

19.3Until after completion of the Works under this Clause, the Employer shall not be bound by any other

provision of this Contract to make any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts therefore the Employer’s
Representative shall certify the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination exceeds the total amount
which would have been payable on due completion in accordance with this Contract, the difference
shall be a debt payable to the Employer by the Contractor; and if the said amount added to the said
money be less than the said total amount, the difference shall be a debt payable by the Employer to the

Contractor.

20. Corrupt Gifts and Payments of Commission

21.

20.1The Contractor shall not:

(@)

(b)

Offer or give or agree to give to any person in the service of the Employer any gifts or
consideration of any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or
any other contract with the Employer or for showing or forbearing to show favour or
disfavour to any person in relation to this or any other contract with the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting
on his behalf (whether with or without the knowledge of the Contractor) shall be an
offence under the Laws of Kenya.

Settlement of Disputes

21.1Any dispute arising out of the Contract which cannot be amicably settled between the parties shall be
referred by either party to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the chairman of the Chartered Institute of Arbitrators, Kenya branch, on the request of the
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applying party.

22. APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: Central Bank of Kenya

Address: P. O. Box 60000-00200, NAIROBI

Name of Employer’s Representative: Director, Estates and Transport Department

Address P. O. Box 60000-00200, NAIROBI

The Works consist of Supply, Delivery and Installation of Air-conditioning and Mechanical Ventilation
The Start Date shall be as stated in the Letter of Acceptance

The Intended Completion Date for the whole of the Works shall be as stated in the letter of acceptance.
The following documents also form part of the Contract: (Only as listed in Clause 2)

The Site Possession Date shall be as stated in the letter of acceptance.

The Site is located along Haile Selaisse Avenue Nairobi

The Defects Liability period is 6 Months

Amount of Tender Security will be 2 % of the contract sum.

The name and Address of the Employer’s representative for the purposes of submission of tenders is the Project
Architect, Edon Consultants, P. O. Box 19684-00200

The tender opening date and time is as per invitation letter.

The amount of performance security is 10 percent bank guarantee of the Sub-Contract Price.
Period of final measurement : 3 months after practical completion

Liquidated and Ascertained damages: KShs. 200,000.00 per week

Prime cost sums for which the
Contractor desires to tender :  NIL

Period of honouring certificate : 30 days
Percentage of certified value retained: 10%

Limit of retention fund . 5%
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1.0
11

1.2

1.3

14

15

ORIGINAL COUNTERPART
embossed stamp embossed stamp

AGREEMENT
This agreement IS Made ON ......oi it e e e e e e e

Q1= ALY o

(hereinafter called “the Sub-Contractor”) of the other part:
SUPPLEMENTAL to an agreement (hereinafter referred to as “the main contract™)

L E=T0 [0 o 1

1Y ALY L=T=] o

(hereinafter called “the Employer™) of the one part and the Contractor of the other part based on
the Agreement and Conditions of Contract for Building Works, published by the joint Building
Council, Kenya................. edition.

WHEREAS the Contractor is desirous of sub-letting to the Sub-Contractor.........

On Land Reference NO................c...e. being part of the main contract works.

And whereas the Sub-Contractor has supplied the Contractor with a priced copy of the bills of
quantities (hereinafter referred to as “the sub-contract bills™), where applicable, which together
with the drawings numbered...............ccoevvvi e,

(hereinafter referred to as “the sub-contract drawings™), the specifications and the conditions of
sub-contract have been signed by or on behalf of the parties thereto.

And whereas the Sub-Contractor has had reasonable opportunity of inspecting the main contract or

a copy thereof except the detailed prices of the Contractor included in the bills of quantities or
schedule of rates.

And whereas the Architect, with the approval of the Employer, has nominated the Sub-Contractor
to carry out the works described at clause 1.3 herein:
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1.6

1.7

1.8

1.9

1.10

111

1.12

NOW IT IS HEREBY AGREED AS FOLLOWS:

For the consideration herein stated, the Sub-Contractor shall upon and subject to the conditions
annexed hereto carry out and complete the sub-contract works shown upon the sub-contract
drawings and described by or referred to in the sub-contract bills, specifications and in the said
conditions.

(hereinafter referred to as “the sub-contract price”) or such sum as shall become payable
hereinafter at the times and in the manner specified in the said conditions.

The term *Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer to the
persons appointed by the Employer to administer the sub-contract in accordance with the main
contract agreement. Where applicable, reference to the Architect shall be deemed to include
reference to the Engineer.

In the event of the need to appoint a replacement Architect, Quantity Surveyor, Engineer of other
specialist (whether named in this agreement or not) the Employer shall make such appointment as
soon as practicable after the need for such appointment arises and shall communicate the
appointment to the Sub-Contractor through the Contractor.

Where the sub-contract does not incorporate bills of quantities, the term “sub-contract bills” and
“bills of quantities” wherever appearing shall be deemed deleted and replaced with the term
“schedule of rates” as applicable.

The terms defined in clause 1.0 of the main contract shall have the same meaning in this sub-
contract as that assigned to them therein.

AS WITNESS the hands of the said parties;

Signed by the said
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CONDITIONS OF SUB-CONTRACT

2.0

2.1

2.2

2.3

3.0

3.1

3.2

3.3

3.4

4.0

4.1

4.2

General Obligations of the Contractor

The Contractor shall:

Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, necessary
details, instructions and other information required by the Sub-Contractor for the proper carrying
out of the sub-contract works.

Provide all such facilities and attend upon the Sub-Contractor as required and as provided in the
specifications, bills of quantities and these conditions to the extent compatible with the provisions
of the main contract.

Observe, perform and comply with all the provisions of the main contract and of this sub-contract
on the part of the Contractor to be observed, performed and complied with to ensure satisfactory
completion of the sub-contract works.

General Obligation of the Sub-Contractor

The sub-Contractor shall be deemed to have notice of all the provisions of the main contract
except the detailed prices of the Contractor included in the bills of quantities or in the schedule of
rates

The Sub-Contractor shall carry out and complete the sub-contract works in accordance with this
sub-contract and in all respects to the reasonable satisfaction of the Contractor and of the Architect
and in conformity with all reasonable directions and requirements of the Contractor regulating the
due carrying out of the contract works.

The Sub-Contractor shall observe, perform and comply with all the provisions of the main contract
on the part of the Sub-Contractor to be observed, performed and complied with so far as they
relate and apply to the sub-contract works or any portion thereof and are not inconsistent with the
express provisions of this sub-contract as if all the same were set out herein.

Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall
especially observe perform and comply with the provisions of clauses 9.0, 18.0, 19.0, 22.0, 30.0,
31.0, 34.0, and 36.0 of the main contract as they apply to the sub-contract works.

Sub-Contract Documents

The sub-contract documents for use in the carrying out of the sub-contract works shall be:-

4.1.1  The agreement and these conditions.

4.1.2  The sub-contract drawings as listed in the agreement

4.1.3  The sub-contract bill of quantities or schedule of rates as applicable.

4.1.4  The specifications as separately supplied or as contained in the sub-contract bills.

Upon the execution of the sub-contract, the Contractor shall register the agreement with the
relevant statutory authority and pay all fees, charges, taxes, duties and all costs arising therefrom.
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4.3

5.0

5.1

5.2

6.0

6.1

6.2

6.3

The manner of supplying contract documents, their custody, display on site and their interpretation
in the event of discrepancies shall be as provided in the main contract in respect of the main
contract documents with the necessary amendments made to refer to the sub-contract.

General Liability of the Sub-Contractor
The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from:

5.1.1  Any breach, non-observance or non-performance by the Sub-Contractor, his servants or
agents of any of the said provisions of the main contract and of this sub-contract.

5.1.2  Any act or omission of the Sub-Contractor, his servants or agents which involve the
Contractor in any liability to the Employer under the main contract.

5.1.3  Any claim, damage, loss or expense due to or resulting from any negligence or breach of
duty on the part of the Sub-Contractor, his servants or agents.

5.1.4  Any loss or damage resulting from any claim under any statute or common law by an
employee of the Sub-Contractor in respect of personal injury or death arising out of or in
the course of his employment.

Provided that nothing contained in this sub-contract shall impose any liability on the Sub-
Contractor in respect of any negligence or breach of duty on the part of the Employer, the
Contractor, other sub-contractors or their respective servants or agents nor create any privity of
contract between the Sub-Contractor and the Employer or any other sub-contractor.

Insurance Against Injury to Persons and Property

Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the Sub-
Contractor shall maintain:

6.1.1  Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of
injury or damage or death arising out of or in the course of or caused by the carrying out
of the sub-contract works.

6.1.2  Such insurances as are necessary to cover the liability of the Sub-Contractor in respect of
injury or damage to property including damage to the works arising out of or in the
course of or by reason of the carrying out of the sub-contract works except for liability
against the contingencies specified at clause 6.3 herein.

6.1.3  The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed with
insurers approved by the Contractor and the Architect.

Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not be
obliged to make payments to the Sub-Contractor before the said policies have been provided.

Where clause 13.0 of the main contract applies, the sub-contract works, including materials and
goods of the Sub-Contractor delivered to the works, shall as regards loss or damage by the
contingencies stated at clause 13.0 therein, namely, fire, earthquake, fire following earthquake,
lightning, explosion, storm, tempest, flood, bursting or overflowing of water tanks, apparatus or
pipes, aircraft and other aerial devices or articles dropped therefrom, riot and civil commaotion, be
at the sole risk of the Contractor. The Contractor shall cover his liability for the works by
procuring insurances as required in the said clause.
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6.4

6.5

6.6

7.0

8.0

8.1

8.2

9.0

9.1

Where clause 14.0 or 15.0 of the main contract applies, the sub-contract works, including
materials and goods of the Sub-Contractor delivered to the works shall, as regards loss or damage
by the contingencies stated therein be at the sole risk of the Employer. The Employer shall cover
his liability for the works by procuring insurances as required in the said clauses.

The Sub-Contractor shall observe and comply with the conditions contained in the policy or
policies of insurance of the Contractor or of the Employer, as the case may be, as regards loss or
damage which may be caused by the stated contingencies. For this purpose, the Contractor or the
Employer, as the case may be, shall avail the said policies to the Sub-Contractor for his perusal.

If any loss or damage affecting the sub-contract works or any part thereof or any unfixed goods or
materials is occasioned by any one or more of the said contingencies, then

6.6.1  The occurrence of such loss or damage shall be disregarded in computing any amounts
payable to the Sub-Contractor under the sub-contract, and

6.6.2  The Sub-Contractor shall, with due diligence, restore the work damaged, replace or repair
any unfixed materials or goods which have been destroyed or damaged, remove and
dispose of any debris and proceed with the carrying out and completion of the sub-
contract works.

6.6.3  The restoration of work damaged, the replacement and repair of unfixed materials and
goods and the removal of debris shall be deemed to be a variation required by the
Architect. Such work shall be paid for in accordance with clause 30.0 of the main
contract.

Performance Bond

Before commencing the works, the Sub-Contractor shall provide one surety who must be an
established bank to the approval of the Contractor and who will be bound to the Contractor in the
sum equivalent to ten per cent (10%) of the sub-contract price for the due performance of the sub-
contract until the certified date of practical completion. Notwithstanding the provisions of clause
23.0 of these conditions, no payments shall be made to the Sub-Contractor before the said bond is
provided.

Possession of Site and Commencement of Works

Within the period stated in the appendix to these conditions, the Contractor shall give possession
of the site of the works to the Sub-Contractor and such access as may be necessary to enable the
Sub-Contractor to commence and proceed with the sub-contract works in accordance with the sub-
contract.

On or before the date for commencement of works stated in the appendix to these conditions, the
Sub-Contractor shall commence the carrying out of the sub-contract works and shall proceed
regularly and diligently with the same in accordance with the sub-contract programme, the main
contract programme and or with the progress of the main contract works and complete on or
before the date stated in the appendix to these conditions as the date for practical completion or
within any extended time granted under clause 25.0 of these conditions.

Architect’s Instructions
The Sub-Contractor shall forthwith comply with all the instructions issued to him by the Architect,

either directly or through the Contractor, in regard to any matter in respect of which the Architect
is expressly empowered by the main contract conditions to issue instructions.

-C/5-



9.2

10.0

10.1

10.2

10.3

11.0

12.0

12.1

12.2

12.3

12.4

12.5

The manner of complying with or querying the validity of an Architect’s instruction shall be as
provided in clause 22.0 of the main contract. The Sub-Contractor shall not be obliged to carry out
instructions not issued in the manner provided therein.

Variations
The term “variation” shall have the meaning assigned to it at clause 30.0 of the main contract.

The valuation of variations shall be made by the Quantity Surveyor in accordance with sub-clause
30.6 of the main contract.

Effect shall be given to the measurement and valuation of variations in interim certificates and by
the adjustments of the sub-contract price.

Liability for Own Equipment

The construction equipment and other property belonging to or provided by the Sub-Contractor
and brought onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor.
Any loss or damage to the same or caused by the same shall, except for any loss or damage due to
any negligence, omission or default of the Contractor, be at the sole risk of the Sub-Contractor
who shall indemnify the Contractor against loss, damage or claims in respect thereof.

Insurance against any such loss, damages or claims shall be the sole responsibility of the Sub-
Contractor.

Provision of Facilities by the Contractor

Where provided in the main contract, the Contractor shall supply at his own cost all necessary
water, lighting, electric power, telephones and security required for the sub-contract works. Where
not so provided, the Sub-Contractor shall provide the said services at his own cost.

Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his own
expense all necessary workshops, stores, offices, workers’ accommodation and other temporary
buildings required for the carrying out of the works at such places on site as the Contractor shall
identify. The Contractor undertakes to give the Sub-Contractor the required space and all
reasonable facilities for such construction. Upon practical completion of the works, the Sub-
Contractor shall remove the said facilities and reinstate disturbed surfaces to the satisfaction of the
Contractor.

The contractor shall provide, without charge, general attendance to the Sub-Contractor to facilitate
the carrying out of the works which attendance shall include facilities for access to and movement
within the site and sections or parts of the building or buildings where the subcontract works are
being carried out, the use of temporary roads, paths and access ways, sanitary and welfare
facilities.

The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable times, any
scaffolding and hoisting equipment belonging to or provided by the Contractor while it remains so
erected upon the site. The use by the Sub-Contractor of any other equipment, facilities or services
provided by the Contractor for the works shall be subject to private arrangements between the
parties hereto and shall not be regulated by these conditions.

Provided that such use of the scaffolding and hoisting equipment shall be on the express condition
that no warranty or other liability on the part of the Contractor shall be created or implied in regard
to fitness, condition or suitability for the intended purpose except that the Sub-Contractor shall be
liable for any damage caused thereto or thereby.
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12.6

13.0

13.1

13.2

13.3

13.4

14.0

14.1

14.2

14.3

15.0

15.1

15.2

153

16.0

16.1

Where required, the Contractor shall provide the facilities, equipment and the like and carry out
any necessary builders” work within a reasonable time of the request by the Sub-Contractor to
enable timely performance of the sub-contract.

Liability for Own Work

The Contractor and the Sub-Contractor shall be liable for the due carrying out of their respective
works in accordance with their respective contracts without causing damage or injury to the works
of the other or of other sub-contractors, and in particular:

Should the carrying out of the subcontract works cause injury or damage to the main contract
works, or to the work of other sub-contractors, the Sub-Contractor shall rectify the damages so
caused at his own cost.

Should the carrying out of the main contract works cause damage or injury to the sub-contract
works, the Contractor shall rectify the damage at his own cost.

If in the course of carrying out the sub-contract works, the Sub-Contractor is required to carry out
work not included in his sub-contract by reason of any materials or workmanship not being in
accordance with the main contract or with other sub-contracts, the Contractor shall reimburse the
Sub-Contractor the expenses incurred therein.

Co-Operation in Use of Facilities

The Contractor and the Sub-Contractor undertake to co-operate with each other and co-ordinate
work arrangements and procedures required in carrying out their respective operations and in the
use of site facilities and services to prevent interference, disruption or disturbance to the progress
of the works or to the activities of other sub-contractors.

The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with the
equipment, scaffolding, appliances, passage ways, temporary works, temporary buildings and
other property belonging to or provided by the other party or by other sub-contractors.

Provided that nothing contained in this clause shall prejudice or limit the rights of the Contractor
or of the Sub-Contractor in carrying out their respective statutory and or contractual duties under
this sub-contract or under the main contract.

Assignment and Subletting

Neither the Contractor nor the Sub-Contractor shall, without the written consent of the other and
the Employer, assign this sub-contract

The Sub-Contractor shall not sub-let the whole of the works without the written consent of the
Contractor and the Architect

Provided that any assignment and any sub-contracts as well as this sub-contract shall terminate
immediately upon termination (for whatever reason) of the main contract.

Work Prior To Appointment of Contractor.
Where the Sub-Contractor is appointed before the Contractor is appointed, any work done by the
Sub-Contractor prior to the said appointment shall be treated as a separate contract between the

Employer and the Sub-Contractor and shall be valued by the Quantity Surveyor and paid for
directly by the Employer without the involvement of the Contractor.
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16.2

16.3

17.0

18.0

18.1

18.2

19.0

20.0

20.1

20.2

21.0

Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-Contractor
shall be permitted, when the identity of the Contractor is known and within 30 days thereof, to
raise objections (on reasonable grounds) against entering into a sub-contract with the Contractor.
If the Architect finds merit in the grounds raised, ha shall direct that the Sub-Contractor be paid
for work done in accordance with sub-clause 16.1 herein. Thereupon, the Sub-Contractor shall be
relieved of further liability as regards the sub-contract works.

Where work which is outside the sub-contract is ordered directly by the Employer or the Architect,
that work shall be treated as a separate contract between the Sub-Contractor and the Employer and
shall be valued and paid for directly to the Sub-Contractor in accordance with sub-clause 16.1
herein without the involvement of the Contractor. The cost of equipment, facilities and the like
provided by the Contractor to the Sub-Contractor and any builders” work carried out by the
Contractor with regard to such work shall be paid directly by the Sub-Contractor to the Contractor.

Sub-Contractor Design

Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to
the approval of the Architect and the Employer. Notwithstanding any approvals, the Sub-
Contractor shall be liable directly to the Employer for any consequences of failure or to be fit or
suitable for the purposes for which the sub-contract works or the relevant part thereof were
intended.

Specification of Goods, Materials And Workmanship

All materials, goods and workmanship shall, so far as procurable, be of the respective kinds and
standards described in the sub-contract bills, specifications and drawings.

The provisions of clause 23.0 of the main contract regulating the procurement, specification and
quality assurance of materials, processes and workmanship and the requirements of clause 24.0
therein dealing with the provision of samples and the carrying out of specified tests shall apply to
the sub-contract in the same manner as they apply to the main contract.

Compliance with Statutory and Other Regulations.

The Sub-Contractor shall comply with all statutory and other regulations of competent authorities
regulating the carrying out of the works in accordance with the provisions of clause 17.0 of the
main contract, as applicable.

Royalties and Patent Rights

All royalties or other sums payable in respect of the supply and use of any patented articles,
processes or inventions in carrying out the works as described by or referred to in the sub-contract

bills, specifications or drawings shall be deemed to have been included in the sub-contract price.

The provisions of clause 25.0 of the main contract dealing with the same shall apply to the sub-
contract in the same manner as they apply to the main contract.

Antiquities and Other Objects of Value
All fossils, antiquities and other objects of interest or value which may be found on the site or in

excavating the same during the progress of the sub-contract shall be dealt with in accordance with
the provisions of clause 44.0 of the main contract.
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22.0

22.1

22.2

22.3

224

22.5

23.0

23.1

23.2

23.3

234

23.5

23.6

Suspension of Works

An instruction by the Architect to postpone or suspend the works under clause 28.0 of the main
contract shall have the same effect on the sub-contract works as it has on the main contract works.

If the suspension arises due to default by the Contractor and the sub-contract works are adversely
affected by the suspension, the Sub-Contractor shall be entitled to reimbursement by the
Contractor of all expenses arising therefrom.

If the suspension arises due to default by the Sub-Contractor, the Sub-Contractor shall be liable to
the Contractor for all expenses arising therefrom

A notice by the Contractor to suspend the works under clause 29.0 of the main contract shall have
the same effect on the sub-contract works as it has on the main contract works.

Should the sub-contract works be adversely affected by suspension under clause 29.0 of the main
contract, the Sub-Contractor shall be entitled to the remedies provided for at clause 25.0 and 26.0
of this sub-contract.

Payments

Procedures for originating and processing applications for payments and payment certificates as
regards the sub-contract works shall be the same as those prescribed for the Contractor in the main
contract at clause 34.0. All references therein to the Contractor shall be deemed to include
references to the Sub-Contractor.

Before submitting an application for payment to the Quantity Surveyor in accordance with clause
34.1 of the main contract, the Contractor shall give the Sub-Contractor a notice of not less than 7
days to submit the details of the amounts which the Sub-Contractor considers himself entitled to
for the relevant period. Such details, when received, shall be annexed to the said Contractor’s
application.

Where it is necessary to measure the sub-contract works for purposes of interim valuations or for
the preparation of the final account, the Quantity Surveyor shall give the Sub-Contractor a
reasonable opportunity to be present at the times of the measurements and to take notes and
measurements as he may require.

Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or a payment
certificate in respect of the sub-contract works, as the case may be, whose value is less than the
amount stated in the appendix to these conditions as the minimum amount of a payment certificate
before the issue of the certificate of practical completion of the main contract or of the sub-
contract, as applicable.

Provided that where the minimum amount of a certificate inserted in the appendix to these
conditions has been achieved but the corresponding minimum inserted in the appendix to the main
contract in respect of the Contractor’s work has not been achieved, or the Contractor has not
applied for payment within the stated period, the Architect may with the consent of the Contractor,
issue a payment certificate directly to the Sub-Contractor for payment by the Employer.

Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor shall
notify and pay to the Sub-Contractor the total value certified therein in respect of the sub-contract
works less the portion of the retention money attributable to the sub-contract works and less
amounts previously paid to the Sub-Contractor.
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23.13

23.14

23.15

240

24.1

24.2

Where certificates are not paid by the Employer within the prescribed period, the Sub-Contractor
shall be entitled to be paid by the Contractor, upon receipt of payment from the Employer, the
interest certified for the delay in accordance with sub-clause 34.6 of the main contract in respect of
the portion of the sub-contract works included in the certificate.

Where the Contractor has received payment from the Employer but has not released the
appropriate amount to the Sub-Contractor within the stated period, the Contractor shall pay to the
Sub-Contractor in addition to the amount not paid, simple interest on the unpaid amount for the
period it remains unpaid at the commercial bank lending rate in force during the period of default.

If, upon application by the Sub-Contractor and Architect agree, or if the Contractor fails to make
payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and continues such
default for 14 days thereafter, the Architect may issue a payment certificate directly to the Sub-
Contractor for payment by the Employer, where applicable, and deduct the amount from
subsequent payments to the Contractor.

Upon the issue of the certificate of practical completion and the release of one half of the total
amount of the retention money to the Contractor, the Contractor shall pay the portion attributable
to the sub-contract to the Sub-Contractor within 7 days of receipt of the payment.

Upon the issue of the certificate of rectification of defects and receipt of the balance of the
retention money by the Contractor, the Contractor shall pay the balance of the portion of the
retention money attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of
the payment.

The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor , the
Quantity Surveyor and the architect and shall be annexed to the Contractor’s final accounts which
shall be agreed as provided for in the main contract. For purposes of finalizing the accounts, the
Quantity Surveyor may request the Sub-Contract to submit further documents as he may deem
necessary.

The final certificate issued under sub-clause 34.21 of the main contract shall be final and binding
on the Sub-Contract in the same manner that it is binding on the Contractor.

If the Architect desires to secure final payment to the Sub-Contractor before final payment is due
to the Contractor, the provisions of sub-clause 31.10 of the main contract shall apply.

The Contractor shall be entitled to deduct from or set off against any money due from him to the
Sub-Contractor in interim certificates any sum or sums which the Sub-Contractor is liable to pay
to the Contractor arising under or in connection with the sub-contract.

Practical Completion and Defects Liability

The Sub-Contractor shall proceed with the works regularly and diligently and complete the same
within the period stated in the appendix to this sub-contractor or within such extended period as
may be granted under clause 25.0 of this sub-contract.

Where the sub-contract works are to be completed in sections or where the sub-contract works are
to be completed in advance of the main contract works, the provisions of clause 42.0 of the main
contract shall apply, as appropriate, to the sub-contract in the same manner as they apply to the
main contract.
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The procedures for certifying practical completion and for dealing with defects in the sub-contract
works as well as the main contract works are as prescribed at clause 41.0 of the main contract.
Upon the issue of the certificate of practical completion of the whole of the works or of the sub-
contract works, as applicable, the Sub-Contractor shall be entitled to release of one half of the
retention money attributable to the sub-contract works within 7 days after the Contractor has
received payment.

The balance of the retention money shall be released to the Sub-Contractor after the defects
appearing in the works have been rectified in accordance with sub-clause 41.6 and 41.7 of the
main contract and after the Contractor has received the said payment as provided for in sub-clause
34.16.3 of the main contract.

Extension of Time

Upon it becoming reasonably apparent that the progress of the sub-contract works is or will be
delayed, the Sub-Contractor shall forthwith give written notice of the cause of the delay to the
Contractor and to the Architect with supporting details showing the extent of delay caused or
likely to be caused. Thereafter, the Architect shall evaluate the information supplied by the Sub-
Contractor and if in his opinion the completion of the works is likely to be or has been delayed
beyond the date for practical completion stated in the appendix to these conditions or beyond any
extended time previously fixed under this clause, by any of the reasons entitling the Contractor to
extension of time under sub-clause 36.1 of the main contract, then the Architect shall, so soon as
he is able to estimate the length of the delay beyond the date or time aforesaid, recommend to the
Contractor a fair and reasonable extension of time to be granted for the completion of the sub-
contract works.

Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended time.
Provided that the Contractor shall not grant any extension of time to the Sub-Contractor without
the written recommendation of the Architect. And provided that the Sub-Contractor shall
constantly use his best endeavours to prevent delay and shall do all that may be reasonably
required to proceed with the works.

The procedures for dealing with requests for extension of time and the observance of time limits
prescribed at clause 36.0 of the main contract shall apply to the sub-contract in the same manner as
they apply to the main contract.

Loss and Expense Caused by Disturbance of Regular Progress

If upon written application being made to the Sub-Contractor to the Contractor and to the
Architect, the Architect is of the opinion that the Sub-Contractor has been involved in direct loss
and or expense, for which he would not be reimbursed by a payment made under any other
provision in this sub-contract, by reasons of the regular progress of the sub-contract works or any
part thereof having been materially affected by any of the reasons which would entitle the
Contractor to reimbursement under clause 37.0 of the main contract, the Quantity Surveyor shall
assess the amount of such loss and or expense.

Any amount so assessed shall be added to the sub-contract price and if an interim certificate is
issued after the date of assessment, any such amount shall be added to the amount which would
otherwise be stated as due in such certificate as regards the Sub-Contractor’s entitlement.

The procedure for dealing with loss and or expense claims prescribed at clause 37.0 of the main

contract shall apply, to the sub-contract in the same manner as they apply to the main contract, as
appropriate.
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Damages For Delay In Completion

If the Sub-Contractor fails to complete the sub-contract works by the date for practical completion
stated in the appendix to these conditions or within any extended time fixed under clause 25.0
herein, and the Architect certifies in writing that in his opinion the same ought reasonably so to
have been completed, then the Sub-Contractor shall pay or allow to the Contractor a sum
calculated at the rate stated in the said appendix as liquidated damages for the period during which
the works shall so remain or have remained incomplete.

The Contractor may deduct such sum from any money due or to become due to the Sub-
Contractor under the sub-contract or recover the same from the Sub-Contractor as a debt. Provided
that the Contractor shall not be entitled to recover any liquidated damages from the Sub-
Contractor without first obtaining the Architect’s certificate of delay prescribed herein.

Fluctuations

Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price shall be
deemed to have been calculated to include all duties and taxes imposed by statutory and other
competent authorities in the country where the works are being carried out, and

The sub-contract price shall be deemed to be based on currency exchange rates current at the date
of tender as regards materials or goods to be specifically imported for permanent incorporation in
the works.

Should duties and taxes vary during the period of the contract, compensation thereof shall be
calculated in accordance with sub-clause 35.1 and 35.2 of the main contract.

Compensation for change in prices of goods and materials incorporated in the works and in the
rates of wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main contract shall not apply
to the sub-contract unless specifically provided for in the bills of quantities or specifications.

Termination of Main Contract

If, for any reason, the Contractor’s employment is terminated either under clause 38.0, 39.0 or
40.0 of the main contract, this sub-contract shall thereupon also terminate.

Upon termination, the Sub-Contractor shall cease all work and vacate the site. He shall not remove
any equipment or any materials brought onto the site for the carrying out of the works without the
written approval of the Contractor and the Architect.

Where the termination of the main contract occurs without the default of the Sub-Contractor, the
Sub-Contractor shall be paid by the Contractor for work done in the like manner as the Contractor
is paid at clause 39.5 of the main contract.

Where the termination of the main contract arises fro a default by the Sub-Contractor, the

adjustment of the sub-contract accounts shall be performed in the like manner as is provided at
sub-clause 38.8 of the main contract regarding the main contract accounts.
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Termination of Sub-Contract.

Without prejudice to any other rights and remedies which the Contractor may possess, if the Sub-
Contractor shall make default in any one or more of the respects which would entitle the Employer
to terminate the main contract under clause 38.0 therein, the Contractor shall give the Sub-
Contractor a natice, with a copy to the Architect and to the Employer by registered post or
recorded delivery specifying the default. Should the Sub-Contractor continue the default for 14
days after receipt of such notice or at any time thereafter repeat such default, and should the
Architect certify that the Sub-Contractor is in default, the Contractor may terminate the sub-
contract forthwith after the expiry of the notice provided that the notice is not given unreasonably
or vexatiously. The termination letter shall be copied to the Architect and to the Employer.

Where the sub-contract is terminated due to the default of the Sub-Contract as in sub-clause 30.1
herein, the adjustment of sub-contract accounts shall be performed in the like manner as is
provided at sub-clause 38.8 of the main contract regarding the main contract accounts.

Without prejudice to any other rights and remedies which the Sub-Contractor may possess, if, the
Contractor shall make default in one or more of the respects which, if committed by the Employer,
would entitle the Contractor to terminate the main contract under clause 39.0 therein, the Sub-
Contractor shall give the Contractor a notice, with a copy to the Architect and to the Employer, by
registered post or recorded delivery specifying the default. Should the Contractor continue the
default for 14 days after receipt of such notice or at any time thereafter repeat such default, and
should the Architect certify that the Contractor is in default, the Sub-Contractor may terminate the
sub-contract forthwith after expiry of the notice, provided that the notice is not given unreasonably
or vexatiously. The termination letter shall be copied to the Architect and to the Employer.

If the sub-contract is terminated due to the default of the Contractor as in sub-clause 30.3 herein,
the Contractor shall pay the Sub-Contractor for work done in the like manner as the Contractor
would be paid at sub-clause 39.5 of the main contract where the termination is done by the
Contractor.

Where the sub-contract is terminated due to the default of the Contractor, all expenses arising from
the termination shall be done wholly by the Contractor and the termination shall not create any
liability on the Employer.

Where the sub-contract is terminated due to the default of the Sub-Contractor, the Sub-Contractor
shall be liable to the Contractor for all expenses arising therefrom.

Settlement of Disputes

In case any dispute or difference shall arise between the Contractor and the Sub-Contractor, either
during the progress or after the completion or abandonment of the sub-contract works, such
disputes shall be notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within 30 days of the notice.

The dispute shall be referred to the arbitration and final decision of a person to be agreed by the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the Chairman or Vice Chairman of The Architectural Association of Kenya or the
Chairman or Vice Chairman of The Chartered Institute of Arbitrators, Kenya Branch, at the
request of the applying party.

The arbitration may be on the construction of this sub-contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith including the rights and liabilities
of the parties during the currency of the sub-contract and subsequent to the termination of the sub-
contract.
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Where the Sub-Contractor is aggrieved by the manner in which the Architect has exercised or
failed to exercise his powers stipulated in the main contract, or in the sub-contract or by any action
or inaction of the Employer, and in particular, if he is aggrieved by:

31.4.1 The failure or refusal of the Architect to recommend to the Contractor an
extension of sub-contract time, or

31.4.2 The extent of the recommended time, or

31.4.3 The amount certified to the Sub-Contractor either in an interim or in a final
certificate, or

31.4.4 The issue of an instruction which the Sub-Contractor contends is not authorized
by the main contract or the sub-contract, or

31.4.5 Any other matter left to the discretion of the Architect in the main contract or in
the sub-contract, then;-

Subject to the Sub-Contractor giving the Contractor such indemnity and security as the Contractor
may reasonably require, the Contractor shall allow the Sub-Contractor to use the Contractor’s
name and, if necessary, shall join the Sub-Contractor in arbitration proceedings against the
Employer to decide the matters in dispute or in difference.

Provided that no arbitration proceedings shall be commenced on any dispute or difference where
notice of a dispute or difference has not been given by the applying party within 90 days of the
occurrence or discovery of the matter or issue giving rise to the dispute or difference.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or
difference shall not commence unless an attempt has in the first instance been made by the parties
to settle such dispute or difference amicably with or without the assistance of third parties.

In any event, no arbitration shall commence earlier than 90 days after the service of the notice of a
dispute or difference, except as provided for at sub-clause 31.9 herein.

Notwithstanding anything stated herein, the following matters may be referred to arbitration
before the practical completion of the works or abandonment of the works or termination of the
sub-contract without having to comply with sub-clause 31.8 herein.

31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the
main contract or these conditions, and

31.9.2  Whether or not a payment certificate has been improperly withheld or is not in
accordance with the main contract or these conditions or though issued, it has
not been honoured.

All other matters in dispute shall only be referred to arbitration after the practical completion or
alleged practical completion of the works or abandonment of the works or termination or alleged
termination of the sub-contract, unless the Architect the Contractor and the Sub-Contractor agree
otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have power to direct such
measurements, computations, tests, or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any payment certificate.
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The Arbitrator shall, without prejudice to the generality of his powers, have power to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision, requirement or notice had been given.

Provided that any decision of the Architect which is final and binding on the Contractor under the
main contract shall be final and binding between the Contractor and the Sub-Contractor.

The award of such Arbitrator shall be final and binding upon the parties.
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APPENDIX

Name of Sub-Contractor’s insurers
Name of Sub-Contractor’s surety
Amount of surety

Period of possession of site
Sub-Contract period

Date of commencement of works
Date for practical completion

Interval for application of payment
certificates

Minimum amount of payment certificate
Percentage of certified value retained
Limit of retention fund, if any

Name of the Sub-Contractor’s bank for
purpose of interest calculation.

Period of final measurement and valuation

Damages for delay in completion

Signed by the said:

CONTRACTOR
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PART D

CONTRACT PRELIMINARIES AND GENERAL CONDITIONS

1.01

1.02

1.03

1.04

Examination of Tender Documents

The tenderer is required to check the number of pages of this document and should he find any
missing or indistinct, he must inform the Engineer at once and have the same rectified.

All tenderers shall be deemed to have carefully examined the following:
a) Work detailed in the Specification and in the Contract Drawings.

b) The Republic of Kenya Document “General Conditions of Contract for Electrical and
Mechanical Works”.

c) Other documents to which reference is made.

He shall also be deemed to have included for any expenditure which may be incurred in
conforming with the above items (a), (b), (c) and observe this expense as being attached to the
contract placed for the whole or any part of the work.

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with
the Engineer before submission of his tender, as no claims for alleged deficiencies in the
information given shall be considered after this date.

Discrepancies

The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in the
specification. No claim or extra cost shall be considered for works, which has been shown on the
drawings or in the specification alone.

Should the drawing and the specification appear to conflict, the Sub-contractor shall query the
points at the time of tendering and satisfy himself that he has included for the work intended, as no
claim for extra payment on this account shall be considered after the contract is awarded.

Conditions of Sub-contract Agreement

The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor.

The Conditions of the Contract between the Main Contractor and the Sub-contractor as hereinafter
defined shall be the latest edition of the Agreement and Schedule of Conditions of Kenya
Association of Building and Civil Engineering Contractors as particularly modified and amended
hereinafter.

For the purpose of this contract the Agreement and Schedule of Conditions and any such
modifications and amendments shall read and construed together. In any event of discrepancy the
modifications and amendments shall prevail.

Payment

Payment will be made through certificates to the Main Contractor, unless he specifically agrees to
forego this right, in which case direct payment can be made to the Sub-contractor. All payments
will be less retention as specified in the Main Contract. No payment will become due until
materials are delivered to site.
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1.05

Definition of Terms

Throughout these Sub-contract documents units of measurements, terms and expressions are
abbreviated and wherever used hereinafter and in all other documents they shall be interpreted as

follows:

v)

vi)

vii)

viii)

iX)

X)

xi)

xii)

Employer: The term “Employer” shall mean Central Bank of Kenya
Architect: The term “Architect” shall mean Edon Consultants

Electrical Engineer: The term “Electrical Engineer” shall mean Feradon Associates
Ltd.

Mechanical Engineer: The term “Mechanical Engineer” shall mean Feradon
Associates Ltd.

Quantity Surveyor: The term “Quantity Surveyor” shall mean Quanti-Bill
Consultants.

Main Contractor: The term “Main Contractor” shall mean the firm or company
appointed to carry out the Building Works and shall include his or their heir, executors,
assigns, administrators, successors, and duly appointed representatives.

Sub-contractor: The term “Sub-contractor” shall mean the persons or person, firm or
Company whose tender for this work has been accepted, and who has entered into a
contract agreement with the Contractor for the execution of the Sub-contract Works, and
shall include his or their heirs, executors, administrators, assigns, successors and duly
appointed representatives.

Sub-contract Works: The term “Sub-contract Works” shall mean all or any portion of
the work, materials and articles, whether the same are being manufactured or prepared,
which are to be used in the execution of this Sub-contract and whether the same may be
on site or not.

Contract Drawings: The term “Contract Drawings” shall mean those drawings
required or referred to herein and forming part of the Bills of Quantities.

Working Drawings: The term “Working Drawings” shall mean those drawings
required to be prepared by the Sub-contractor as hereinafter described.

Record Drawings: The term “Record Drawings” shall mean those drawings required
to be prepared by the Sub-contractor showing “as installed” and other records for the
Sub-contract Works.

Abbreviations:

CM shall mean Cubic Metre

SM shall mean Square Metre

LM shall mean Linear Metre

LS shall mean Lump Sum

mm shall mean Millimetres

No. Shall mean Number

Kg. shall mean Kilogram

BS shall mean. Current standard British Standard Specification published
by the British Standard Institution, 2 Park Street, London W1, England

“Ditto” shall mean the whole of the preceding description in which it occurs. Where it
occurs in description of succeeding item it shall mean the same as in the first description
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1.06

1.07

1.08

1.09

1.10

of the series in which it occurs except as qualified in the description concerned. Where it
occurs in brackets it shall mean the whole of the preceding description which is contained
within the appropriate brackets.

Site Location

The site of the Sub-contract Works is situated along Haile Selaisse Avenue Nairobi.

The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with
regard to access, possible conditions, the risk of injury or damage to property on/or adjacent to the
site, and the conditions under which the Sub-contract Works shall have to be carried out and no

claims for extras will be considered on account of lack of knowledge in this respect.

Duration of Contract

The Sub-contractor shall be required to phase his work in accordance with the Main Contractor’s
programme (or its revision). The programme is to be agreed with the Main Contractor.

Scope of Sub-contract Works

The Sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in
satisfactory working order the complete installations specified hereinafter and/or as shown on the
Contract Drawings attached hereto, including the provision of labour, transport and plant for
unloading material and storage, and handling into position and fixing, also the supply of ladders,
scaffolding the other mechanical devices to plant, installation, painting, testing, setting to work, the
removal from site from time to time of all superfluous material and rubbish caused by the works.

The Sub-contractor shall supply all accessories, whether of items or equipment supplied by the
Main Contractor but to be fixed and commissioned under this Sub-contract

Extent of the Sub-contractor’s Duties

At the commencement of the works, the Sub-contractor shall investigate and report to the Engineer
if all materials and equipment to be used in the work and not specified as supplied by the others are
available locally. If these materials and equipment are not available locally, the Sub-contractor
shall at this stage place orders for the materials in question and copy the orders to the Engineer.
Failure to do so shall in no way relieve the Sub-contractor from supplying the specified materials
and equipment in time.

Materials supplied by others for installation and/or connection by the Subcontractor shall be
carefully examined in the presence of the supplier before installation and connection. Any defects
noted shall immediately be reported to the Engineer.

The Sub-contractor shall be responsible for verifying all dimensions relative to his work by actual
measurements taken on site.

The Sub-contractor shall mark accurately on one set of drawings and indicate all alterations and/or
modifications carried out to the designed system during the construction period. This information
must be made available on site for inspection by the Engineer.

Execution of the Works

The works shall be carried out strictly in accordance with:

a) All relevant Kenya Bureau of Standards Specifications.

b) All relevant British Standard Specifications and Codes of Practice
(Hereinafter referred to as B.S. and C.P. respectively).
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1.12

1.13

1.14

1.15

C) This Specification.

d) The Contract Drawings.
e) The Bye-laws of the Local Authority.
f) The Architect’s and/or Engineer’s Instructions.

The Contract Drawings and Specifications to be read and construed together.

Validity of Tender

The tender shall remain valid for acceptance within 120 days from the final date of submission of
the tender, and this has to be confirmed by signing the Tender Bond. The tenderer shall be
exempted from this Bond if the tender was previously withdrawn in writing to the Employer before
the official opening.

Firm — Price Sub-contract

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract
and the Sub-contractor must allow in his tender for the increase in the cost of labour and/or
materials during the duration of the contract. No claims will be allowed for increased costs arising
from the fluctuations in duties and/or day to day currency fluctuations. The Sub-contractor will be
deemed to have allowed in his tender for any increase in the cost of materials which may arise as a
result of currency fluctuation during the contract period.

Variation

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of
written instructions from the Employer’s Representative

Any variation from the contract price in respect of any extra work, alteration or omission requested
or sanctioned by the Architect or Engineer shall be agreed and confirmed in writing at the same
time such variations are decided and shall not affect the validity of the Contract. Schedule of Unit
Rates shall be used to assess the value of such variations. No allowance shall be made for loss of
profit on omitted works.

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers
it necessary, will give notice within seven (7) days to the Main Contractor of the length of time he
(the Sub-contractor) requires over and above that allotted for completion of the Sub-contract.

If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising
from the delay occasioned by reason of such extension of time.

Prime Cost and Provisional Sums

A specialist Sub-contractor may be nominated by the Architect to supply and/or install any
equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract
documents.

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the
discretion of the Architect.

The whole or any part of these sums utilized by the Sub-contractor shall be deducted from the
value of the Sub-contract price when calculating the final account.

Bond

The tenderer must submit with his tender the name of one Surety who must be an established Bank
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1.16

1.17

1.18

1.19

only who will be willing to be bound to the Main Contractor for an amount equal to 10% of the
Sub-contract amount as Clause 31 of the Main Contract.

Government Legislation and Regulations

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent
amendments and revisions, and allowance must be made in his tender for compliance therewith, in
so far as they are applicable.

The Sub-contractor must also make himself acquainted with current legislation and any
Government regulations regarding the movement, housing, security and control of labour, labour
camps, passes for transport, etc.

The Sub-contractor shall allow for providing holidays and transport for work people, and for
complying with Legislation, Regulations and Union Agreements.

Import Duty and Value Added Tax

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of
equipment, fittings and plant, whether imported or locally manufactured. The tenderer shall make
full allowance in his tender for all such taxes.

Insurance Company Fees

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be
payable in respect of any fees imposed by Insurance Companies or statutory authorities for testing
or inspection.

No allowance shall be made to the Sub-contractor with respect to fees should these have been
omitted by the tenderer due to his negligence in this respect.

Provision of Services by the Main Contractor

In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following
facilities available to the Sub-contractor:

a) Attendance on the Sub-contractor and the carrying out of all work affecting the structure
of the building which may be necessary, including all chasing, cutting away and making
good brickwork, etc., except that all plugging for fixing, fittings, machinery, fan ducting,
etc., and all drilling and tapping of steel work shall be the responsibility of the Sub-
contractor. Any purpose made fixing brackets shall not constitute Builder’s Work and
shall be provided and installed by the Sub-contractor unless stated hereinafter otherwise.

b) The provision of temporary water, lighting and power: All these services utilized shall be
paid for by the Main Contractor. The Sub-contractor shall, however, allow for additional
connections/extensions required for his purposes.

c) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall be
supplied by the Sub-contractor who shall also supply the Main Contractor with fully
dimensioned drawings detailing the exact locations.

d) i) Provision of scaffolding, cranes, etc. but only in so far as it is required for the
Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise
with the Main Contractor to ensure that there is maximum co-operation with
other Sub-contractors in the use of scaffolding, cranes, etc.

i) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own
exclusive use shall be paid for by the Sub-contractor.
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1.21

1.22

1.23

1.24

Suppliers

The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the
Engineer for approval. The information regarding the names of the suppliers may be submitted at
different times, as may be convenient, but no sources of supply will be changed without prior
approval.

Each supplier must be willing to admit the Engineer or his representative to his premises during
working hours for the purpose of examining or obtaining samples of the materials in question.

Samples and Materials Generally

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all
materials to be incorporated in the works. Such samples, when approved, shall be retained by
the Engineer and shall form the standard for all such materials incorporated.

Administrative Procedure and Contractual Responsibility

Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal
direct with the Employer or Engineer, it shall mean “through the Contractor” who is responsible to
the Employer for the whole of the works including the Sub-contract Works.

Bills of Quantities

The Bills of Quantities have been prepared in accordance with the standard method of
measurement of Building Works for East Africa, first Edition, Metric, 1970. All the Quantities are
based on the Contract Drawings and are provisional and they shall not be held to gauge or to limit
the amount or description of the work to be executed by the Sub-contractor but the value thereof
shall be deducted from the Sub-contract Sum and the value of the work ordered by the Engineer
and executed thereunder shall be measured and valued by the Engineer in accordance with the
conditions of the Sub-contract.

All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time
to allow measurements needed for such adjustment to be taken by the Quantity Surveyor or
Engineer. Immediately the work is ready for measuring the Sub-contractor shall give notice to the
Quantity Surveyor or Engineer to carry out measurements before covering up. If the Sub-
contractor shall make default in these respects he shall, if the Architect so directs, uncover the
work to enable the necessary measurements to be taken and afterwards reinstate at his own
expense.

Sub-contractor’s Office in Kenya

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed
with competent Engineer Manager and such supporting technical and clerical staff as necessary to
control and coordinate the execution and completion of the Sub-contract Works.

The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent him at
meetings and in discussions with the Main Contractor, the Engineer and other parties who may be
concerned and any liaison with the Sub-contractor’s Head Office on matters relating to the design,
execution and completion of the Sub-contract Works shall be effected through his office in Kenya.

It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licenses,
registration, etc., in respect of all expatriate staff.

The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in
Kenya. No reasons for delays in the preparation or submission for approval or otherwise of such
drawings or proposals will be accepted on the grounds that the Sub-contractor’s Head Office is
remote from his office in Nairobi or the site of the Sub-contract Works or otherwise.
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1.26

1.27

1.28

Builder’s Work

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-
contractor shall mark out in advance and shall be responsible for accuracy of the size and position
of all holes and chases required.

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services
and equipment requiring screw or bolt fixings.

Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and
installed by the Sub-contractor unless stated hereinafter to the contrary.

Structural Provision for the Works

Preliminary major structural provision has been made for the Sub-contract Works based on outline
information ascertained during the preparation of the Specification.

The preliminary major structural provision made will be deemed as adequate unless the Sub-
contractor stated otherwise when submitting his tender.

Any major structural provision or alteration to major structural provisions required by the Sub-
contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 days of
being appointed.

No requests for alterations to preliminary major structural provisions will be approved except
where they are considered unavoidable by the Engineer. In no case will they be approved if
building work is so far advanced as to cause additional costs or delays in the work of the Main
Contractor.

Position of Services, Plant, Equipment, Fittings and Apparatus

The Contract Drawings give a general indication of the intended layout. The position of the
equipment and apparatus, and also the exact routes of the ducts, main and distribution pipework
shall be confirmed before installation is commenced. The exact siting of appliances, pipework,
etc., may vary from that indicated.

The routes of services and positions of apparatus shall be determined by the approved dimensions
detailed in the Working Drawings or on site by the Engineer in consultation with the Sub-
contractor or the Main Contractor.

Services throughout the ducts shall be arranged to allow maximum access along the ducts and the
services shall be readily accessible for maintenance. Any work, which has to be re-done due to
negligence in this respect, shall be the Sub-contractor’s responsibility.

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for locating terminal
points of services (e.g. lighting, switches, socket outlets, lighting points, control switches,
thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m
horizontally and vertically from the locations shown on Contract Drawings. Within these limits no
variations in the Sub-contract Sum will be made unless the work has already been executed in
accordance with previously approved Working Drawings and with the approval of the Engineer.

Checking of Work

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items
of equipment supplied under the Sub-contract agreement and equipment supplied under other
contracts before it is put into operation. Details of operation, working pressures, temperatures,
voltages, phases, power rating, etc., shall be confirmed to others and confirmation received before
the system is first operated.
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1.30

131

1.32

Setting to Work and Regulating System

The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British
Standard Specifications, or equal and approved codes as specified hereinafter and as customary.

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction
of the Engineer unless otherwise stated by him (Sub-contractor’s own preliminary and proving
tests excepted).

It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the costs of all
fuel, power, water and the like, for testing and commissioning as required as part of the Sub-
contract Works. He shall submit for approval to the Engineer a suitable programme for testing and
commissioning. The Engineer and Employer shall be given ample warning in writing, as to the
date on which testing and commissioning will take place.

The Sub-contractor shall commission the Sub-contract Works and provide attendance during the
commissioning of all services, plant and apparatus connected under the Sub-contract Agreement or
other Sub-contract Agreements, related to the project.

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is
achieved and where existing installations are affected, the Sub-contractor shall also regulate these
systems to ensure that their performance is maintained.

The proving of any system of plant or equipment as to compliance with the Specification shall not
be approved by the Engineer, except at his discretion, until tests have been carried out under
operating conditions pertaining to the most onerous conditions specified except where the time
taken to obtain such conditions is unreasonable or exceeds 12 months after practical completion of
the Sub-contract Works.

Identification of Plant Components

The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and
items of control equipment including valves, with white traffolyte or equal labels engraved in red
lettering denoting its name, function and section controlled. The labels shall be mounted on
equipment and in the most convenient positions. Care shall be taken to ensure the labels can be
read without difficulty. This requirement shall apply also to major components of items of control
equipment.

Details of the lettering of the labels and the method of mounting or supporting shall be forwarded
to the Engineer for approval prior to manufacture.

Contract Drawings

The Contract Drawings when read in conjunction with the text of the Specification have been
completed in such detail as was considered necessary to enable competitive tenders to be obtained
for the execution and completion of the Sub-contract works.

The Contract Drawings are not intended to be Working Drawings and shall not be used unless
exceptionally they are released for this purpose.

Working Drawings

The Sub-contractor shall prepare such Working Drawings as may be necessary. The Working
Drawings shall be complete in such detail not only that the Sub-contract Works can be executed on
site but also that the Engineer can approve the Sub-contractor’s proposals, detailed designs and
intentions in the execution of the Sub-contract Works.
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If the Sub-contractor requires any further instructions, details, Contract Drawings or information
drawings to enable him to prepare his Working Drawings or proposals, the Sub-contractor shall
accept at his own cost, the risk that any work, commenced or which he intends to commence at site
may be rejected.

The Engineer, in giving his approval to the Working Drawings, will presume that any necessary
action has been, or shall be taken by the Sub-contractor to ensure that the installations shown on
the Working Drawings have been cleared with the Main Contractor and any other Sub-contractors
whose installations and works might be affected.

If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and
obtaining clearance for his installations from the Main Contractor and other Sub-contractors whose
installations and works might be affected, then he shall be liable to pay for any alterations or
modification to his own, the Main Contractor’s or other Sub-contractor’s installations and works,
which are incurred, notwithstanding any technical or other approval received from the Engineer.

Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the
following:

a) Any drawings required by the Main Contractor, or Engineer to enable structural
provisions
to be made including Builder’s Working Drawings or Schedules and those for the
detailing of holes, fixings, foundations, cables and paperwork ducting below or above
ground or in or outside or below buildings.

b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or any
part thereof and of installation layout arrangement of such plant and apparatus.

C) Schematic Layout Drawings of services and of control equipment.

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical
conduits.

e) Complete circuit drawings of the equipment, together with associated circuit description.

f) Such other drawings as are called for in the text of the Specification or Schedules or as

the Engineer may reasonably require.

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy
of the Working Drawings submitted to the Engineer for approval shall be returned to the Sub-
contractor indicating approval or amendment therein.

Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-
contractor for information and distribution to other Sub-contractors carrying out work associated
with or in close proximity to or which might be affected by the Sub-contract Works.

Approved Working Drawings shall not be departed from except as may be approved or directed by
the Engineer.

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of
his obligations under the Sub-contract nor relieve him from correcting any errors found
subsequently in the Approved Working Drawings or other Working Drawings and in the Sub-
contract Works on site or elsewhere associated therewith.

The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for
approval at a time not unreasonably close to the date when such approval is required. Late
submission of his Working Drawings will not relieve the Sub-contractor of his obligation to
complete the Sub-contract Works within the agreed Contract Period and in a manner that would
receive the approval of the Architect.
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Record Drawings (As Installed) and Instructions

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved by
the Engineer record on Working or other Drawings at site all information necessary for preparing
Record Drawings of the installed Sub-contract Works. Marked-up Working or other Drawings and
other documents shall be made available to the Engineer as he may require for inspection and
checking.

Record Drawings, may, subject to the approval of the Engineer, include approved Working
Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the
installation of the Sub-contract Works.

They shall include but not restricted to the following drawings or information:

a) Working Drawings amended as necessary but titled “Record Drawings” and certified as a
true record of the “As Installed” Sub-contract Works. Subject to the approval of the
Engineer such Working Drawings as may be inappropriate may be omitted.

b) Fully dimensioned drawings of all plant and apparatus

c) General arrangement drawings of equipment, other areas containing plant forming part of
the Sub-contract Works and the like, indicating the accurate size and location of the plant
and apparatus suitability cross-referenced to the drawings mentioned in (b) above and
hereinafter.

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of
installation of underground pipework.

e) Relay adjustment charts and manuals.

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring
including the dates of installation of buried works.

9) System schematic and trunking diagrams showing all salient information relating to
control and instrumentation.

h) Grading Charts.

i) Valve schedules and locations suitability cross-referenced.

)} Wiring and piping diagrams of plant and apparatus.

k) Schematic diagrams of individual plant, apparatus and switch and control boards. These

diagrams to include those peculiar to individual plant or apparatus and also those
applicable to system operation as a whole.

1) Operating Instruction

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings.
They shall be prepared specially for the Sub-contract Works and shall contain no spurious or
irrelevant information.

Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and
completed by the date of practical or section completion. Two copies of the Record Drawings of
Sub-contract Works and two sets of the relay adjustment and grading charts and schematic
diagrams on stiff backing shall be provided not later than one month later.
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The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve and
instructions charts, schematic diagrams of instrumentation and of the electrical reticulation as may
be requested by the Engineer providing that the charts, diagrams, etc., relate to installations
forming part of the Sub-contract Works. All such charts and diagrams shall be of suitable plastic
material on a stiff backing and must be approved by the Engineer before final printing.

Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to
produce to the Engineer’s approval, either:-

a) The Marked-up Drawings during the execution of the Sub-contract Works or
b) The Record Drawings, etc., within one month of the Section or Practical
Completion

The Engineer shall have these drawings produced by others. The cost of obtaining the necessary
information and preparing such drawings, etc., will be recovered from the Sub-contractor.

Maintenance Manual

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the
Engineer four copies of a Maintenance Manual relating to the installation forming part of all of the
Sub-contract Works.

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound. It
may be in several volumes and shall be sub-divided into sections, each section covering one
Engineering service system. It shall have a ready means of reference and a detailed index.

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation
installation where such installations are included in the Sub-contract Works.

The manual shall contain full operating and maintenance instructions for each item of equipment,
plant and apparatus set out in a form dealing systematically with each system. It shall include as
may be applicable to the Sub-contract Works the following and any other items listed in the text of
the Specifications:

a) System Description.

b) Plant

C) Valve Operation

d) Switch Operation

)] Procedure of Fault Finding

f) Emergency Procedures

9) Lubrication Requirements

h) Maintenance and Servicing Periods and Procedures

i) Colour Coding Legend for all Services

j) Schematic and Writing Diagrams of Plant and Apparatus
k) Record Drawings, true to scale, folded to International A4 size
1) Lists of Primary and Secondary Spares.
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1.36

1.37

1.38

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard
descriptive literature and plant operating instruction cards will not be accepted for inclusion unless
exceptionally approved by the Engineer. The Sub-contractor shall, however, affix such cards, if
suitable, adjacent to plant and apparatus. One spare set of all such cards shall be furnished to the
Engineer.

Hand-over

The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability
Period shall commence only when the Sub-contract Works and supporting services have been
tested, commissioned and operated to the satisfaction of the Engineer and officially approved and
accepted by the Employer, provided always that the handing over of the Sub-contract Works shall
be coincident with the handing over of the Main Contract Works.

The procedure to be followed will be as follows:

a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and the
Employer, the Sub-contractor shall request the Engineer, at site to arrange for handing
over.

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site.

c) The Sub-contractor shall arrange with the Engineer and Employer for a complete

demonstration of each and every service to be carried out and for instruction to be given
to the relevant operation staff and other representatives of the Employer.

d) In the presence of the Employer and the Engineer, Hand-over will take place, subject to
Agreement of the Hand-over Certificates and associated check lists.

Painting
It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-

contract Sum for the Sub-contract Works, including colour coding of service pipework to the
approval of the Engineer. Any special requirements are described in the text of the Specifications.

Spares

The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the
Engineer’s approval as are called for in the Specifications or in the Price Schedules.

Testing and Inspection — Manufactured Plant

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment
and materials.

The right of the Engineer relating to the inspection, examination and testing of plant during
manufacture shall be applicable to Insurance companies and inspection authorities so nominated
by the Engineer.

The Sub-contractor shall give two week’s notice to the Engineer of his intention to carry out any
inspection or tests and the Engineer or his representative shall be entitled to witness such tests and
inspections.

Six copies of all test certificates and performance curves shall be submitted as soon as possible
after the completion of such tests, to the Engineer for his approval.

Plant or equipment which is shipped before the relevant test certificate has been approved by the

Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate not be
approved new tests may be ordered by the Engineer at the Sub-contractor’s expense.
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1.39

1.40

1.41

1.42

1.43

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried
out at site.

Testing and Inspection -Installation

Allow for testing each section of the Sub-contract Works installation as described hereinafter to
the satisfaction of the Engineer.

Labour Camps

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position to
be approved by the Architect.

The work people employed by the Sub-contractor shall occupy or be about only that part of the site
necessary for the performance of the work and the Sub-contractor shall instruct his employees
accordingly.

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s
workmen and the Sub-contractor will be required to keep the same clean and disinfected, to make
good any damage thereto and leave in good condition.

Storage of Materials

Space for storage will be provided by the Main Contractor but the Sub-contractor will be
responsible for the provision of any lock-up sheds or stores required.

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation
provided specially for their use. No materials shall be stored or stacked on suspended slabs
without the prior approval of the Architect.

Initial Maintenance

The Sub-contractor shall make routine maintenance once a month during the liability for the
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling of
moving parts. A monthly report of the inspection and any works done upon the installation shall be
supplied to the Engineer.

The Sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or
malfunctioning of the installation between the routine visits of inspection.

The Sub-contractor shall allow in the Sub-contract Sum of the initial maintenance, inspection and
break-down service and shall provide for all tools, instruments, plant and scaffolding and the
transportation thereof, as required for the correct and full execution of these obligations and the
provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts which are
periodically renewed such as brake linings etc., or parts which are faulty for any reason whatsoever
excepting always Acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of
war and vandalism.

Maintenance and Servicing After Completion of the Initial Maintenance

The Sub-contractor shall, if required, enter into a maintenance and service agreement with the
employer for the installation for a period of up to five years from the day following the last day of
the liability for Defects Period which offers the same facilities as specified in Clause 1.41 (Initial
Maintenance).

The terms of any such agreement shall not be less beneficial to the employer than the terms of
Agreements for either similar installation.
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1.45

1.46

1.47

1.48

1.49

1.50

The Sub-contractor shall submit with his tender for the works, a firm quotation for the
maintenance and service of the installation as specified herein, which shall be based upon the
present day costs and may be varied only to take into account increases in material and labour unit
rate costs between the time of tendering and the signing of the formal maintenance and service
agreement and which shall remain valid and open for acceptance by the Employer to and including
the last day of the fifth complete calendar month following the end of the liability for Defects
Period.

Trade Names
Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the
Bills of Quantities, the reference is intended as a guide to the type of article or quality of material

required. Alternate brands of equal and approved quality will be acceptable.

Water and Electricity for the Works

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the
cost of any water or electric current used and for any installation provided especially for their own
use by the Main Contractor.

Protection
The Sub-contractor shall adequately cover up and protect his own work to prevent injury and also
to cover up and protect from damage all parts of the building or premises where work is performed

by him under the Contract.

Defects After Completion

The defects liability period will be six months from the date of completion of the Main Contract as
certified by the Engineer.

Damages for Delay

Liquidated and ascertained damages as stated in the Main Contract Agreement will be claimed
against the Main Contract for any unauthorized delay in completion. The Sub-contractor shall be
held liable for the whole or a portion of these damages should he cause delay in completion.

Clear Away on Completion

The Sub-contractor shall, upon completion of the works, at his own expense, remove and clear
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the works in
a clean and tidy state, to the satisfaction of the Engineer. On completion, the whole of the works
shall be delivered up clean, complete and perfect in every respect to the satisfaction of the
Engineer.

Final Account
On completion of the works the Sub-contractor shall agree with the Engineer the value of any
variations outstanding and as soon as possible thereafter submit to the Engineer his final statement

of account showing the total sum claimed sub-divided as follows:

Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included
therein.

Statement B - detailing all the variation orders issued on the contract.

Statement C - Summarizing statement A and B giving the net grand total due to the Sub-
contractor for the execution of the Sub-contract.
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1.52

1.53

1.54

1.55

1.56

Fair Wages

The Sub-contractor shall in respect of all persons employed anywhere by him in the execution of
the Sub-contract, in every factory, workshop or place occupied or used by him for execution of the
Sub-contract, observe and fulfill the following conditions:

a) The Sub-contractor shall pay rates of the wages and observe hours and conditions of
labour not less favourable than those established for the trade or industry in the district
where work is carried out.

b) In the absence of any rates of wages, hours or conditions of labour so established the Sub-
contractor shall pay rates and observe hours and conditions of labour are not less
favourable than the general level of wages, hours and conditions observed by other
employers whose general circumstances in the trade or industry in which the Sub-
contractor is engaged are similar.

Supervision

During the progress of the works, the Sub-contractor shall provide and keep constantly available
for consultation on site an experienced English - speaking Supervisor and shall provide reasonable
office facilities, attendance, etc., for the Supervisor.

In addition, during the whole of the time the works are under construction, the Sub-contractor shall
maintain on site one experienced foreman or charge-hand and an adequate number of fitters, etc.,
for the work covered by the Specification. The number of this staff shall not be reduced without
the prior written approval of the Architect or Engineer.

Any instructions given to the Supervisor on site shall be deemed to have been given to the Sub-
contractor.

Depending on the scope of coordination works required onsite, the Engineer shall recommend the
appointment of a Resident Electrical Engineer, who will be required to be based on site. The
Resident Engineer shall be appointed and paid by the Engineer. Provision to be made for the
appointment of the Resident Engineer.

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must
be retained on site at all times, and available for reference by the Engineer or Sub-contractor.

Test Certificates

The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates
that are or may be required by this Specification.

Labour

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion
of the contract.

Discount to the Main Contractor

No discount to the Main Contractor will be included in the tender for this installation.
Guarantee

The whole of the work will be guaranteed for a period of twelve (12) months from the date of the
Architect’s certification of completion and under such guarantee the Sub-contractor shall remedy

at his expense all defects in materials and apparatus due to faulty design, construction or
workmanship which may develop in that period.
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PART E: GENERAL MECHANICAL SPECIFICATION

1

b)

c)
d)

f)

9)
h)

General

This section specifies the general requirement for plant, equipment and materials forming part of the Sub-
contract Works and shall apply except where specifically stated elsewhere in the Specification or on the
Contract Drawings.

Quality of Materials

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first class

commercial quality, shall be free from defects and imperfections and where indicated shall be of grades and
classifications designated herein.

All products or materials not manufactured by the Sub-contractor shall be products of reputable
manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been
manufactured by the Sub-contractor.

Materials and apparatus required for the complete installation as called for by the Specification and
Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise.

Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall be
carefully examined on receipt. Should any defects be noted, the Sub-contractor shall immediately notify
the Engineer.

Defective equipment or that damaged in the course of installation or tests shall be replaced as required to
the approval of the Engineer.

Regulations and Standards

The Sub-contract Works shall comply with the current editions of the following:
The Kenya Government Regulations.

The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the
Electrical Equipment of Buildings.

The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.

British Standard and Codes of Practice as published by the British Standards Institution
(BSI)

The Local Council By-laws.

The Electricity Supply Authority By-laws.
Local Authority By-laws.

The Kenya Building Code Regulations.

The Kenya Bureau of Standards
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Electrical Requirements

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor starters,
control boards, and other control apparatus. Where control panels incorporating several starters are supplied
they shall be complete with a main isolator.

The supply power up to and including local isolators shall be provided and installed by the Electrical Sub-
contractor. All other wiring and connections to equipment shall form part of this Sub-contract and be the
responsibility of the Sub-contractor.

The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the
Engineer’s approval.

The starting current of all electric motors and equipment shall not exceed the maximum permissible starting
currents described in the Kenya Power (KP) By-laws.

All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage and
frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase.

Any equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer.

Transport and Storage

All plant and equipment shall, during transportation be suitably packed, crated and protected to minimize
the possibility of damage and to prevent corrosion or other deterioration.

On arrival at site all plant and equipment shall be examined and any damage to parts and protective priming
coats made good before storage or installation.

Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not suffer
any deterioration during storage.

Prior to installation all piping and equipment shall be thoroughly cleaned.

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent that it
is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost.

Site Supervision

The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times during
normal working hours.

Installation
Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate
supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent in

accordance with the best standards of modern practice and to the relevant regulations and standards
described under Clause 3 of this Section.

Testing
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8.1 General
The Sub-contractor’s attention is drawn to part ‘A’ Clause 38 of the “Preliminaries and General

Conditions”.

8.2 Material Tests
All material for plant and equipment to be installed under this Sub-contract shall be tested, unless otherwise
directed, in accordance with the relevant BS Specification concerned.
For materials where no BS Specification exists, tests are to be made in accordance with the best modern
commercial methods to the approval of the Engineer, having regard to the particular type of the materials
concerned.
The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate
conformance of the various materials with the applicable standards.
If stock material, which has not been specially manufactured for the plant and equipment specified is used,
then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials conform to
the requirements stated herein in which case tests of material may be partially or completely waived.
Certified mill test reports of plates, piping and other materials shall be deemed acceptable.

8.3 Manufactured Plant and Equipment — Work Tests
The rights of the Engineer relating to the inspection, examination and testing of plant and equipment during
manufacture shall be applicable to the Insurance Companies or Inspection Authorities so nominated by the
Engineer.
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s intention to carry out
such tests and inspections.
The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of such
tests and inspections shall be borne by the Sub-contractor.
Six copies of all test and inspection certificates and performance graphs shall be submitted to the Engineer
for his approval as soon as possible after the completion of such tests and inspections.

8.4 Pressure Testing
All pipework installations shall be pressure tested in accordance with the requirements of the various
sections of this Specification. The installations may be tested in sections to suit the progress of the works
but all tests must be carried out before the work is buried or concealed behind building finishes. All tests
must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 hours notice to
the Engineer of his intention to carry out such tests.
Any pipework that is buried or concealed before witnessed pressure tests have been carried out shall be
exposed at the expense of the Sub-contractor and the specified tests shall then be applied.
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive
and up-to-date record of the section of the work that has been tested.

9 Colour Coding
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Unless stated otherwise in the Particular Specification all pipework shall be colour coded in accordance
with the latest edition of BS 1710 and to the approval of the Engineer or Architect.

10.0 Welding

10.1 Preparation

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined to
suit the required type of joint. The prepared surface shall be free from all visible defects such as
lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from rust
scale, grease and other foreign matter.

10.2 Method

All welding shall be carried out by the electric arc processing using covered electrodes in accordance with
BS 639.

Gas welding may be employed in certain circumstances provided that prior approval is obtained from the
Engineer.

10.3 Welding Code and Construction

All welded joints shall be carried out in accordance with the following Specifications:
a) Pipe Welding

All pipe welds shall be carried out in accordance with the requirements of BS 806.
b) General Welding

All welding of mild steel components other than pipework shall comply with the general
requirements of BS 1856.

10.4 Welder’s Qualifications

Any welder employed on this Sub-contract shall have passed the trade tests as laid down by the
Government of Kenya.

The Engineer may require to see the appropriate certificate obtained by any welder and should

it be proved that the welder does not have the necessary qualifications the Engineer may instruct the Sub-
contractor to replace him by a qualified welder.
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BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES

1. General Note to Tenderers

1.1 The total of the prices in the summary of prices shall include for the whole of the Contract
works in accordance with the specifications as defined before and shall be carried forward to
Form of Tender.

1.2 Any prices omitted from any item, section or part of the price schedule shall be deemed to
have included in another item, section or part.

1.3 The prices shall include for all obligations under the Contract including and not limited to:
a) Supply of any materials, equipment, apparatus, fittings, spares and tools
b) Insurance
c) Clearing and forwarding
d) Delivery, handling and storage at site
e) Packing for storage
f) Replacing any defective or damaged item
9) Installation
h) Testing
i) Painting
j) Commissioning
k) Maintenance during the defects liability period
1.4 The unit rates shall include import duty and VAT where applicable, and shall be expressed in

Kenya Shillings.

15 Any tenderer whose firm uses the title “Engineer” or “Engineering” must provide evidence of
registration of at least one of the directors by the Engineers Registration Board of Kenya to
avoid disqualification.

1.6 Any tenderer who fails to price the General items will be deemed to have allowed 5% of his
tender price to cover these items.



2.

Statement of Compliance

a) I confirm compliance of all clauses of the General Conditions, General Specifications,
Particular Specifications, Technical Specifications in this tender.

b) I confirm | have not made and will not make any payment to any person, which can be
perceived as an inducement to win this tender.

SIgNed: oo, for and on behalf of the Tenderer

Date: oo

Official Rubber Sl oo






CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/5
BILL NO. 1: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A
ITEM |DESCRIPTION QTY |UNIT RATE AMOUNT
No. (Ksh Cts.)

Supply, install, test and commission the following modular
multi system Air-conditioning system comprising of
modular indoor units, modular outdoor unit, single
refrigerant piping circuit and other components as
described below. Tenderers must allow in their rates
prices for all the couplings, connectors, joints, bends, etc.
in running lengths of refrigerant pipes and condensate
pipes. Jointing & installation methods shall be as per

(SO SRR | [P PUPRPE DR

TOSHIBA MODULAR MULTI SYSTEM has been used
as a guide to the type and quality expected. Tenderers may
submit alternative systems based on single refrigerant piping
circuit. However, these systems must be accompanied by
Itemized Bills of Quantities and Manufacturer’s catalogue to
the approval of the Engineer. Alternative quotations that do
not meet this criterion will NOT be considered.

Indoor Unit

1.01 Modular Ceiling Cassette air- conditioning unit with:

. Cooling capacity : - 7.1kW (24,000 Btu/Hr)

. Air flow rate (high):- 333l/s

. Fan speed: - 3 steps

. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)

. Fan motor

. Limiting noise level 34dB (A) at high speed.

. Cooling coil

. ‘Green’ Refrigerant charge

. Condensate drip pan

. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm 13 No.
diameter for liquid side and 25mm diameter tube for the
condensate
Refrigerant piping insulated with 25mm thick Armaflex
Insulation.
. Support brackets etc.

Total C/F to Page F/6




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 1: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

Page F/6

ITEM
No.

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
(Ksh Cts.)

1.02

Total B/F from page F/5
Indoor Unit

Modular Ceiling Cassette air- conditioning unit with:

. Cooling capacity : - 5.6 kW (18,000 Btu/Hr)

. Air flow rate (high):- 250 I/s

. Fan speed: - 3 steps

. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)

. Fan motor

. Limiting noise level 34dB (A) at high speed.

. Cooling coil

. ‘Green’ Refrigerant charge

. Condensate drip pan

. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm
Refrigerant piping insulated with 25mm thick Armaflex

. Support brackets etc.

11

No.

Total C/F to Page F/7




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 1: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A

Page F/7

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
( Ksh Cts.)

1.03

1.04

1.05

Total B/F from page F/6

Modular Outdoor Unit

Modular (4 module) air cooled outdoor unit with a
cooling capacity of 157.5 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors
. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between
compressors

.Discharge and sunction temperature sensors

. Internal overload relay

.Compressor over- current relay

. Over current sensor

. High pressure switch

. Low pressure sensot

. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side

and 9.5mm diameter for aas side.
. Limiting noise level 75 dB

. Condenser fan
. Support bracket

Allow for Electrical wiring between the outdoor unit in
manufacturers recommended cables to an isolator
approximately 30 metres away descibed in the electrical
section of this document

Supply, install test and commission central remote controller
with:

. Temperature setting function

. Integrated setup function

. Priority change function between central controller and local
controller

. Self diagnosis function

. Timer function and any other necessary accessories as per

manufacturer’s recommendation

\

No.

Item

No.

Total C/F to Page F/8




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/8
BILL NO. 1: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING A
ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
No. (Ksh Cts.)
Total B/F from page F/7
1.06 Allow for control wiring between room remote controller 900 LM
and central controller in manufacturers recommended
cables.
1.07 Supply, install, test and commission wired remote controller
Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit
. Temperature setting function
. Self diagnosis function and any other necessary accessories 25 No.
as per manufacturer’s recommendation.
1.08 Ditto but group controller capable of controlling FOUR units 4 No.
in one room simulteanously
1.09 Allow for control wiring between room remote controller
and indoor unit in manufacturers recommended cables 30 No.
(approximatelv 30 LM)
1.10 Allow for Electrical wiring between the indoor unit in
manufacturers recommended cables to a D.P switch 30 No.
descibed in the electrical section of this document within
the room(annroximatelv 30 L M)
Tenderers to note that the joints and pipework described
below are provisional and based on description by a
random equipment supplier. Each Tenderer will be
expected to confirm similar fittings as per
recommendation by the manufacturer.
111 Y- Shape branching joint model 40 No.
1.12 4 branching header joint 4 No.
1.13 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines)
both insulated with 25mm thick Armaflex insulation. Rate to
allow for connection between modular indoor units (13 No.)
as described elsewhere and modular outdoor unit as per
manufacturer’s recommendation
1.14 Pipes (Provisional)
a) 6mm diameter copper tube 150 LM
b) 9mm ditto 150 LM
c) 12mm ditto 60 LM
d) 20mm ditto 270 LM
e) 28mm ditto 190 LM
f) 40mm ditto 90 LM

Total C/F to Summary Page




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/9
BILL NO. 2: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B
ITEM |DESCRIPTION QTY |UNIT RATE AMOUNT
No. (Ksh Cts.)

Supply, install, test and commission the following modular
multi system Air-conditioning system comprising of
modular indoor units, modular outdoor unit, single
refrigerant piping circuit and other components as
described below. Tenderers must allow in their rates
prices for all the couplings, connectors, joints, bends, etc.
in running lengths of refrigerant pipes and condensate
pipes. Jointing & installation methods shall be as per
manufacturers’ recommendations only.

TOSHIBA MODULAR MULTI SYSTEM has been used
as a guide to the type and quality expected. Tenderers may
submit alternative systems based on single refrigerant piping
circuit. However, these systems must be accompanied by
Itemized Bills of Quantities and Manufacturer’s catalogue to
the approval of the Engineer. Alternative quotations that do
not meet this criterion will NOT be considered.

Indoor Unit

2.01 Modular Ceiling Cassette air- conditioning unit with:

. Cooling capacity : - 7.1kW (24,000 Btu/Hr)

. Air flow rate (high):- 3331/s

. Fan speed: - 3 steps

. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)

. Fan motor

. Limiting noise level 34 dB (A) at high speed.

. Cooling coil

. ‘Green’ Refrigerant charge

. Condensate drip pan

. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm 22 No.

diameter for liquid side and 25mm diameter tube for the

condensate

Refrigerant piping insulated with 25mm thick Armaflex

Insulation.
. Support brackets etc.

Total C/F to Page F/10




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE |11

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 2: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B

Page F/10

ITEM
No.

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
(Ksh Cts.)

2.02

2.03

2.04

Total B/F from page F/9

Modular Outdoor Unit

Modular (4 module) air cooled outdoor unit with a
cooling capacity of 168 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between
compressors

.Discharge and sunction temperature sensors

. Internal overload relay

.Compressor over- current relay

. Over current sensor

. High pressure switch

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side

and 9.5mm diameter for aas side.
. Limiting noise level 75 dB

. Condenser fan
. Support bracket

. Appropriate Factory treatment of all metallic
copmponents to withstand the humid and salty conditions
of Mombasa Town

Allow for Electrical wiring between the outdoor unit in
manufacturers recommended cables to an isolator

approximately 30 metres away descibed in the electrical
section of this document

Supply, install test and commission central remote controller
with:

. Temperature setting function

. Integrated setup function

. Priority change function between central controller and local
controller

. Self diagnosis function

. Timer function and any other necessary accessories as per

\

No.

Item

No.

Total C/F to Page F/11




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE |11

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 2: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING B

Page F/11

ITEM
No.

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
(K<ahs C1)

2.05

2.06

2.07

2.08

2.09

2.10

211

2.12

2.13

Total B/F from page F/10

Allow for control wiring between room remote controller
and central controller in manufacturers recommended
cables.

Supply, install, test and commission wired remote controller
Simplified Remote Controller complete with:

. Control wiring with connection to indoor unit

. Temperature setting function

. Self diagnosis function and any other necessary accessories
as per manufacturer’s recommendation.

Ditto but group controller capable of controlling two units in
EIGHT room simulteanously

Allow for control wiring between room remote controller
and indoor unit in manufacturers recommended cables
(approximatelv 30 LM)

Allow for Electrical wiring between the indoor unitin
manufacturers recommended cables to a D.P switch
descibed in the electrical section of this document within
the room(annroximatelv 30 LM\

Tenderers to note that the joints and pipework described
below are provisional and based on description by a
random equipment supplier. Each Tenderer will be
expected to confirm similar fittings as per
recommendation hv the maniifactiirer

Y- Shape branching joint model
4 branching header joint

T Shape branching joint for connection of outdoor units
Supply and install refrigerant piping (vapor and liquid lines)
both insulated with 25mm thick Armaflex insulation. Rate to
allow for connection between modular indoor units (22 No.)
as described elsewhere and modular outdoor unit as per
manufacturer’s recommendation

Pipes (Provisional)

a) 6mm diameter copper tube

b) 9mm ditto

c) 12mm ditto

d) 20mm ditto

e) 28mm ditto

f) 40mm ditto

1,000

25

30

30

30

150
250
50
90
210
150

LM

No.

No.

No.

No.

No.

No.

No.

LM
LM
LM
LM
LM
LM

Total C/F to Summary Page




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/12
BILL NO. 3: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C
ITEM |DESCRIPTION QTY |JUNIT RATE AMOUNT
No. (Ksh Cts.)

Supply, install, test and commission the following modular
multi system Air-conditioning system comprising of
modular indoor units, modular outdoor unit, single
refrigerant piping circuit and other components as
described below. Tenderers must allow in their rates
prices for all the couplings, connectors, joints, bends, etc.
in running lengths of refrigerant pipes and condensate
pipes. Jointing & installation methods shall be as per
manufacturers’ recommendations only.

TOSHIBA MODULAR MULTI SYSTEM has been used
as a guide to the type and quality expected. Tenderers may
submit alternative systems based on single refrigerant piping
circuit. However, these systems must be accompanied by
Itemized Bills of Quantities and Manufacturer’s catalogue to
the approval of the Engineer. Alternative quotations that do
not meet this criterion will NOT be considered.

Indoor Unit

3.01 Modular Ceiling Cassette air- conditioning unit with:

. Cooling capacity : - 7.1kW (24,000 Btu/Hr)

. Air flow rate (high):- 333l/s

. Fan speed: - 3 steps

. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)

. Fan motor

. Limiting noise level 34dB (A) at high speed.

. Cooling coil

. ‘Green’ Refrigerant charge

. Condensate drip pan

. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm 6 No.
diameter for liquid side and 25mm diameter tube for the
condensate
Refrigerant piping insulated with 25mm thick Armaflex
Insulation.
. Support brackets etc.

Total C/F to Page F/13




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/13
BILL NO. 3: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C
ITEM QTY |JUNIT RATE AMOUNT
No. DESCRIPTION (Ksh Cts)
Total B/F from page F/12
Modular Outdoor Unit
3.02 Modular (1 module) air cooled outdoor unit with a \
coolina capacity of 45 KW complete with:
.Cooling only
.CFC-free refrigerant R410A
. Local electrical isolator
.Two inverter controlled DC twin totary compressors
. Energy Efficency Ratio of upto 3.97
. Even spreading of operating operating hours between
Compressors
.Discharge and sunction temperature sensors
. Internal overload relay
.Compressor over- current relay \
. Over current sensor 1 No. -
. High pressure switch
. Low pressure sensor
. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side
and 9.5mm diameter for aas side.
. Limiting noise level 75 dB
. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic
copmponents to withstand the humid and salty conditions
of Mombasa Town
3.03 Allow for Electrical wiring between the outdoor unit in Item
manufacturers recommended cables to an isolator
approximately 30 metres away descibed in the electrical
section of this document
3.04 Supply, install test and commission central remote controller
with:
. Temperature setting function
. Integrated setup function
. Priority change function between central controller and local] 1 No.

controller
. Self diagnosis function

. Timer function and any other necessary accessories as per

manufacturer’s recommendation

Total C/F to Page F/14




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 3: AIR-CONDITIONING INSTALLATIONS FOR MAIN BUILDING WING C

Page F/14

ITEM
No

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
KSh Cis

3.05

3.06

3.07

3.08

3.09

3.10

3.11

3.12

3.13

Total B/F from page F/13

Allow for control wiring between room remote controller
and central controller in manufacturers recommended
cables.

Supply, install, test and commission wired remote controller

Simplified Remote Controller complete with:
. Control wiring with connection to indoor unit

. Temperature setting function
. Self diagnosis function and any other necessary accessories
as per manufacturer’s recommendation.

Ditto but group controller capable of controllingTWO OR
THREE units in one room simulteanously

Allow for control wiring between room remote controller
and indoor unit in manufacturers recommended cables
(approximatelv 30 LM)

Allow for Electrical wiring between the indoor unit in
manufacturers recommended cables to a D.P switch
descibed in the electrical section of this document within
the room(annroximatelv 30 LM\

Tenderers to note that the joints and pipework described
below are provisional and based on description by a
random equipment supplier. Each Tenderer will be
expected to confirm similar fittings as per
recommendation hv the manufactiirer

Y- Shape branching joint model

4 branching header joint

T Shape branching joint for connection of outdoor units
Supply and install refrigerant piping (vapor and liquid lines)
both insulated with 25mm thick Armaflex insulation. Rate to
allow for connection between modular indoor units (6No.) as
described elsewhere and modular outdoor unit as per
manufacturer’s recommendation

Pipes (Provisional)

a) 6mm diameter copper tube

b) 9mm ditto

c) 12mm ditto

d) 20mm ditto

e) 28mm ditto

f) 40mm ditto

600

25

150
150
50
60
100
75

LM

No.

No.

No.

No.

No.

No.

No.

LM
LM
LM
LM
LM
LM

Total C/F to Summary Page




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page F/15

BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM |DESCRIPTION QTY |JUNIT RATE AMOUNT
No. (Ksh Cts.)

Supply, install, test and commission the following modular,
multi system Air-conditioning system comprising of
modular indoor units, modular outdoor unit, single
refrigerant piping circuit and other components as
described below. Tenderers must allow in their rates
prices for all the couplings, connectors, joints, bends, etc.
in running lengths of refrigerant pipes and condensate
pipes. Jointing & installation methods shall be as per
manufacturers’ recommendations only.

MODULAR MULTI SYSTEM has been used as a guide to
the type and quality expected. Tenderers may submit
alternative systems based on single refrigerant piping circuit.
However, these systems must be accompanied by Itemized
Bills of Quantities and Manufacturer’s catalogue to the
approval of the Engineer. Alternative quotations that do not
meet this criterion will NOT be considered.

Indoor Unit

4.01 Modular underceiling mounted air- conditioning unit
with:
. Cooling capacity : - 7.1 kW (24,000 Btu/Hr)
. Air flow rate (high):- 3321/s
. Fan speed: - 3 steps
. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)
. Fan motor
. Limiting noise level 58dB (A) at high speed.
. Cooling coil
. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm 8 No.
diameter for liquid side and 25mm diameter tube for the
condensate
Refrigerant piping insulated with 25mm thick Armaflex

Insulation.
. Support brackets etc.

Total C/F to Page F/16




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page F/16

BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

described in the electrical section of this document in
recommended cables sizes by the manufacturer
(Approximatelv 30 meters lona)

ITEM |DESCRIPTION QTY | UNIT |RATE AMOUNT
NO. KSH. CTS. KSh. Cts.
Total B/F from page F/20
Supply, install test and commission the following:
4.02 Packaged Rooftop Air Handling unit (Cooling only): -
. Cooling capacity : - T0KW
. Air flow rate (high):- 3472 1/s
.Ozone friendly refrigerant R-407
. Cabinet made of powder-painted sheet metal
Compressors mounted on vibration isolators
Low axial shrouded axial flying bird fan made of composite
plastic material
Dirty filter alarm
High efficiency filters
Additional space temperator detector
smoke detector
fire thermostat
indoor air quality sensor
manual outdoor air damper
precoated blue fin coils
Operating switches
. Sound attenuators
Duct adapters
The unit must have an automatic restart system after 1 No.
power interruption.
4.03 JAllow for electrical wiring to and from an Isolator as Item

Total C/F to Page F/17




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
Page F/17

BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM DESCRIPTION QTY UNIT |RATE AMOUNT
No. KSH. CTS. (Ksh Cts.)

Total B/F from page F/16

Supply and install the following FACTORY PRE-
INSULATED ductwork in material to be approved by the
Engineer with . Rates to allow for duct support hanger
jointings and all other necessary accessories(Provisional)

STRAIGHT LENGTHS

4.04 ]500x150 mm straight lengths. This duct to be installed within | 120 LM
a raised floor system. All associated provision to be allowed
in the unit rates

4.05 ]400x200 mm straight lengths. This duct to be suspended from| 150 LM
the ceiling slab . All associated provision to be allowed in
the unit rates

BENDS

4.06 |500x150 mm bend. This duct to be installed within a raised 5 No.
floor system. All associated provsion to be allowed in the
unit rates

4.07 ]400x200 mm bend. This duct to be suspended from the ceiling 10 No.
slab . All associated provision to be allowed in the unit

rates

4.08 |Allow for connection of the above ductwork to the Air- Item
handling air-conditioning unit

4.09 ]400x400mm supply grille as egg crate or equal and approved | 20 No.

4.10 ]400x400mm volume control dumper 40 No.

Total C/F to Page F/18




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/18
BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM |DESCRIPTION QTY |UNIT RATE AMOUNT
No.

Total B/F from page F/17

Modular Outdoor Unit
411 Modular (2 module) air cooled outdoor unit with a

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between
Compressors

.Discharge and sunction temperature sensors

. Internal overload relay

.Compressor over- current relay

. Over current sensor 1] No.
. High pressure switch

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side

and 9.5mm diameter for aas side.
. Limiting noise level 75 dB

. Condenser fan
. Support bracket

4.12 Allow for Electrical wiring between the outdoor unit in Item
manufacturers recommended cables to an isolator
approximately 30 metres away descibed in the electrical
section of this document

4.13 Supply, install test and commission central remote controller
with:

. Temperature setting function

. Integrated setup function

. Priority change function between central controller and local 1] No.
controller
. Self diagnosis function

. Timer function and any other necessary accessories as per
manufacturer’s recommendation

Total C/F to Page F/19




CENTRAL BANK OF KENYA - KISUMU BRANCH
PROPOSED NEW AIR-CONDITIONING INSTALLATIONS AND ASSOCIATED WORKS
BILLS OF QUANTITIES
Page F/19
BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CURRENCY COUNTING AREA - GROUND FLOOR

ITEM |DESCRIPTION QTY |JUNIT RATE AMOUNT
No.
Total B/F from page F/18
4.14 Allow for control wiring between room remote controller 400 LM
and central controller in manufacturers recommended
cables.
4.15 Group controller capable of controlling two units in FOUR 3 No
room simulteanously '
4.16 Allow for control wiring between room remote controller 8 No.
and indoor unit in manufacturers recommended cables
(approximatelv 30 LM)
4.17 Allow for Electrical wiring between the indoor unit in 3 No.
manufacturers recommended cables to a D.P switch
descibed in the electrical section of this document within
the room(annroximatelv 30 L M)
Tenderers to note that the joints and pipework described
below are provisional and based on description by a
random equipment supplier. Each Tenderer will be
expected to confirm similar fittings as per
recommendation hv the maniifactiirer
4.18 Y- Shape branching joint model 22 No.
4.19 4 branching header joint 4 No.
4.20 T Shape branching joint for connection of outdoor units 6 No.
Supply and install refrigerant piping (vapor and liquid lines)
both insulated with 25mm thick Armaflex insulation. Rate to
allow for connection between modular indoor units (8No.)
and modular outdoor unit as per manufacturer’s
recommendation
421 Pipes (Provisional)
a) 6mm diameter copper tube 75 LM
b) 9mm ditto 75 LM
c) 12mm ditto 75 LM
d) 20mm ditto 50 LM
e) 28mm ditto 80 LM
f) 40mm ditto 120 LM
Total C/F to Summary Page




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il

Page F/20

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
BILL NO. 5: VOID VENTILATION SYSTEM

ITEM
NO.

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
KSH CTS.

5.01

5.02

5.03

5.04

5.05

5.06

5.07

5.08

5.09

Supply and install the following.

Roof Mounted Extract fan with a capacity of 5m*/s against
static pressure of 650Pa as WOODS ROOFMASTER
STEF. The fan is to be complete with flat roof socket,
mounting frame, back drought shutter, inlet sound
attenuator,connection plate and safety isolation switch.

“SYSTEMAIR RECTANGULAR?” Extract fanas KT 60-35-
6 or approved equivalent. The fan to have a capacity of
0.25m3/s against static pressure of 400Pa at a speed of
7T77rpm.

Flexible connection of approved material, anti-vibration
mountings, ischaarge louvers, speed regulator and all other
manufacturers recommended accessories.

Allow for electrical wiring including DOL starter to a power
point approximately 30 metres away provided by others.

Wall/window mounted air extraction fan as Xpelair Model

WXG6 with an air extraction capacity of 250me/hr.
DUCTWORK

Supply and install the following FACTORY PRE-
INSULATED ductwork in material to be approve by the
Engineer with . Rates to allow for duct support hanger
iointinas and all other necessarv accessories

STRAIGHT LENGTHS

500x500mm straight lengths
200x200mm straight lengths

BENDS

500x500mm 90° bend

200x200mm 90° bend
TRANSFORMATION PIECES
500x500 by 450x450 Transformation piece

450 x450 mm Ceiling mounted extract grille as “egg crate” or
equal and approved
Ditto but 200 x 200mm

120
40

20

20

10

No.

No.

Item

Item

No.

LM
LM

No.
No.

No

No.

No.

Total C/F to Summary Page




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/21
BILL NO. 6: GENERAL ITEMS
ITEM |DESCRIPTION QTY |JUNIT RATE AMOUNT
NO. KSH CTS. |KSH CTS.

6.00 Allow for liaising and obtaining necessary licenses/permission
and/or certificates from local authorities to complete works

Item

6.01 Acquire and submit a Bank Guarantee for 10% of the contract
sum, as a Performance Guarantee. Item

6.02 Acquire and submit Insurance for the contract work. Item

6.03 Allow for presentation of all the required samples as per
specifications, Bills of Quantities and Drawings. ltem

6.04 Prepare and submit Working Drawings comprising the
following to the satisfaction of the Engineer both in hard and
soft copy. All drawings to be in Autocad® 2000 format or an
anoroved hiaher version: -

i) Fully dimensioned drawings of all Item

plants and apparatus.
iM) General arrangement drawings of

equipment, plant etc.

iii) Routes — types and sizes and
arrangement of all pipework.

iv) Wiring and piping diagrams of plant and
apparatus.

V) Schematic diagram of individual plants
and switch and control boards.

vi) All the required operating instructions
for all panels, boards, control panels etc.

(Note: Full set of drawings to be presented as per
drawing list).

Total C/F to Page F/22




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/22
BILL NO. 6: GENERAL ITEMS
ITEM |DESCRIPTION QTY |JUNIT RATE AMOUNT
NO. KSH. CTS.

Total B/F from Page F/21

6.05 As item no. 6.04, but for Record (As-Installed) Drawings
comprising:

i) Fully dimensioned drawings of all plants and apparatus.
ii) General arrangement drawings of equipment, plant etc. \

iii) Routes — types and sizes and arrangement of all
pipework.

iv) Wiring and piping diagrams of plant and apparatus.

v) Schematic diagram of individual plants and switch and
control boards.

vi) All the required operating instructions for all
panels, boards, control panels etc

6.06 Prepare and submit Maintenance Manuals for all items
installed. ltem

6.07 Provide a year’s (12 months’) initial maintenance upon expiry
of the Defects Liability Period. The maintenance to be carried
out every quarter (3 months) for a period of 12 months.

Quarter

6.08 All other items of general preliminary to cover, but not limited

to:-

ii. Hiring and keeping a Supervisor/Foreman on site
iii. Constant supervision of the works.

iv. Provision of all the required spares.

V. Testing and Inspection of materials/works.

Vi. Provision of labour camps.

Vii. Storage of materials.

viii. Initial maintenance (During Defects Liability)
ix. Providing water/electricity for the works.

X. Protection of the works/materials

Xi. Clearing away on completion.

Xii. Preparing Final Account.

xiii. Providing all Test Certificates, etc.

Total C/F to Summary Page




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/23
SUMMARY PAGE FOR AIR-CONDITIONING INSTALLATIONS
ITEM |DESCRIPTION AMOUNT
NO.

KSHS. CTS

1 Bill No. 1, B/F from page F/8
2 Bill No. 2, B/F from page F/11
3 Bill No. 3, B/F from page F/14
4 Bill No. 4, B/F from page F/18
5 Bill No. 5, B/F from page F/20
6 Bill No. 6, B/F from page F/22
7 Sub-Total
8 Contingency ( 10% of sub-Total Item No. 7)

Total C/F to Form of Tender

Total Amount in words

Tenderer’s Name and Stamp

(as in form of tender)

Signature

Date




ADDENTUM

NOTE: FILL IN THE RATES ONLY FOR THIS SECTION

CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE 111
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA Page F/24
ITEM |DESCRIPTION QTY [JUNIT RATE AMOUNT
No. (Ksh Cts.)

Total B/F from page F/15
Indoor Unit

4.02 Modular Ceiling Cassette air- conditioning unit with:

. Cooling capacity : - 5.6 kW (18,000 Btu/Hr)

. Air flow rate (high):- 250 I/s

. Fan speed: - 3 steps

. Condensate drain pipe (25mm diameter MUPVC)
from indoor unit (Approximately 60m)

. Fan motor

. Limiting noise level 34dB (A) at high speed

. Cooling coil

. ‘Green’ Refrigerant charge
. Condensate drip pan
. Connecting pipe (15.9 mm diameter for Gas side, 9.5mm 21 No.
diameter for liquid side and 25mm diameter tube for the
condensate

Refrigerant piping insulated with 25mm thick Armaflex
Insulation.
. Support brackets etc.

Total C/F to Page F/25




CENTRAL BANK OF KENYA
PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

Page F/25
BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA
ITEM |DESCRIPTION QTY |UNIT RATE AMOUNT
No. (Ksh Cts.)

Total B/F from page F/24

Modular Outdoor Unit

4.03 Modular (3 module) air cooled outdoor unit with a
cooling capacity of 112.0 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors

. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between
COMPpressors

.Discharge and sunction temperature sensors

. Internal overload relay

.Compressor over- current relay

. Over current sensor 1 No.
. High pressure switch

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side

and 9.5mm diameter for aas side.
. Limiting noise level 75 dB

. Condenser fan
. Support bracket

. Appropriate Factory treatment of all metallic
copmponents to withstand the humid and salty conditions
of Mombasa Town

4.04 Allow for Electrical wiring between the outdoor unit in Item
manufacturers recommended cables to an isolator

approximately 30 metres away descibed in the electrical
section of this document

4.05 Supply, install test and commission central remote controller
with:

. Temperature setting function

. Integrated setup function

. Priority change function between central controller and local] 1 No.
controller

. Self diagnosis function

. Timer function and any other necessary accessories as per
manufacturer’s recommendation

Total C/F to Page F/26




CENTRAL BANK OF KENYA

PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il

BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS

BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA

Page F/26

ITEM
No.

DESCRIPTION

QTY

UNIT

RATE

AMOUNT
(Ksh Cts.)

4.06

4.07

4.08

Total B/F from page F/25

Modular Outdoor Unit

Modular (2 module) air cooled outdoor unit with a
cooling capacity of 56.0 kW complete with:

.Cooling only

.CFC-free refrigerant R410A

. Local electrical isolator

.Two inverter controlled DC twin totary compressors
. Energy Efficency Ratio of upto 3.97

. Even spreading of operating operating hours between
compressors

.Discharge and sunction temperature sensors

. Internal overload relay

.Compressor over- current relay

. Over current sensor

. High pressure switch

. Low pressure sensor

. Connecting port for refrigerant pipe comprising of 28.6mm
diameter port for Gas side, 12.7mm diameter for liquid side

and 9.5mm diameter for aas side.
. Limiting noise level 75 dB

. Condenser fan
. Support bracket
. Appropriate Factory treatment of all metallic

copmponents to withstand the humid and salty conditions
of Mombasa Town

Allow for Electrical wiring between the outdoor unit in
manufacturers recommended cables to an isolator

approximately 30 metres away descibed in the electrical
section of this document

Supply, install test and commission central remote controller
with:

. Temperature setting function

. Integrated setup function

. Priority change function between central controller and local
controller

. Self diagnosis function

. Timer function and any other necessary accessories as per

manufacturer’s recommendation

No.

Item

No.

Total C/F to Page F/27
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PROPOSED OFFICE MODERNIZATION AND CREATION OF WORKSTATIONS - PHASE Il Page F/27
BILLS OF QUANTITIES FOR AIR-CONDITIONING AND MECHANICAL VENTILATION INSTALLATIONS
BILL NO. 4: AIR-CONDITIONING INSTALLATIONS FOR CLINIC AREA

ITEM QTY |UNIT RATE AMOUNT
No. DESCRIPTION Ksh Cts

Total B/F from page F/26

4.09 Allow for control wiring between room remote controller 900 LM
and central controller in manufacturers recommended
cables.

4.10 Supply, install, test and commission wired remote controller
Simplified Remote Controller complete with:

. Control wiring with connection to indoor unit

. Temperature setting function

. Self diagnosis function and any other necessary accessories

g . 40 No.
as per manufacturer’s recommendation.

411 Allow for control wiring between room remote controller
and indoor unit in manufacturers recommended cables 13 No.
(approximatelv 30 LM)

4.12 Allow for Electrical wiring between the indoor unit in
manufacturers recommended cables to a D.P switch 13 No.
descibed in the electrical section of this document within
the room(annroximatelv 30 L M)

Tenderers to note that the joints and pipework described
below are provisional and based on description by a
random equipment supplier. Each Tenderer will be

expected to confirm similar fittings as per
recommendation hv the maniifactiirer

4.13 Y- Shape branching joint model 40 No.
4.14 4 branching header joint 5 No.
4.15 T Shape branching joint for connection of outdoor units 6 No.

Supply and install refrigerant piping (vapor and liquid lines)
both insulated with 25mm thick Armaflex insulation. Rate to
allow for connection between modular indoor units (13No.) ag
described elsewhere and modular outdoor unit as per
manufacturer’s recommendation

4.13 Pipes (Provisional)

a) 6mm diameter copper tube 225 LM
b) 9mm ditto 225 LM
c) 12mm ditto 75 LM
d) 20mm ditto 90 LM
e) 28mm ditto 150 LM
f) 40mm ditto 75 LM

Total C/F to Summary Page




PART G:

STANDARD FORMS

G/1



CONTENTS OF SECTION J

TITLE PAGE
1. Performance Bank Guarantee G/3
2. Tender Questionnaire G/4
3. Confidential Business Questionnaire G/5
4. Key Personnel G/7
5. Schedule of Contracts completed in the last five (5) years G/8
6. Schedule of on-going projects G/9
7. Evidence of Financial Resources to Meet Qualification Requirements G/10
8. Bidders Bank Information G/11
13. Schedule of Major Items of Contractor’s equipment proposed for

carrying out the works G/12

NOTE:

Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form part of the
evaluation criteria.

G/2



PERFORMANCE BANK GUARANTEE

To: Central Bank of Kenya,
Haile Selassie Avenue,
P O Box 60000-00200,

Nairobi.
Dear Sir,
WHEREAS ... e e (hereinafter called “the Contractor™) has undertaken, in
pursuance of Contract NO. .........cccvvieinninennnn. dated ..........c...eee. to execute

......................................................... (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with
his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a total of:

KShS. wveieii e (amount of Guarantee in figures)

KeNYa SITINGS ... e e e e e e e e
......................................................................... (amount of Guarantee in words),

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of Kenya Shillings ..........................
.......................................................................... (amount of Guarantee in words) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the Works
to be performed thereunder or of any of the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice
of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR ...,

NAME OF BANK ...oveieiie it e e e e e

AAAIESS ittt et e e

G/3



TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of Tenderer:

Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been
appointed below):

Name of Tenderer’s representative to be contacted on matters of the tender during the tender
period:

Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if the
Tenderer does not have his registered address in Kenya (name, address, telephone, telex):

Signature of Tenderer

Gl/4



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and (2d)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAIME ...ttt e e e e e et et e et e e e
Location of business premises: Country/TOWN......vveeiiiiee v,

PIOENO. ..o Street/Road .........ocoeveiiiiniinnnn.
Postal AdAress.......c.ouuvviiiiie i TeINO e
NALUFE OF BUSINESS ... ..vee et ettt et st et et e e e e e renean e
Current Trade Licence NO............cceevvvnnnns Expiring date.....................

Maximum value of business which you can handle at any time:
KeNYa SNITINGS. ... et e e e e

Part 2 (a) — Sole Proprietor

Yournameinfull..........oooiii i AQe..iii i,
Nationality.......cooovviiii v Country of Origin.............oeuenes
Citizenship details .......c.ouieie i

Part 2 (b) — Partnership

Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

G/5



Part 2(c) — Registered Company

Private Or PUDLIC ... e e e e e e e e e e e e e e e e

State the nominal and issued capita of the company:

Nominal KShS. i,

Issued KShS. oo,

Give details of all directors as follows:

Name in full Nationality Citizenship Details* Shares

Part 2(d) Interest in the Firm:

Is there any person/persons in the employment of the Government of Kenya who has interest in this firm?

Yes/No ....... (Delete as necessary)

I certify that the above information is correct.

Title Signature Date

* Attach proof of citizenship

Gl6



KEY PERSONNEL

Qualifications and experience of key personnel proposed for administration and execution of the Contract.

NAME YEARS OF YEARS OF

POSITION EXPERIENCE | EXPERIENCE IN
(GENERAL) PROPOSED
POSITION

I certify that the above information is correct.

Title Signature Date

GI7




CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS

Work performed on works of a similar nature, complexity and volume over the last 5 years.

PROJECT NAME

NAME OF CLIENT

TYPE OF WORK
AND YEAR OF
COMPLETION

VALUE OF
CONTRACT
(Kshs.)

I certify that the above works were successfully carried out and completed by ourselves.

Signature

G/8




SCHEDULE OF ON-GOING PROJECTS

Details of on-going or committed projects, including expected completion date.

PROJECT NAME

NAME OF CLIENT

CONTRACT
SUM

%
COMPLETE

COMPLETION
DATE

I certify that the above works are currently being carried out by ourselves.

Signature

G/9




EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive documents)

10.

G/10



BIDDERS BANK INFORMATION
(This should be for banks that may provide reference if contacted by the employer)

NAME OF BANK | BANK BRANCH | ACCOUNT ADDRESS TELEPHONE
NAME

G/11




SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR
CARRYING OUT THE WORKS

ITEM OF
EQUIPMENT

DESCRIPTION, MAKE
AND AGE (Years)

CONDITION (New,
good, poor) and
number available

OWNED, LEASED
(From whom?), or to
be purchased (From
whom?)

G/12






